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                                                          VENDOR RANKING 
 
     CALL ORDER   : 151                     CONTRACT ID : IR-33439-A                   COUNTIES : MARION 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : INTERCHANGE MODIFICATION                                    COMPLETION DATE : 11/01/12 
     LOCATION     : ON I-465 AND ALLISONVILLE ROAD BETWEEN 82ND STREET AND           PROJECT(S) :  0400409 
                    86TH STREET                                                                    0800055 
     INTERCHANGE MODIFICATION                                                                      1006557 
                                                                                                   OTHERS 
 
     SITE NUMBER: 02                 ROAD USER COST PER DAY: $20000 
     SITE NUMBER: 03                 ROAD USER COST PER DAY: $10000 
     SITE NUMBER: 04                 ROAD USER COST PER DAY: $10000 
     SITE NUMBER: 05                 ROAD USER COST PER DAY: $5000 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                           PLUS       ITEM           TOTAL        % OVER 
  RANK      VENDOR NO./NAME                                                TIME:       BID            BID          LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   36-2231526     WALSH CONSTRUCTION COMPANY                                            $    18,966,285.89   100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                              $    20,051,000.00   105.9364% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                              $    20,832,933.00   108.0478% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 151                     CONTRACT ID : IR-33439-A                   COUNTIES : MARION 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2  ) 35-0918397          |(   3  ) 35-1917625 
                                          |WALSH CONSTRUCTION COMPANY   |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   INTERCHANGE MODIFICATION ITEMS 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |  647388.66000      647388.66|   66200.00000       66200.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 110-01001                       LUMP |  947000.00000      947000.00| 1411000.00000     1411000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 201-52370                       LUMP |  378000.00000      378000.00|   77943.45000       77943.45| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0004 202-02240            43745.000  SYS  |       5.50000      240597.50|       6.65000      290904.25| 
  PAVEMENT REMOVAL                        |                             |                             | 
0005 202-02272             2182.000  LFT  |       3.01000        6567.82|       3.83000        8357.06| 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0006 202-02273             1027.000  SYS  |      13.32000       13679.64|      34.28000       35205.56| 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0007 202-02278             1086.000  LFT  |       1.96000        2128.56|       7.52000        8166.72| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0008 202-02279             1496.000  LFT  |       1.96000        2932.16|       5.96000        8916.16| 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0009 202-02286                9.000  EACH |    3693.11000       33237.99|     954.69000        8592.21| 
  PRESENT STRUCTURE, REMOVE , OVER 36" DI |                             |                             | 
0010 202-05545               68.000  CYS  |      59.00000        4012.00|      59.00000        4012.00| 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0011 202-05550               68.000  CYS  |      29.00000        1972.00|      29.00000        1972.00| 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0012 202-05555               68.000  CYS  |      25.00000        1700.00|      25.00000        1700.00| 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0013 202-07603                1.000  EACH |     700.00000         700.00|     700.00000         700.00| 
  TESTING FOR WASTES, C                   |                             |                             | 
0014 202-51330                       LUMP |  300000.00000      300000.00|  225000.00000      225000.00| 
  PRESENT STRUCTURE, REMOVE , STR NO      |                             |                             | 
  I-465-126-05273                         |                             |                             | 
0015 202-74045               37.000  EACH |      42.10000        1557.70|      42.10000        1557.70| 
  SIGN AND SUPPORTS, CHAN POSTS, REMOVE   |                             |                             | 
0016 202-74055                2.000  EACH |    2655.00000        5310.00|    2655.00000        5310.00| 
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                             |                             | 
  REMOVE , TRI-CHORD                      |                             |                             | 
0017 202-74080                1.000  EACH |     962.00000         962.00|     962.00000         962.00| 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0018 202-91385               26.000  EACH |     121.25000        3152.50|     462.44000       12023.44| 
  INLET, REMOVE                           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 151                     CONTRACT ID : IR-33439-A                   COUNTIES : MARION 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |WALSH CONSTRUCTION COMPANY   |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 202-91840             3709.000  LFT  |       2.16000        8011.44|       2.65000        9828.85| 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0020 202-92953                5.000  SYS  |      77.47000         387.35|      47.25000         236.25| 
  CURB AND GUTTER TURNOUT, REMOVE         |                             |                             | 
0021 202-94793              200.000  LFT  |       7.07000        1414.00|      20.00000        4000.00| 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                             |                             | 
0022 202-96133             2770.000  LFT  |      12.11000       33544.70|      12.01000       33267.70| 
  PIPE, REMOVE                            |                             |                             | 
0023 202-96151                       LUMP |     787.00000         787.00|     786.00000         786.00| 
  TRANSPORTATION OF SALVAGEABLE ITEMS ,   |                             |                             | 
  PANEL SIGNS                             |                             |                             | 
0024 203-02000            70170.000  CYS  |       9.00000      631530.00|      13.54000      950101.80| 
  EXCAVATION, COMMON                      |                             |                             | 
0025 203-02070           267775.000  CYS  |       7.80000     2088645.00|       9.00000     2409975.00| 
  BORROW                                  |                             |                             | 
0026 205-02770            14550.000  SYS  |       1.05000       15277.50|       1.03000       14986.50| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0027 205-03371             4695.000  CYS  |       7.15000       33569.25|       6.16000       28921.20| 
  SEDIMENT, REMOVE                        |                             |                             | 
0028 205-06930               78.000  TON  |      82.57000        6440.46|      42.66000        3327.48| 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0029 205-06931              445.000  TON  |      53.45000       23785.25|      40.22000       17897.90| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0030 205-06933                7.000  EACH |      90.00000         630.00|      80.00000         560.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0031 205-06936             1259.000  TON  |      31.04000       39079.36|      39.24000       49403.16| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0032 205-06937             6254.000  LFT  |       2.09000       13070.86|       1.30000        8130.20| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0033 205-06938             1511.000  LFT  |      12.89000       19476.79|      17.01000       25702.11| 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0034 205-09543              356.000  TON  |      29.62000       10544.72|      20.71000        7372.76| 
  NO 2 STONE                              |                             |                             | 
0035 206-51230              807.000  CYS  |      13.03000       10515.21|      12.00000        9684.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0036 207-08263            96021.000  SYS  |       4.01000      385044.21|       5.02000      482025.42| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0037 207-08267              648.000  SYS  |      11.41000        7393.68|      14.54000        9421.92| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0038 208-02046               16.000  EACH |    1278.25000       20452.00|     971.69000       15547.04| 
  GRADING IN GORE AREA                    |                             |                             | 
0039 210-08284                2.000  EACH |    1113.00000        2226.00|    1113.00000        2226.00| 
  EMERGENCY , PRE-EMPTION REMOVAL,        |                             |                             | 
  SALVAGE & INSTALL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 151                     CONTRACT ID : IR-33439-A                   COUNTIES : MARION 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |WALSH CONSTRUCTION COMPANY   |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 211-02050            12064.000  CYS  |      21.31000      257083.84|      19.99000      241159.36| 
  B BORROW                                |                             |                             | 
0041 211-09264             4159.000  CYS  |      16.91000       70328.69|      19.42000       80767.78| 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0042 211-09266            16338.000  CYS  |      20.17000      329537.46|      19.64000      320878.32| 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0043 301-07448             2405.000  TON  |      14.73000       35425.65|      23.90000       57479.50| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0044 302-06464            19209.000  CYS  |      30.00000      576270.00|      30.61000      587987.49| 
  SUBBASE FOR PCCP                        |                             |                             | 
0045 302-07455              372.800  CYS  |      39.18000       14606.30|      52.50000       19572.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0046 303-01180             4572.000  TON  |      15.75000       72009.00|      21.39000       97795.08| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0047 303-07449              116.000  TON  |      27.02000        3134.32|      30.73000        3564.68| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0048 303-08210             4038.000  TON  |      20.60000       83182.80|       0.03000         121.14| 
  COMPACTED AGGREGATE NO. 53, TEMP FOR    |                             |                             | 
  DRIVEWAYS                               |                             |                             | 
0049 304-07491                2.000  TON  |    1350.00000        2700.00|     591.24000        1182.48| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0050 304-07494              516.000  TON  |      86.13000       44443.08|      78.33000       40418.28| 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0051 306-08034             9479.000  SYS  |       1.43000       13554.97|       2.56000       24266.24| 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0052 306-08041             8870.000  SYS  |       1.61000       14280.70|       3.14000       27851.80| 
  MILLING, PCCP                           |                             |                             | 
0053 306-08043              618.000  SYS  |       1.68000        1038.24|       8.54000        5277.72| 
  MILLING, TRANSITION                     |                             |                             | 
0054 402-07433              974.000  TON  |      76.50000       74511.00|      73.69000       71774.06| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0055 402-07434             1511.000  TON  |      80.00000      120880.00|      78.55000      118689.05| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0056 402-07438             1691.000  TON  |      61.00000      103151.00|      59.53000      100665.23| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0057 402-07441             3691.000  TON  |      55.00000      203005.00|      53.48000      197394.68| 
  HMA BASE, TYPE B                        |                             |                             | 
0058 402-10087              839.000  TON  |      84.53000       70920.67|      90.01000       75518.39| 
  HMA FOR TEMPORARY PAVEMENT, D           |                             |                             | 
0059 406-05520               11.000  TON  |     530.00000        5830.00|     520.00000        5720.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0060 501-06321            36234.000  SYS  |      27.05000      980129.70|      32.50000     1177605.00| 
  QC/QA-PCCP, 10 IN                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 151                     CONTRACT ID : IR-33439-A                   COUNTIES : MARION 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |WALSH CONSTRUCTION COMPANY   |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 501-06322            30933.000  SYS  |      32.00000      989856.00|      35.14000     1086985.62| 
  QC/QA-PCCP, 11 IN                       |                             |                             | 
0062 501-06325             9539.000  SYS  |      35.00000      333865.00|      47.00000      448333.00| 
  QC/QA-PCCP, 14 IN                       |                             |                             | 
0063 503-03489             2035.000  EACH |      12.29000       25010.15|       3.86000        7855.10| 
  RETROFITTED TIE BARS                    |                             |                             | 
0064 503-05240            47338.000  LFT  |       7.95000      376337.10|      11.10000      525451.80| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0065 503-05310              403.000  LFT  |     123.04000       49585.12|     117.09000       47187.27| 
  TERMINAL JOINT                          |                             |                             | 
0066 506-06333               63.000  SYS  |      76.79000        4837.77|      98.18000        6185.34| 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0067 601-01522                6.000  EACH |    2020.00000       12120.00|    1900.00000       11400.00| 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0068 601-02241              411.000  LFT  |       3.50000        1438.50|       5.00000        2055.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0069 601-03677                2.000  EACH |     865.00000        1730.00|    1050.00000        2100.00| 
  ANCHOR, TYPE 5                          |                             |                             | 
0070 601-06238                1.000  EACH |   19100.00000       19100.00|   18000.00000       18000.00| 
  IMPACT ATTENUATOR, R1, W1, TL-3         |                             |                             | 
0071 601-94689                4.000  EACH |    2425.00000        9700.00|    2400.00000        9600.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0072 601-94690                1.000  EACH |    4185.00000        4185.00|    3900.00000        3900.00| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0073 601-99105             2550.000  LFT  |      20.00000       51000.00|      17.00000       43350.00| 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0074 601-99108               50.000  LFT  |      39.00000        1950.00|      25.00000        1250.00| 
  GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 |                             |                             | 
  IN SPACING                              |                             |                             | 
0075 602-06729               64.000  EACH |      12.74000         815.36|      14.50000         928.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0076 602-08605               50.000  LFT  |     135.61000        6780.50|     220.00000       11000.00| 
  CONCRETE BARRIER, 33 IN                 |                             |                             | 
0077 603-06045             3864.000  LFT  |      11.50000       44436.00|      10.50000       40572.00| 
  FENCE, CHAIN LINK, 48 IN                |                             |                             | 
0078 603-98225              280.000  LFT  |      19.00000        5320.00|      20.00000        5600.00| 
  FENCE, CHAIN LINK, BLACK VINYL COAT, 48 |                             |                             | 
  IN                                      |                             |                             | 
0080 604-91531               67.000  SYS  |      44.80000        3001.60|      43.16000        2891.72| 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0081 605-06100             5152.000  LFT  |      12.00000       61824.00|      11.01000       56723.52| 
  CURB, INTEGRAL, C, CONCRETE             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 151                     CONTRACT ID : IR-33439-A                   COUNTIES : MARION 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |WALSH CONSTRUCTION COMPANY   |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0082 605-06120               76.000  LFT  |      23.50000        1786.00|      31.99000        2431.24| 
  CURB, CONCRETE                          |                             |                             | 
0083 605-06215              224.000  LFT  |      72.35000       16206.40|      56.12000       12570.88| 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0084 605-06250             2326.000  SYS  |      73.21000      170286.46|      60.76000      141327.76| 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0085 605-08636                7.000  LFT  |      28.00000         196.00|     177.55000        1242.85| 
  CURB AND GUTTER, TURNOUT, COMBINED      |                             |                             | 
0086 607-06370              448.000  LFT  |      54.12000       24245.76|      61.18000       27408.64| 
  PAVED SIDE DITCH, H                     |                             |                             | 
0087 609-06259             2237.200  SYS  |      49.99000      111837.63|      54.50000      121927.40| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0088 610-08526              124.000  SYS  |      72.22000        8955.28|      69.41000        8606.84| 
  PCCP FOR APPROACHES, 11 IN              |                             |                             | 
0089 610-09108              316.000  SYS  |      62.22000       19661.52|      63.96000       20211.36| 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0091 611-06498                1.000  EACH |     490.00000         490.00|     260.00000         260.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0092 615-06490                9.000  EACH |     170.00000        1530.00|     130.00000        1170.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0093 615-06500                1.000  EACH |     680.00000         680.00|     500.00000         500.00| 
  MONUMENT, A                             |                             |                             | 
0094 615-06510                4.000  EACH |     420.00000        1680.00|     425.00000        1700.00| 
  MONUMENT, C                             |                             |                             | 
0095 615-06515               39.000  EACH |     120.00000        4680.00|     125.00000        4875.00| 
  MONUMENT, D                             |                             |                             | 
0096 616-02320              770.000  SYS  |       2.04000        1570.80|       3.03000        2333.10| 
  GEOTEXTILES                             |                             |                             | 
0097 616-05688              128.000  TON  |      30.89000        3953.92|      48.78000        6243.84| 
  RIPRAP, CLASS 1                         |                             |                             | 
0098 616-06405              447.000  TON  |      24.64000       11014.08|      48.84000       21831.48| 
  RIPRAP, REVETMENT                       |                             |                             | 
0099 616-51367               89.500  SYS  |      56.36000        5044.22|      71.00000        6354.50| 
  SLOPEWALL, CONCRETE, 4 IN               |                             |                             | 
0100 621-01004                4.000  EACH |     200.00000         800.00|     450.00000        1800.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0101 621-06554             2302.000  LBS  |       3.89000        8954.78|       2.67000        6146.34| 
  SEED MIXTURE, U                         |                             |                             | 
0102 621-06557             2043.000  LBS  |       1.92000        3922.56|       2.62000        5352.66| 
  SEED MIXTURE, T                         |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-33439-A                   COUNTIES : MARION 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |WALSH CONSTRUCTION COMPANY   |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0103 621-06565               58.000  TON  |     245.00000       14210.00|     385.00000       22330.00| 
  MULCHING MATERIAL                       |                             |                             | 
0104 621-06567              207.000  kGAL |       1.00000         207.00|       1.00000         207.00| 
  WATER                                   |                             |                             | 
0105 621-06574            33925.000  SYS  |       2.54000       86169.50|       2.35000       79723.75| 
  SODDING                                 |                             |                             | 
0106 621-06575            23616.000  SYS  |       2.54000       59984.64|       2.35000       55497.60| 
  SODDING, NURSERY                        |                             |                             | 
0108 628-09402               18.000  MOS  |    2832.78000       50990.04|    2383.33000       42899.94| 
  FIELD OFFICE, B                         |                             |                             | 
0109 628-09407               18.000  MOS  |     166.67000        3000.06|     216.67000        3900.06| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0110 628-09408               36.000  MOS  |     222.22000        7999.92|     216.67000        7800.12| 
  MOBILE LAPTOP COMPUTER SYSTEM , 2 EACH  |                             |                             | 
0111 628-09409               36.000  MOS  |     100.00000        3600.00|     108.33000        3899.88| 
  MOBILE INTERNET SERVICE , 2 EACH        |                             |                             | 
0112 628-10246              108.000  MOS  |     125.00000       13500.00|     108.33000       11699.64| 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0113 628-11068                6.000  EACH |     200.00000        1200.00|     108.33000         649.98| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0114 701-06011                2.000  EACH |    2000.00000        4000.00|    2165.00000        4330.00| 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0115 701-09557              181.000  LFT  |      51.07000        9243.67|      42.75000        7737.75| 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0116 701-09559                2.000  EACH |    1392.37000        2784.74|    1100.00000        2200.00| 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0117 701-09739               60.000  EACH |     150.00000        9000.00|     125.00000        7500.00| 
  PILE SHOE, HP 12 X 53                   |                             |                             | 
0118 701-51195             4669.000  LFT  |      30.00000      140070.00|      25.00000      116725.00| 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0119 702-51005              613.200  CYS  |     800.00000      490560.00|     500.00000      306600.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0120 702-51015              292.600  CYS  |     200.00000       58520.00|     165.00000       48279.00| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0121 703-06028           113470.000  LBS  |       0.72000       81698.40|       0.80000       90776.00| 
  REINFORCING BARS                        |                             |                             | 
0122 703-06029           441925.000  LBS  |       0.79000      349120.75|       0.90000      397732.50| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0123 703-97936              530.000  EACH |      37.65000       19954.50|      28.75000       15237.50| 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
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0124 704-51002              930.100  CYS  |     550.00000      511555.00|     535.00000      497603.50| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0125 706-05734                7.000  EACH |    1578.29000       11048.03|    1800.00000       12600.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
0128 706-08497             2827.500  SYS  |      60.00000      169650.00|      88.00000      248820.00| 
  REINFORCED CONCRETE MOMENT SLAB, 12.5   |                             |                             | 
0129 706-09545              581.900  CYS  |      26.88000       15641.47|      50.00000       29095.00| 
  COARSE AGGREGATE, NO 8                  |                             |                             | 
0130 706-51020              287.800  CYS  |     318.24000       91589.47|     465.00000      133827.00| 
  RAILING, CONCRETE, C                    |                             |                             | 
0131 709-07733                       LUMP |   20019.00000       20019.00|   20240.00000       20240.00| 
  ANTI-GRAFFITI COAT                      |                             |                             | 
0132 709-51821                       LUMP |   47155.58000       47155.58|   47040.00000       47040.00| 
  SURFACE SEAL , MODIFIED                 |                             |                             | 
0133 709-51821                       LUMP |   20209.20000       20209.20|   20230.00000       20230.00| 
  SURFACE SEAL , MODIFIED, STR NO         |                             |                             | 
  I-465-126-09117                         |                             |                             | 
0134 709-51821                       LUMP |   10240.00000       10240.00|   10240.00000       10240.00| 
  SURFACE SEAL , STR NO I-465-126-09117   |                             |                             | 
0135 711-51038                       LUMP | 1010000.00000     1010000.00| 1184513.15000     1184513.15| 
  STRUCTURAL STEEL                        |                             |                             | 
0136 715-01354             1225.000  LFT  |      14.44000       17689.00|       7.50000        9187.50| 
  CLEAN EXISTING PIPE                     |                             |                             | 
0137 715-05048            17972.000  LFT  |       2.21000       39718.12|       2.87000       51579.64| 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0138 715-05053             2961.000  LFT  |      10.01000       29639.61|      12.95000       38344.95| 
  PIPE, UNDERDRAIN, OUTLET 6 IN           |                             |                             | 
0139 715-05123              207.000  LFT  |      46.52000        9629.64|      65.16000       13488.12| 
  PIPE, TYPE 1 CIRCULAR 24 IN             |                             |                             | 
0140 715-05125              263.000  LFT  |      53.48000       14065.24|      62.26000       16374.38| 
  PIPE, TYPE 1 CIRCULAR 30 IN             |                             |                             | 
0141 715-05136              250.000  LFT  |     201.08000       50270.00|     283.65000       70912.50| 
  PIPE, TYPE 1 CIRCULAR 72 IN             |                             |                             | 
0142 715-05149             1210.000  LFT  |      30.00000       36300.00|      40.00000       48400.00| 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0143 715-05151             2622.000  LFT  |      32.00000       83904.00|      41.49000      108786.78| 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0144 715-05152              935.000  LFT  |      36.00000       33660.00|      47.79000       44683.65| 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0145 715-05154             1231.000  LFT  |      42.00000       51702.00|      46.71000       57500.01| 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0146 715-05263              480.000  LFT  |     319.72000      153465.60|     375.40000      180192.00| 
  PIPE, TYPE 1 DEFORMED MIN AREA 29 SF    |                             |                             | 
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0147 715-05422             2750.000  LFT  |      53.00000      145750.00|      66.22000      182105.00| 
  PIPE, SLOTTED DRAIN, 12 IN              |                             |                             | 
0148 715-05428               20.000  LFT  |     122.83000        2456.60|     101.46000        2029.20| 
  PIPE SLOTTED VANE DRAIN, 12 IN          |                             |                             | 
0149 715-06357                2.000  EACH |    1615.84000        3231.68|    2810.98000        5621.96| 
  CONCRETE ANCHOR, 72 IN                  |                             |                             | 
0150 715-06939                4.000  EACH |     921.27000        3685.08|    2810.98000       11243.92| 
  CONCRETE ANCHOR MIN AREA 29.5 SF        |                             |                             | 
0151 715-09064             6389.000  LFT  |       1.05000        6708.45|       1.05000        6708.45| 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0152 715-46000               15.000  EACH |     439.51000        6592.65|     497.74000        7466.10| 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0153 715-46005                6.000  EACH |     428.84000        2573.04|     521.57000        3129.42| 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0154 715-46010                2.000  EACH |     286.34000         572.68|     546.49000        1092.98| 
  PIPE END SECTION, 18 IN                 |                             |                             | 
0155 715-46020                4.000  EACH |     424.50000        1698.00|     595.24000        2380.96| 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0156 715-46030                4.000  EACH |     651.84000        2607.36|     795.66000        3182.64| 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0157 718-06528               55.000  EACH |     450.00000       24750.00|     675.00000       37125.00| 
  OUTLET PROTECTOR, 1                     |                             |                             | 
0158 718-06532             3000.000  LFT  |       0.90000        2700.00|       0.90000        2700.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0159 718-08308              350.000  LFT  |      11.02000        3857.00|      22.73000        7955.50| 
  UNDERDRAIN, PATCHING                    |                             |                             | 
0160 718-52610             1621.000  CYS  |      28.19000       45695.99|      37.10000       60139.10| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0161 718-99153             3956.000  SYS  |       2.61000       10325.16|       1.75000        6923.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0162 720-07301                3.000  EACH |    2120.92000        6362.76|    2143.52000        6430.56| 
  INLET, TYPE HA                          |                             |                             | 
0163 720-07301                2.000  EACH |    2251.93000        4503.86|    2143.51000        4287.02| 
  INLET, TYPE HA , MODIFIED               |                             |                             | 
0164 720-08628                3.000  EACH |    1819.08000        5457.24|     982.13000        2946.39| 
  SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE  |                             |                             | 
  II                                      |                             |                             | 
0165 720-44000               15.000  EACH |     518.67000        7780.05|     560.84000        8412.60| 
  CASTING, ADJUST TO GRADE , INLET        |                             |                             | 
0166 720-44000                1.000  EACH |     518.60000         518.60|     567.33000         567.33| 
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             | 
0167 720-44070                1.000  EACH |    1034.66000        1034.66|    1275.83000        1275.83| 
  CASTING, 13, FURNISH AND ADJUST TO GRAD |                             |                             | 
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0168 720-45030                2.000  EACH |    1672.24000        3344.48|    1423.94000        2847.88| 
  INLET, E7                               |                             |                             | 
0169 720-45035                2.000  EACH |    1710.24000        3420.48|    1498.69000        2997.38| 
  INLET, F7                               |                             |                             | 
0170 720-45066                2.000  EACH |    3310.15000        6620.30|    5057.92000       10115.84| 
  INLET, N12, MODIFIED                    |                             |                             | 
0171 720-45410               23.000  EACH |    2146.43000       49367.89|    2114.56000       48634.88| 
  MANHOLE, C4                             |                             |                             | 
0172 720-93409               23.000  EACH |    2398.24000       55159.52|    2133.52000       49070.96| 
  INLET, B15, MODIFIED                    |                             |                             | 
0173 720-93411               27.000  EACH |    2535.58000       68460.66|    2416.51000       65245.77| 
  INLET, C15, MODIFIED                    |                             |                             | 
0174 720-97896                4.000  EACH |    1701.97000        6807.88|    1459.69000        5838.76| 
  INLET, A4                               |                             |                             | 
0175 720-98174                8.000  EACH |    2419.57000       19356.56|    2133.52000       17068.16| 
  INLET, B15                              |                             |                             | 
0176 731-93945            36769.000  SFT  |      14.00000      514766.00|      12.00000      441228.00| 
  FACE PANELS, CONCRETE                   |                             |                             | 
0177 731-93946            36769.000  SFT  |       5.00000      183845.00|       5.00000      183845.00| 
  WALL ERECTION                           |                             |                             | 
0178 731-93947             2637.000  LFT  |      15.34000       40451.58|      60.00000      158220.00| 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0179 732-08420              171.000  SYS  |      50.93000        8709.03|      86.95000       14868.45| 
  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0180 732-08421              171.000  SYS  |     117.07000       20018.97|     183.91000       31448.61| 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0181 801-01093                8.000  EACH |     595.00000        4760.00|     595.00000        4760.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0182 801-01504               13.000  EACH |      45.00000         585.00|      45.00000         585.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0183 801-01851                       LUMP |   70047.00000       70047.00|   70047.00000       70047.00| 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0184 801-03290               27.000  EACH |     150.00000        4050.00|     150.00000        4050.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0185 801-04308               11.000  EACH |     295.00000        3245.00|     295.00000        3245.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0186 801-06198              270.000  DAY  |     500.00000      135000.00|     834.96000      225439.20| 
  PATROLLER                               |                             |                             | 
0187 801-06203            16918.000  LFT  |       0.30000        5075.40|       0.30000        5075.40| 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
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0188 801-06207            77257.000  LFT  |       0.79000       61033.03|       0.79000       61033.03| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0189 801-06208             6514.000  LFT  |       0.98000        6383.72|       0.98000        6383.72| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  5 IN                                    |                             |                             | 
0190 801-06211               55.000  EACH |      45.00000        2475.00|      45.00000        2475.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0191 801-06625               60.000  EACH |      65.00000        3900.00|      65.00000        3900.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0192 801-06640               96.000  EACH |     136.00000       13056.00|     135.00000       12960.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0193 801-06645               30.000  EACH |      45.00000        1350.00|      45.00000        1350.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0194 801-06710              750.000  DAY  |      10.00000        7500.00|      10.00000        7500.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0195 801-06775                       LUMP |  650000.00000      650000.00|  156600.00000      156600.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0196 801-07023                4.000  EACH |    4100.00000       16400.00|    4600.00000       18400.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0197 801-07024                7.000  EACH |    5800.00000       40600.00|    6000.00000       42000.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0198 801-07118              678.000  LFT  |      12.00000        8136.00|      12.00000        8136.00| 
  BARRICADE, III-A                        |                             |                             | 
0199 801-07119               80.000  LFT  |      12.50000        1000.00|      12.50000        1000.00| 
  BARRICADE, III-B                        |                             |                             | 
0200 801-08400            14874.000  LFT  |      10.00000      148740.00|      25.98000      386426.52| 
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             | 
0201 801-08402              150.000  LFT  |      10.05000        1507.50|      43.92000        6588.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 3       |                             |                             | 
0202 801-08507             3867.000  LFT  |      13.09000       50619.03|      30.41000      117595.47| 
  TEMPORARY TRAFFIC BARRIER, TYPE 1,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0203 801-09133                4.000  EACH |    4500.00000       18000.00|    4500.00000       18000.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0204 801-94295               40.000  EACH |     212.00000        8480.00|     212.00000        8480.00| 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0205 802-04089                6.000  EACH |      37.50000         225.00|      37.50000         225.00| 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0206 802-05701              350.000  LFT  |      14.00000        4900.00|      14.00000        4900.00| 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
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0207 802-05702              369.000  LFT  |      11.30000        4169.70|      11.30000        4169.70| 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0208 802-07057              528.000  SFT  |      17.90000        9451.20|      17.90000        9451.20| 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0209 802-07060                3.000  EACH |     258.00000         774.00|     258.00000         774.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0210 802-07138                4.000  EACH |     268.00000        1072.00|     268.00000        1072.00| 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, IX                          |                             |                             | 
0211 802-07151                2.000  EACH |     268.00000         536.00|     268.00000         536.00| 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0212 802-09576                2.000  EACH |   22535.00000       45070.00|   24698.00000       49396.00| 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  TYPE D                                  |                             |                             | 
0213 802-09581                6.000  EACH |    6441.00000       38646.00|    6441.00000       38646.00| 
  OVERHEAD BALANCED CANTILEVER SIGN       |                             |                             | 
  STRUCTURE FOUNDATION, DRILLED SHAFT, 36 |                             |                             | 
  IN                                      |                             |                             | 
0214 802-09838              325.000  SFT  |      14.00000        4550.00|      14.00000        4550.00| 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0215 802-09840              686.000  SFT  |      14.60000       10015.60|      14.60000       10015.60| 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0216 802-09842              309.250  SFT  |      15.60000        4824.30|      15.60000        4824.30| 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0217 802-74040                4.000  EACH |     328.00000        1312.00|     328.00000        1312.00| 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
0218 802-76095             1529.000  LBS  |       2.80000        4281.20|       2.80000        4281.20| 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0219 802-76115                2.000  EACH |   31427.00000       62854.00|   31427.00000       62854.00| 
  OVERHEAD SIGN STRUCTURE, TRI-CHORD      |                             |                             | 
  TRUSS, SINGLE END SUPPORT               |                             |                             | 
0220 805-01300                6.000  EACH |     957.00000        5742.00|     957.00000        5742.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0221 805-01842               28.000  EACH |     738.00000       20664.00|     738.00000       20664.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0222 805-01844             2821.000  LFT  |      11.30000       31877.30|      11.30000       31877.30| 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-33439-A                   COUNTIES : MARION 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |WALSH CONSTRUCTION COMPANY   |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0223 805-02077                1.000  EACH |   14138.00000       14138.00|   14138.00000       14138.00| 
  SIGNAL CANTILEVER STRUCTURE, MAST ARM   |                             |                             | 
  40FT                                    |                             |                             | 
0224 805-02087                       LUMP |     629.00000         629.00|     629.00000         629.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0225 805-02328            15127.000  LFT  |       0.27000        4084.29|       0.27000        4084.29| 
  SIGNAL CABLE, 1C/14 GA                  |                             |                             | 
0228 805-09539               10.000  EACH |     696.00000        6960.00|     696.00000        6960.00| 
  LOOP DETECTOR DELAY COUNTING AMPLIFIER, |                             |                             | 
  2 CHANNEL                               |                             |                             | 
0229 805-78109                1.000  EACH |   16526.00000       16526.00|   16526.00000       16526.00| 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0230 805-78205               12.000  EACH |     660.00000        7920.00|     660.00000        7920.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0231 805-78215                9.000  EACH |     635.00000        5715.00|     635.00000        5715.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0232 805-78230                6.000  EACH |    1000.00000        6000.00|    1000.00000        6000.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0233 805-78415                7.000  EACH |    1693.00000       11851.00|    1693.00000       11851.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0234 805-78420                7.000  EACH |     285.00000        1995.00|     285.00000        1995.00| 
  DISCONNECT HANGER                       |                             |                             | 
0235 805-78445                1.000  EACH |     761.00000         761.00|     761.00000         761.00| 
  SIGNAL SERVICE                          |                             |                             | 
0236 805-78467               34.000  LFT  |       2.80000          95.20|       2.80000          95.20| 
  SIGNAL CABLE, 3C/8GA                    |                             |                             | 
0237 805-78485             1699.000  LFT  |       1.80000        3058.20|       1.80000        3058.20| 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0238 805-78490             2129.000  LFT  |       2.00000        4258.00|       2.00000        4258.00| 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0240 805-78510            12063.000  LFT  |       1.00000       12063.00|       1.00000       12063.00| 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0241 805-78785               30.000  EACH |     672.00000       20160.00|     672.00000       20160.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0242 805-78795             4904.000  LFT  |       6.40000       31385.60|       6.40000       31385.60| 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0243 805-78906               13.000  EACH |    1772.00000       23036.00|    1772.00000       23036.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT  |                             |                             | 
  X 12 FT                                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/11 
                                                                                                                   PAGE : 151 -14 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 151                     CONTRACT ID : IR-33439-A                   COUNTIES : MARION 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |WALSH CONSTRUCTION COMPANY   |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0244 805-78925                1.000  EACH |    1485.00000        1485.00|    1485.00000        1485.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0245 805-81032                4.000  EACH |    3354.00000       13416.00|    3354.00000       13416.00| 
  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             | 
0246 805-81060                4.000  EACH |    3912.00000       15648.00|    3912.00000       15648.00| 
  SIGNAL STRAIN POLE, STEEL, 36 FT        |                             |                             | 
0247 805-86890             1280.000  LFT  |       0.41000         524.80|       0.41000         524.80| 
  CABLE POLE CIRCUIT THWH, NO 10 COPPER   |                             |                             | 
  STRANDED                                |                             |                             | 
0248 807-01606                1.000  EACH |    2534.00000        2534.00|    2534.00000        2534.00| 
  HIGH MAST TOWER WINCH DRIVE             |                             |                             | 
0249 807-02191               11.000  EACH |     617.00000        6787.00|     617.00000        6787.00| 
  HANDHOLE, LIGHTING                      |                             |                             | 
0250 807-02426             1201.000  LFT  |       7.90000        9487.90|       7.90000        9487.90| 
  WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT |                             |                             | 
  IN CONDUIT, 4 1/C                       |                             |                             | 
0251 807-02934               16.000  EACH |     742.00000       11872.00|     742.00000       11872.00| 
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             | 
  GROUNDING , 36IN X 36IN X 96IN          |                             |                             | 
0252 807-03934               32.000  EACH |     197.00000        6304.00|     197.00000        6304.00| 
  LIGHT STRUCTURE, REMOVE , CONVENTIONAL  |                             |                             | 
0253 807-04654               16.000  EACH |    1209.00000       19344.00|    1209.00000       19344.00| 
  LIGHT POLE , TRANSFORMER BASE, 1        |                             |                             | 
  LUMINAIRE                               |                             |                             | 
0254 807-05073               16.000  EACH |     337.00000        5392.00|     337.00000        5392.00| 
  JUNCTION BOX                            |                             |                             | 
0255 807-06592             4233.000  LFT  |      11.40000       48256.20|      11.40000       48256.20| 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0256 807-07580             8317.000  LFT  |       7.10000       59050.70|       7.10000       59050.70| 
  WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN  |                             |                             | 
  TRENCH 4 1/C                            |                             |                             | 
0257 807-82400                5.000  EACH |   22140.00000      110700.00|   22140.00000      110700.00| 
  LIGHT POLE, HIGH MAST, 125 FT E.M.H.    |                             |                             | 
0258 807-86620               16.000  EACH |     479.00000        7664.00|     479.00000        7664.00| 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0259 807-86665               30.000  EACH |     632.00000       18960.00|     632.00000       18960.00| 
  LUMINAIRE, HIGH MAST, HIGH PRESSURE     |                             |                             | 
  SODIUM, 1000 WATT                       |                             |                             | 
0260 807-86810                4.000  EACH |    4086.00000       16344.00|    4086.00000       16344.00| 
  SERVICE POINT, II                       |                             |                             | 
0261 807-86832                5.000  EACH |    7219.00000       36095.00|    7219.00000       36095.00| 
  LIGHTING FOUNDATION, CONCRETE, WITH     |                             |                             | 
  GROUNDING, HIGH MAST TOW                |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-33439-A                   COUNTIES : MARION 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |WALSH CONSTRUCTION COMPANY   |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0262 807-86910               16.000  EACH |      40.40000         646.40|      40.40000         646.40| 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0263 807-86915               16.000  EACH |      42.80000         684.80|      42.80000         684.80| 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0264 807-86925               30.000  EACH |      18.40000         552.00|      18.40000         552.00| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0265 807-86935               72.000  EACH |      16.50000        1188.00|      16.50000        1188.00| 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0266 807-86950               21.000  EACH |      73.60000        1545.60|      73.60000        1545.60| 
  SIGN UNDERPASS AND ROADWAY LIGHTING     |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0267 807-86955                8.000  EACH |     138.00000        1104.00|     138.00000        1104.00| 
  CABLE-DUCT MARKER                       |                             |                             | 
0268 807-96070                5.000  EACH |    1782.00000        8910.00|    1782.00000        8910.00| 
  HIGH MAST TOWER, REMOVE                 |                             |                             | 
0269 807-97114             1973.000  LFT  |       1.90000        3748.70|       1.90000        3748.70| 
  CABLE, INTERCONNECT, 6 PAIR 19          |                             |                             | 
0270 808-01428              439.000  LFT  |       4.75000        2085.25|       4.75000        2085.25| 
  TEMPORARY TRANSVERSE MARKINGS, WHITE,   |                             |                             | 
  STOP LINE, 24 IN                        |                             |                             | 
0271 808-06701             1931.000  LFT  |       0.49000         946.19|       0.49000         946.19| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0272 808-06702             4164.000  LFT  |       0.62000        2581.68|       0.62000        2581.68| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5 I |                             |                             | 
0273 808-06703            18287.000  LFT  |       0.49000        8960.63|       0.49000        8960.63| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0274 808-06705             2267.000  LFT  |       1.32000        2992.44|       1.32000        2992.44| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0275 808-06711              368.000  LFT  |       0.30000         110.40|       0.30000         110.40| 
  LINE, PAINT, BROKEN, WHITE, 4 IN        |                             |                             | 
0276 808-06713             2139.000  LFT  |       0.30000         641.70|       0.30000         641.70| 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0277 808-06714              688.000  LFT  |       0.30000         206.40|       0.30000         206.40| 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0278 808-06716            66017.000  LFT  |       0.24000       15844.08|       0.24000       15844.08| 
  LINE, REMOVE                            |                             |                             | 
0279 808-06723                9.000  EACH |      50.00000         450.00|      50.00000         450.00| 
  PAVEMENT MESSAGE MARKING, PAINT, LANE   |                             |                             | 
  INDICATION ARROW                        |                             |                             | 
0280 808-09381                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00| 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-33439-A                   COUNTIES : MARION 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |WALSH CONSTRUCTION COMPANY   |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0281 808-09968            30909.000  SFT  |       4.45000      137545.05|       4.45000      137545.05| 
  PAVEMENT MARKING , GREEN LANE           |                             |                             | 
0282 808-10031             2252.000  LFT  |       0.35000         788.20|       0.35000         788.20| 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             | 
  IN                                      |                             |                             | 
0283 808-10033            20641.000  LFT  |       0.35000        7224.35|       0.35000        7224.35| 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0284 808-10034            13491.000  LFT  |       0.35000        4721.85|       0.35000        4721.85| 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0285 808-10037             3106.000  LFT  |       0.70000        2174.20|       0.70000        2174.20| 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 8  |                             |                             | 
  IN                                      |                             |                             | 
0286 808-10041              522.000  LFT  |       4.95000        2583.90|       4.95000        2583.90| 
  LINE, MULTI-COMPONENT DOTTED, YELLOW, 4 |                             |                             | 
  IN, 24 IN LINE, 48 IN GAP               |                             |                             | 
0287 808-10049             6461.000  LFT  |       0.65000        4199.65|       0.65000        4199.65| 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 6  |                             |                             | 
  IN                                      |                             |                             | 
0288 808-10051              358.000  LFT  |       9.95000        3562.10|       9.95000        3562.10| 
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             | 
  STOP LINE, 24"                          |                             |                             | 
0289 808-10052               11.000  EACH |     165.00000        1815.00|     165.00000        1815.00| 
  PAVEMENT MESSAGE MKG, MULTI-COMP, (ONLY |                             |                             | 
0290 808-10054             3572.000  LFT  |       0.45000        1607.40|       0.50000        1786.00| 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 |                             |                             | 
  IN                                      |                             |                             | 
0291 808-10073              286.000  LFT  |       6.20000        1773.20|       6.20000        1773.20| 
  LINE, MULTI-COMPONENT, DOTTED, WHITE, 6 |                             |                             | 
  IN, 2 FT LINE, 4 FT GAP                 |                             |                             | 
0292 808-10077               49.000  EACH |     145.00000        7105.00|     145.00000        7105.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             | 
0293 808-10078             1061.000  LFT  |       4.95000        5251.95|       4.95000        5251.95| 
  LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 |                             |                             | 
  IN, 24 IN LINE, 48 IN GAP               |                             |                             | 
0294 808-10192               18.000  EACH |     145.00000        2610.00|     145.00000        2610.00| 
  PAVEMENT MESSAGE MARKING,               |                             |                             | 
  MULTI-COMPONENT, BIKE SYMBOL            |                             |                             | 
0295 808-75245             5714.000  LFT  |       0.49000        2799.86|       0.49000        2799.86| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/11 
                                                                                                                   PAGE : 151 -17 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 151                     CONTRACT ID : IR-33439-A                   COUNTIES : MARION 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |WALSH CONSTRUCTION COMPANY   |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0296 808-75297              611.000  LFT  |       3.96000        2419.56|       3.96000        2419.56| 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0297 808-75320               30.000  EACH |      50.00000        1500.00|      50.00000        1500.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0298 808-75325               17.000  EACH |      69.00000        1173.00|      69.00000        1173.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0299 808-75996              420.000  EACH |       7.00000        2940.00|       5.76000        2419.20| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0300 808-75998              676.000  EACH |      23.00000       15548.00|      16.40000       11086.40| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0301 808-98796              408.000  LFT  |       2.95000        1203.60|       2.95000        1203.60| 
  LINE, THERMOPLASTIC, DOTTED WHITE, 4 IN |                             |                             | 
  2 FT LINE, 4 FT GAP                     |                             |                             | 
0310 605-06150              101.000  LFT  |      26.15000        2641.15|      32.00000        3232.00| 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0311 715-04522                1.000  EACH |     951.87000         951.87|    1830.00000        1830.00| 
  PIPE END SECTION, 42 IN                 |                             |                             | 
0312 715-05159               26.000  LFT  |     115.13000        2993.38|     109.00000        2834.00| 
  PIPE, TYPE 2 CIRCULAR 42 IN             |                             |                             | 
0313 720-45415                1.000  EACH |    4015.71000        4015.71|    4246.00000        4246.00| 
  MANHOLE, D4                             |                             |                             | 
0314 805-02373             2374.000  LFT  |       4.40000       10445.60|       4.40000       10445.60| 
  SIGNAL INTERCONNECT CABLE, FIBER OPTIC  |                             |                             | 
0315 805-78500              824.000  LFT  |       2.40000        1977.60|       2.40000        1977.60| 
  SIGNAL CABLE, 11C/14GA                  |                             |                             | 
0318 113-01614                       LUMP |   13200.00000       13200.00|   13200.00000       13200.00| 
  PARTNERING OVERHEAD                     |                             |                             | 
0319 202-93047                1.000  EACH |     295.11000         295.11|     320.00000         320.00| 
  MANHOLE, REMOVE                         |                             |                             | 
0320 501-06266                       LUMP |    2246.28000        2246.28|    2400.00000        2400.00| 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0321 501-06727                       LUMP |    4859.03000        4859.03|    2400.00000        2400.00| 
  CORING, PCCP                            |                             |                             | 
0322 615-06520                1.000  EACH |     750.00000         750.00|     900.00000         900.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0323 706-06353                4.000  EACH |    3531.93000       14127.72|    2900.00000       11600.00| 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPS-1 , MODIFIED                        |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : IR-33439-A                   COUNTIES : MARION 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
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                                          |WALSH CONSTRUCTION COMPANY   |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0324 706-11418              576.000  LFT  |      83.05000       47836.80|      86.00000       49536.00| 
  RAILING, STEEL, PS-1                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $    18,966,277.89|           $    20,050,992.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   INTERCHANGE MODIFICATION DESIGN BUILD 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0302 104-05404                       LUMP |                             |                             |20832925.00000    20832925.00 
  DESIGN/BUILD                            |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $                 |           $                 |           $    20,832,925.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   INTERCHANGE MODIFICATION ADMIN 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0303 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0304 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0305 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0306 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0307 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0308 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0309 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0317 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $             8.00|           $             8.00|           $             8.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    18,966,285.89|           $    20,051,000.00|           $    20,832,933.00 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $    21,641,285.89|           $    22,926,000.00 |          $    23,382,933.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 191                     CONTRACT ID : R -29977-B                   COUNTIES : LAWRENCE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 08/31/12 
     LOCATION     : ON SR 58, 0.24 MILE WEST OF SR 446                               PROJECT(S) :  0101145 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR INC                                                                    $       454,228.96  100.0000% 
   2   54-1342714     TRI COUNTY BUILDERS CO INC                                                 $       454,467.26  100.0525% 
   3   35-1878024     RAGLE INC                                                                  $       468,213.90  103.0788% 
   4   35-1917625     MILESTONE CONTRACTORS LP                                                   $       495,570.95  109.1016% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       607,319.51  133.7034% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 191                     CONTRACT ID : R -29977-B                   COUNTIES : LAWRENCE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2  ) 54-1342714          |(   3  ) 35-1878024 
                                          |CLR INC                      |TRI COUNTY BUILDERS CO INC   |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DISTRICT SMALL STRUCTURE PROJECT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5000.00000        5000.00|    7920.00000        7920.00|    9000.00000        9000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   23500.00000       23500.00|   28985.00000       28985.00|   23000.00000       23000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    9400.00000        9400.00|   15290.00000       15290.00|    9000.00000        9000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-51330                       LUMP |    6200.00000        6200.00|    4626.60000        4626.60|   16750.00000       16750.00 
  PRESENT STRUCTURE, REMOVE STR 12        |                             |                             | 
0010 203-02000             5216.000  CYS  |       8.00000       41728.00|      12.06000       62904.96|      10.25000       53464.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-02234                1.000  EACH |     105.00000         105.00|    1003.20000        1003.20|      90.00000          90.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  CULVERT PIPE PROTECTION                 |                             |                             | 
0012 205-06930                2.000  TON  |      80.00000         160.00|      39.60000          79.20|      50.00000         100.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0013 205-06931               84.000  TON  |      27.50000        2310.00|      35.81000        3008.04|      25.00000        2100.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06933                1.000  EACH |     175.00000         175.00|     165.00000         165.00|     150.00000         150.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06934               14.000  TON  |     320.00000        4480.00|     440.00000        6160.00|     430.00000        6020.00 
  TEMPORARY MULCHING                      |                             |                             | 
0016 205-06936              240.000  TON  |      22.00000        5280.00|      43.35000       10404.00|      25.00000        6000.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0017 205-06937              377.000  LFT  |       5.25000        1979.25|       2.48000         934.96|       2.90000        1093.30 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 205-06938               34.000  LFT  |       3.50000         119.00|      33.00000        1122.00|       9.50000         323.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0019 205-09543               80.000  TON  |      19.00000        1520.00|      18.70000        1496.00|      24.00000        1920.00 
  NO 2 STONE , TEMPORARY CONSTRUCTION     |                             |                             | 
  ENTRANCE                                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 191                     CONTRACT ID : R -29977-B                   COUNTIES : LAWRENCE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 54-1342714         |(   3  ) 35-1878024 
                                          |CLR INC                      |TRI COUNTY BUILDERS CO INC   |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 207-08265             1021.000  SYS  |       7.75000        7912.75|      11.65000       11894.65|      10.00000       10210.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0021 207-08267               79.000  SYS  |       9.00000         711.00|      11.65000         920.35|      10.00000         790.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0022 211-09265              340.000  CYS  |      33.00000       11220.00|      34.93000       11876.20|      35.00000       11900.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0023 303-01180              962.000  TON  |      19.50000       18759.00|      18.76000       18047.12|      14.00000       13468.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0024 306-08034              907.000  SYS  |       5.00000        4535.00|       5.35000        4852.45|       4.25000        3854.75 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0025 402-07432              158.000  TON  |      78.50000       12403.00|      76.39000       12069.62|      72.75000       11494.50 
  HMA SURFACE, TYPE A                     |                             |                             | 
0026 402-07435              523.000  TON  |      40.00000       20920.00|      42.11000       22023.53|      25.00000       13075.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0027 406-05520                1.000  TON  |     495.00000         495.00|     519.75000         519.75|     495.00000         495.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-01700                1.000  EACH |    2500.00000        2500.00|    2110.50000        2110.50|    2010.00000        2010.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0029 601-02103               37.500  LFT  |      27.50000        1031.25|      23.10000         866.25|      22.00000         825.00 
  GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3  |                             |                             | 
  IN SPACING                              |                             |                             | 
0030 601-94689                3.000  EACH |    3000.00000        9000.00|    2294.25000        6882.75|    2185.00000        6555.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105              450.000  LFT  |      19.50000        8775.00|      18.90000        8505.00|      18.00000        8100.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0032 607-06335              264.000  LFT  |      26.50000        6996.00|      20.38000        5380.32|      20.00000        5280.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0033 610-07487               22.000  TON  |     275.00000        6050.00|     260.40000        5728.80|     248.00000        5456.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0034 611-06497                1.000  EACH |     250.00000         250.00|     241.50000         241.50|     230.00000         230.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0035 615-06490               21.000  EACH |     150.00000        3150.00|     186.90000        3924.90|     178.00000        3738.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0036 616-02320              579.000  SYS  |       4.00000        2316.00|       1.84000        1065.36|       1.80000        1042.20 
  GEOTEXTILES                             |                             |                             | 
0037 616-05689              531.000  TON  |      24.50000       13009.50|      24.53000       13025.43|      29.00000       15399.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0038 616-06405              126.000  TON  |      26.50000        3339.00|      48.37000        6094.62|      25.00000        3150.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0039 616-06451               52.000  TON  |      26.00000        1352.00|      48.37000        2515.24|      25.00000        1300.00 
  RIPRAP, UNIFORM                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 191                     CONTRACT ID : R -29977-B                   COUNTIES : LAWRENCE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 54-1342714         |(   3  ) 35-1878024 
                                          |CLR INC                      |TRI COUNTY BUILDERS CO INC   |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 616-07051              103.000  TON  |      65.00000        6695.00|      67.07000        6908.21|      70.00000        7210.00 
  BOULDERS                                |                             |                             | 
0041 616-07266              109.000  LFT  |      35.00000        3815.00|      21.00000        2289.00|      10.00000        1090.00 
  COIR ROLL                               |                             |                             | 
0042 621-01004                8.000  EACH |     125.00000        1000.00|       1.05000           8.40|     200.00000        1600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-02770             1625.000  SYS  |       5.00000        8125.00|       1.37000        2226.25|       0.70000        1137.50 
  EROSION CONTROL BLANKET                 |                             |                             | 
0044 621-03909              300.000  LBS  |      16.00000        4800.00|      13.86000        4158.00|      13.20000        3960.00 
  SEED MIXTURE, NATIVE , TEMPORARY AND    |                             |                             | 
  PERMANENT                               |                             |                             | 
0045 621-06545                3.200  TON  |     650.00000        2080.00|     682.50000        2184.00|     650.00000        2080.00 
  FERTILIZER                              |                             |                             | 
0046 621-06553               85.000  LBS  |      10.00000         850.00|       3.68000         312.80|       3.50000         297.50 
  SEED MIXTURE, R                         |                             |                             | 
0047 621-06557              375.000  LBS  |       4.25000        1593.75|       2.10000         787.50|       2.00000         750.00 
  SEED MIXTURE, T                         |                             |                             | 
0048 621-06565                2.000  TON  |     800.00000        1600.00|     451.50000         903.00|     430.00000         860.00 
  MULCHING MATERIAL                       |                             |                             | 
0049 621-06574              412.000  SYS  |       3.25000        1339.00|       4.20000        1730.40|       5.50000        2266.00 
  SODDING                                 |                             |                             | 
0050 621-08161               70.000  SYS  |       5.00000         350.00|       9.71000         679.70|       9.25000         647.50 
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             | 
0051 622-05639               32.000  EACH |      42.00000        1344.00|      39.85000        1275.20|      37.95000        1214.40 
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             | 
0052 622-05648                5.000  EACH |      49.00000         245.00|     288.75000        1443.75|     275.00000        1375.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 IN OR UNDER                          |                             |                             | 
0053 622-05649                8.000  EACH |     313.00000        2504.00|     253.05000        2024.40|     240.65000        1925.20 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 TO 2 IN                              |                             |                             | 
0054 622-10003               38.000  EACH |       2.75000         104.50|       9.45000         359.10|       9.00000         342.00 
  LIVE PLANT STAKING                      |                             |                             | 
0055 622-52436                4.000  EACH |      35.00000         140.00|      36.75000         147.00|      23.00000          92.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0056 622-91786              210.000  EACH |       8.50000        1785.00|       8.40000        1764.00|       8.00000        1680.00 
  SEEDLING                                |                             |                             | 
0057 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0058 628-09402               16.000  MOS  |     675.00000       10800.00|     110.00000        1760.00|     500.00000        8000.00 
  FIELD OFFICE, B                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 191                     CONTRACT ID : R -29977-B                   COUNTIES : LAWRENCE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 54-1342714         |(   3  ) 35-1878024 
                                          |CLR INC                      |TRI COUNTY BUILDERS CO INC   |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 628-09407               16.000  MOS  |      25.00000         400.00|      63.80000        1020.80|      75.00000        1200.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0060 628-11006               16.000  MOS  |      25.00000         400.00|      55.00000         880.00|      60.00000         960.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0061 628-11068                1.000  EACH |      40.00000          40.00|     110.00000         110.00|      80.00000          80.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0062 715-05125               47.000  LFT  |      65.00000        3055.00|     101.90000        4789.30|      55.00000        2585.00 
  PIPE, TYPE 1 CIRCULAR 30 IN             |                             |                             | 
0063 715-05151               43.000  LFT  |      44.00000        1892.00|      59.71000        2567.53|      34.00000        1462.00 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0064 715-09064               90.000  LFT  |      12.50000        1125.00|       6.52000         586.80|       1.00000          90.00 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0065 715-46005                1.000  EACH |     445.00000         445.00|     281.60000         281.60|     260.00000         260.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0066 715-46030                2.000  EACH |     750.00000        1500.00|     860.20000        1720.40|     575.00000        1150.00 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0067 720-45075                1.000  EACH |    2500.00000        2500.00|    1754.50000        1754.50|    2750.00000        2750.00 
  INLET, R13                              |                             |                             | 
0068 723-11220               52.000  LFT  |    2557.00000      132964.00|    1908.50000       99242.00|    2750.00000      143000.00 
  STRUCTURE, REINFORCED CONCRETE          |                             |                             | 
  THREE-SIDED SECTIONS, 168 IN X 84 IN    |                             |                             | 
0069 801-03290                3.000  EACH |     300.00000         900.00|     299.25000         897.75|     281.00000         843.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0070 801-04308                4.000  EACH |     135.00000         540.00|     131.25000         525.00|     125.00000         500.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0071 801-06203             7200.000  LFT  |       0.21000        1512.00|       0.11000         792.00|       0.30000        2160.00 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0072 801-06207             7200.000  LFT  |       0.53000        3816.00|       0.26000        1872.00|       0.75000        5400.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0073 801-06625               29.000  EACH |      95.00000        2755.00|      99.75000        2892.75|      95.00000        2755.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0074 801-06640               21.000  EACH |     154.00000        3234.00|     173.25000        3638.25|     154.00000        3234.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0075 801-06645                6.000  EACH |      95.00000         570.00|      99.75000         598.50|      95.00000         570.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0076 801-06775                       LUMP |    5000.00000        5000.00|   11121.00000       11121.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0077 801-07118              100.000  LFT  |       8.00000         800.00|       8.40000         840.00|       8.00000         800.00 
  BARRICADE, III-A                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 191                     CONTRACT ID : R -29977-B                   COUNTIES : LAWRENCE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 54-1342714         |(   3  ) 35-1878024 
                                          |CLR INC                      |TRI COUNTY BUILDERS CO INC   |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0078 802-05701               28.400  LFT  |      20.50000         582.20|      19.95000         566.58|      19.00000         539.60 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0079 802-05702               19.300  LFT  |      16.20000         312.66|      15.75000         303.98|      15.00000         289.50 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0080 802-07060                1.000  EACH |     250.00000         250.00|     189.00000         189.00|     180.00000         180.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0081 802-09838               26.200  SFT  |      23.00000         602.60|      22.05000         577.71|      21.00000         550.20 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0082 808-06703             1225.000  LFT  |       1.24000        1519.00|       1.21000        1482.25|       1.15000        1408.75 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0083 808-75245             1200.000  LFT  |       1.30000        1560.00|       1.26000        1512.00|       1.20000        1440.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0084 808-75297               13.000  LFT  |       7.50000          97.50|       7.35000          95.55|       7.00000          91.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       454,228.96|           $       454,467.26|           $       468,213.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       454,228.96|           $       454,467.26|           $       468,213.90 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 191                     CONTRACT ID : R -29977-B                   COUNTIES : LAWRENCE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-1618530         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DISTRICT SMALL STRUCTURE PROJECT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5450.00000        5450.00|    5000.00000        5000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   24500.00000       24500.00|   30365.97000       30365.97| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   16000.00000       16000.00|   12146.39000       12146.39| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-51330                       LUMP |    4000.00000        4000.00|   14000.00000       14000.00| 
  PRESENT STRUCTURE, REMOVE STR 12        |                             |                             | 
0010 203-02000             5216.000  CYS  |      11.50000       59984.00|      13.00000       67808.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-02234                1.000  EACH |     600.00000         600.00|     150.00000         150.00| 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  CULVERT PIPE PROTECTION                 |                             |                             | 
0012 205-06930                2.000  TON  |      56.00000         112.00|      60.00000         120.00| 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0013 205-06931               84.000  TON  |      56.00000        4704.00|      55.00000        4620.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06933                1.000  EACH |     150.00000         150.00|     150.00000         150.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06934               14.000  TON  |     430.00000        6020.00|     430.00000        6020.00| 
  TEMPORARY MULCHING                      |                             |                             | 
0016 205-06936              240.000  TON  |      35.00000        8400.00|      35.00000        8400.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0017 205-06937              377.000  LFT  |       4.00000        1508.00|       2.25000         848.25| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 205-06938               34.000  LFT  |      29.00000         986.00|      30.00000        1020.00| 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0019 205-09543               80.000  TON  |      21.00000        1680.00|      30.00000        2400.00| 
  NO 2 STONE , TEMPORARY CONSTRUCTION     |                             |                             | 
  ENTRANCE                                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 191                     CONTRACT ID : R -29977-B                   COUNTIES : LAWRENCE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-1618530         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 207-08265             1021.000  SYS  |      13.00000       13273.00|      14.00000       14294.00| 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0021 207-08267               79.000  SYS  |      15.00000        1185.00|      20.00000        1580.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0022 211-09265              340.000  CYS  |      45.00000       15300.00|      45.00000       15300.00| 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0023 303-01180              962.000  TON  |      21.00000       20202.00|      25.00000       24050.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0024 306-08034              907.000  SYS  |       6.00000        5442.00|       6.00000        5442.00| 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0025 402-07432              158.000  TON  |      72.75000       11494.50|      73.00000       11534.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0026 402-07435              523.000  TON  |      40.10000       20972.30|      62.00000       32426.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0027 406-05520                1.000  TON  |     495.00000         495.00|     300.00000         300.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-01700                1.000  EACH |    2010.00000        2010.00|    2020.00000        2020.00| 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0029 601-02103               37.500  LFT  |      22.00000         825.00|      25.00000         937.50| 
  GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3  |                             |                             | 
  IN SPACING                              |                             |                             | 
0030 601-94689                3.000  EACH |    2185.00000        6555.00|    2650.00000        7950.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105              450.000  LFT  |      18.00000        8100.00|      18.60000        8370.00| 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0032 607-06335              264.000  LFT  |      24.00000        6336.00|      50.00000       13200.00| 
  PAVED SIDE DITCH, A                     |                             |                             | 
0033 610-07487               22.000  TON  |     248.00000        5456.00|      90.00000        1980.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0034 611-06497                1.000  EACH |     230.00000         230.00|     300.00000         300.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0035 615-06490               21.000  EACH |     178.00000        3738.00|     138.00000        2898.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0036 616-02320              579.000  SYS  |       2.00000        1158.00|       4.00000        2316.00| 
  GEOTEXTILES                             |                             |                             | 
0037 616-05689              531.000  TON  |      50.00000       26550.00|      30.00000       15930.00| 
  RIPRAP, CLASS 2                         |                             |                             | 
0038 616-06405              126.000  TON  |      27.00000        3402.00|      35.00000        4410.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0039 616-06451               52.000  TON  |      25.00000        1300.00|      37.00000        1924.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 191                     CONTRACT ID : R -29977-B                   COUNTIES : LAWRENCE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-1618530         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 616-07051              103.000  TON  |     150.00000       15450.00|     145.00000       14935.00| 
  BOULDERS                                |                             |                             | 
0041 616-07266              109.000  LFT  |      50.00000        5450.00|      50.00000        5450.00| 
  COIR ROLL                               |                             |                             | 
0042 621-01004                8.000  EACH |     600.00000        4800.00|     600.00000        4800.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-02770             1625.000  SYS  |       1.30000        2112.50|       1.30000        2112.50| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0044 621-03909              300.000  LBS  |      13.20000        3960.00|      13.20000        3960.00| 
  SEED MIXTURE, NATIVE , TEMPORARY AND    |                             |                             | 
  PERMANENT                               |                             |                             | 
0045 621-06545                3.200  TON  |     650.00000        2080.00|     650.00000        2080.00| 
  FERTILIZER                              |                             |                             | 
0046 621-06553               85.000  LBS  |       3.50000         297.50|       3.50000         297.50| 
  SEED MIXTURE, R                         |                             |                             | 
0047 621-06557              375.000  LBS  |       2.00000         750.00|       2.00000         750.00| 
  SEED MIXTURE, T                         |                             |                             | 
0048 621-06565                2.000  TON  |     430.00000         860.00|     430.00000         860.00| 
  MULCHING MATERIAL                       |                             |                             | 
0049 621-06574              412.000  SYS  |       4.00000        1648.00|       4.00000        1648.00| 
  SODDING                                 |                             |                             | 
0050 621-08161               70.000  SYS  |       9.25000         647.50|       9.25000         647.50| 
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             | 
0051 622-05639               32.000  EACH |      37.95000        1214.40|      37.95000        1214.40| 
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN     |                             |                             | 
0052 622-05648                5.000  EACH |     275.00000        1375.00|     275.00000        1375.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 IN OR UNDER                          |                             |                             | 
0053 622-05649                8.000  EACH |     240.65000        1925.20|     240.65000        1925.20| 
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             | 
  25 TO 2 IN                              |                             |                             | 
0054 622-10003               38.000  EACH |       9.00000         342.00|       9.00000         342.00| 
  LIVE PLANT STAKING                      |                             |                             | 
0055 622-52436                4.000  EACH |      34.00000         136.00|      34.00000         136.00| 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0056 622-91786              210.000  EACH |       8.00000        1680.00|       8.00000        1680.00| 
  SEEDLING                                |                             |                             | 
0057 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0058 628-09402               16.000  MOS  |    1250.00000       20000.00|    3300.00000       52800.00| 
  FIELD OFFICE, B                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 191                     CONTRACT ID : R -29977-B                   COUNTIES : LAWRENCE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-1618530         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 628-09407               16.000  MOS  |     120.00000        1920.00|     300.00000        4800.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0060 628-11006               16.000  MOS  |      58.00000         928.00|      75.00000        1200.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0061 628-11068                1.000  EACH |      85.00000          85.00|     350.00000         350.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0062 715-05125               47.000  LFT  |      55.00000        2585.00|      82.00000        3854.00| 
  PIPE, TYPE 1 CIRCULAR 30 IN             |                             |                             | 
0063 715-05151               43.000  LFT  |      40.00000        1720.00|      64.00000        2752.00| 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0064 715-09064               90.000  LFT  |       5.00000         450.00|      30.00000        2700.00| 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0065 715-46005                1.000  EACH |     300.00000         300.00|     750.00000         750.00| 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0066 715-46030                2.000  EACH |     500.00000        1000.00|    1350.00000        2700.00| 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0067 720-45075                1.000  EACH |    1850.00000        1850.00|    2500.00000        2500.00| 
  INLET, R13                              |                             |                             | 
0068 723-11220               52.000  LFT  |    1960.00000      101920.00|    2750.00000      143000.00| 
  STRUCTURE, REINFORCED CONCRETE          |                             |                             | 
  THREE-SIDED SECTIONS, 168 IN X 84 IN    |                             |                             | 
0069 801-03290                3.000  EACH |     281.00000         843.00|     125.00000         375.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0070 801-04308                4.000  EACH |     125.00000         500.00|     364.00000        1456.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0071 801-06203             7200.000  LFT  |       0.30000        2160.00|       0.30000        2160.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0072 801-06207             7200.000  LFT  |       0.75000        5400.00|       0.75000        5400.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0073 801-06625               29.000  EACH |      95.00000        2755.00|     125.00000        3625.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0074 801-06640               21.000  EACH |     154.00000        3234.00|     130.00000        2730.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0075 801-06645                6.000  EACH |      95.00000         570.00|     100.00000         600.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0076 801-06775                       LUMP |    9200.00000        9200.00|    2500.00000        2500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0077 801-07118              100.000  LFT  |       8.00000         800.00|      13.00000        1300.00| 
  BARRICADE, III-A                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 191                     CONTRACT ID : R -29977-B                   COUNTIES : LAWRENCE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-1618530         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0078 802-05701               28.400  LFT  |      19.00000         539.60|      20.00000         568.00| 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0079 802-05702               19.300  LFT  |      15.00000         289.50|      14.00000         270.20| 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0080 802-07060                1.000  EACH |     180.00000         180.00|     130.00000         130.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0081 802-09838               26.200  SFT  |      21.00000         550.20|      23.00000         602.60| 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0082 808-06703             1225.000  LFT  |       1.15000        1408.75|       1.50000        1837.50| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0083 808-75245             1200.000  LFT  |       1.20000        1440.00|       1.50000        1800.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0084 808-75297               13.000  LFT  |       7.00000          91.00|      10.00000         130.00| 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       495,570.95|           $       607,319.51|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       495,570.95|           $       607,319.51|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 201                     CONTRACT ID : R -30189-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : INTERSECTION IMPROVEMENT W/ ADDED TURN LANES                COMPLETION DATE : 11/01/12 
     LOCATION     : ON GREEN RIVER ROAD AT LINCOLN AVENUE, 0.5 MILE SOUTH OF         PROJECT(S) :  000C569 
                    SR 66 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2131982     J B I CONSTRUCTION INC                                                     $     1,385,043.69  100.0000% 
   2   35-1878024     RAGLE INC                                                                  $     1,496,897.97  108.0759% 
   3   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     1,587,585.54  114.6235% 
   4   35-0626844     J H RUDOLPH & COMPANY                                                      $     1,667,580.22  120.3991% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 201                     CONTRACT ID : R -30189-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2131982          |(   2  ) 35-1878024          |(   3  ) 35-1009310 
                                          |J B I CONSTRUCTION INC       |RAGLE INC                    |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT W/ ADDED TURN LANES 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    7000.00000        7000.00|   19500.00000       19500.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   36500.00000       36500.00|   76000.00000       76000.00|   75000.00000       75000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   13500.00000       13500.00|   15000.00000       15000.00|   19300.00000       19300.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240              464.000  SYS  |      12.00000        5568.00|       7.00000        3248.00|      11.00000        5104.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02273              230.000  SYS  |      18.00000        4140.00|      16.00000        3680.00|      11.30000        2599.00 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0011 202-02279             1982.000  LFT  |      10.00000       19820.00|       3.50000        6937.00|       5.00000        9910.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0012 202-52710             1007.000  SYS  |      12.00000       12084.00|      12.00000       12084.00|       7.50000        7552.50 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0013 203-02000             4332.000  CYS  |      14.00000       60648.00|      20.00000       86640.00|      22.50000       97470.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070              229.000  CYS  |      20.00000        4580.00|      12.00000        2748.00|      35.00000        8015.00 
  BORROW                                  |                             |                             | 
0015 205-06933                2.000  EACH |     180.00000         360.00|     180.00000         360.00|     180.00000         360.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0016 205-06934                0.700  TON  |    2300.00000        1610.00|    2300.00000        1610.00|    2300.00000        1610.00 
  TEMPORARY MULCHING                      |                             |                             | 
0017 205-06937              333.000  LFT  |       3.75000        1248.75|       4.50000        1498.50|       3.75000        1248.75 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 207-08267              538.000  SYS  |      12.50000        6725.00|      18.00000        9684.00|      12.00000        6456.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0019 207-08268             9042.000  SYS  |      18.00000      162756.00|      20.00000      180840.00|      18.80000      169989.60 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 201                     CONTRACT ID : R -30189-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2131982          |(   2   ) 35-1878024         |(   3  ) 35-1009310 
                                          |J B I CONSTRUCTION INC       |RAGLE INC                    |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 211-02050              225.000  CYS  |      38.00000        8550.00|      35.00000        7875.00|      35.50000        7987.50 
  B BORROW                                |                             |                             | 
0021 211-09264              475.000  CYS  |      35.00000       16625.00|      26.50000       12587.50|      28.00000       13300.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0022 211-09266              543.000  CYS  |      41.00000       22263.00|      35.00000       19005.00|      33.00000       17919.00 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0023 306-08034              257.000  SYS  |      16.25000        4176.25|       6.00000        1542.00|      16.00000        4112.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0024 401-07334              686.000  TON  |      90.00000       61740.00|      90.00000       61740.00|      90.00000       61740.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07403             1108.000  TON  |      69.00000       76452.00|      69.00000       76452.00|      69.00000       76452.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0026 401-07407             2759.000  TON  |      64.00000      176576.00|      64.00000      176576.00|      64.00000      176576.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0027 402-07433               11.000  TON  |     126.00000        1386.00|     126.00000        1386.00|     126.00000        1386.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0028 402-07438               24.000  TON  |      91.50000        2196.00|      91.50000        2196.00|      91.50000        2196.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0029 406-05520                5.000  TON  |     400.00000        2000.00|     400.00000        2000.00|     400.00000        2000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-95871              376.000  LFT  |     132.00000       49632.00|     150.00000       56400.00|     132.00000       49632.00 
  HANDRAIL                                |                             |                             | 
0031 604-07894               21.000  SYS  |     100.00000        2100.00|      90.00000        1890.00|      85.00000        1785.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0032 604-07900               22.000  SYS  |     110.00000        2420.00|     130.00000        2860.00|     125.00000        2750.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0033 604-07903               31.000  SYS  |     100.00000        3100.00|     100.00000        3100.00|      95.00000        2945.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0034 604-91531             1082.000  SYS  |      28.00000       30296.00|      34.00000       36788.00|      28.00000       30296.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0035 605-06120              200.000  LFT  |      15.00000        3000.00|      20.00000        4000.00|      18.00000        3600.00 
  CURB, CONCRETE                          |                             |                             | 
0036 605-06125               98.000  LFT  |      28.00000        2744.00|      35.00000        3430.00|      35.00000        3430.00 
  CURB, CONCRETE, MODIFIED , I            |                             |                             | 
0037 605-06125              176.000  LFT  |      28.50000        5016.00|      22.00000        3872.00|      22.00000        3872.00 
  CURB, CONCRETE, MODIFIED , II           |                             |                             | 
0038 605-06125              126.000  LFT  |      30.00000        3780.00|      15.00000        1890.00|      15.00000        1890.00 
  CURB, CONCRETE, MODIFIED , III          |                             |                             | 
0039 605-06255               68.000  SYS  |      45.00000        3060.00|      70.00000        4760.00|      70.00000        4760.00 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0040 605-92800             1924.000  LFT  |      11.50000       22126.00|      12.00000       23088.00|      13.00000       25012.00 
  CURB AND GUTTER, COMBINED, B, MODIFIED  |                             |                             | 
  I                                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 201                     CONTRACT ID : R -30189-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2131982          |(   2   ) 35-1878024         |(   3  ) 35-1009310 
                                          |J B I CONSTRUCTION INC       |RAGLE INC                    |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 605-92800              291.000  LFT  |      11.50000        3346.50|      12.00000        3492.00|      13.00000        3783.00 
  CURB AND GUTTER, COMBINED, B, MODIFIED  |                             |                             | 
  II                                      |                             |                             | 
0042 610-09108              415.000  SYS  |      44.00000       18260.00|      41.00000       17015.00|      41.00000       17015.00 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0043 615-01469                1.000  EACH |     600.00000         600.00|     695.00000         695.00|     600.00000         600.00 
  MONUMENT, SECTION CORNER, INSTALL       |                             |                             | 
0044 615-06490               13.000  EACH |     130.00000        1690.00|     145.00000        1885.00|     130.00000        1690.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0045 615-06496               10.000  EACH |      50.00000         500.00|     110.00000        1100.00|     500.00000        5000.00 
  PARKING BARRIER                         |                             |                             | 
0046 621-01004                2.000  EACH |    1050.00000        2100.00|    1050.00000        2100.00|    1050.00000        2100.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0047 621-06545                0.200  TON  |    1290.00000         258.00|    1290.00000         258.00|    1290.00000         258.00 
  FERTILIZER                              |                             |                             | 
0048 621-06557               53.000  LBS  |      15.00000         795.00|      15.00000         795.00|      15.00000         795.00 
  SEED MIXTURE, T                         |                             |                             | 
0049 621-06575              847.000  SYS  |       4.75000        4023.25|       6.25000        5293.75|       4.75000        4023.25 
  SODDING, NURSERY                        |                             |                             | 
0050 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0051 628-09403               12.000  MOS  |    1200.00000       14400.00|    1200.00000       14400.00|    1750.00000       21000.00 
  FIELD OFFICE, C                         |                             |                             | 
0052 628-09407               13.000  MOS  |      50.00000         650.00|      90.00000        1170.00|     175.00000        2275.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0053 628-11006               24.000  MOS  |      50.00000        1200.00|      80.00000        1920.00|      59.00000        1416.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0054 628-11068                2.000  EACH |      50.00000         100.00|     100.00000         200.00|      30.00000          60.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0055 715-05149             1247.000  LFT  |      36.00000       44892.00|      35.00000       43645.00|      46.00000       57362.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0056 715-05151              215.000  LFT  |      41.00000        8815.00|      40.00000        8600.00|      41.00000        8815.00 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0057 720-44000               10.000  EACH |     650.00000        6500.00|     150.00000        1500.00|     945.00000        9450.00 
  CASTING, ADJUST TO GRADE For Public     |                             |                             | 
  Utilities                               |                             |                             | 
0058 720-44025                1.000  EACH |     750.00000         750.00|     400.00000         400.00|    1760.00000        1760.00 
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 201                     CONTRACT ID : R -30189-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2131982          |(   2   ) 35-1878024         |(   3  ) 35-1009310 
                                          |J B I CONSTRUCTION INC       |RAGLE INC                    |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 720-45275                2.000  EACH |    1500.00000        3000.00|    1600.00000        3200.00|    1845.00000        3690.00 
  PIPE CATCH BASIN, 24 IN                 |                             |                             | 
0060 720-45410                9.000  EACH |    2150.00000       19350.00|    3000.00000       27000.00|    3150.00000       28350.00 
  MANHOLE, C4                             |                             |                             | 
0061 720-45605                1.000  LFT  |    1000.00000        1000.00|     375.00000         375.00|    2080.00000        2080.00 
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             | 
0062 720-94840                2.000  EACH |     350.00000         700.00|      75.00000         150.00|     505.00000        1010.00 
  CASTING, WATER VALVE, ADJUST TO GRADE   |                             |                             | 
0063 720-98174                5.000  EACH |    2300.00000       11500.00|    2300.00000       11500.00|    3025.00000       15125.00 
  INLET, B15                              |                             |                             | 
0064 720-98555                7.000  EACH |    2500.00000       17500.00|    2300.00000       16100.00|    3440.00000       24080.00 
  INLET, C15                              |                             |                             | 
0065 720-99416                4.000  EACH |    2750.00000       11000.00|    2200.00000        8800.00|    3475.00000       13900.00 
  CATCH BASIN, B15                        |                             |                             | 
0066 720-99417                5.000  EACH |    3000.00000       15000.00|    2400.00000       12000.00|    3935.00000       19675.00 
  CATCH BASIN, C15                        |                             |                             | 
0067 731-93945             2104.000  SFT  |      22.50000       47340.00|      24.00000       50496.00|      19.00000       39976.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0068 731-93946             2104.000  SFT  |      25.00000       52600.00|      12.50000       26300.00|      36.00000       75744.00 
  WALL ERECTION                           |                             |                             | 
0069 731-93947              378.000  LFT  |      15.00000        5670.00|      30.00000       11340.00|      24.00000        9072.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0070 801-02595                5.000  EACH |       5.00000          25.00|     225.00000        1125.00|       5.00000          25.00 
  CONTROLLER, RESET TIMING                |                             |                             | 
0071 801-03290                4.000  EACH |     195.00000         780.00|     375.00000        1500.00|     195.00000         780.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0072 801-06207            26436.000  LFT  |       0.95000       25114.20|       1.00000       26436.00|       0.95000       25114.20 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0073 801-06211               51.000  EACH |      59.00000        3009.00|      50.00000        2550.00|      59.00000        3009.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0074 801-06539                       LUMP |    3585.00000        3585.00|   10000.00000       10000.00|    3585.00000        3585.00 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
0075 801-06577              475.000  LFT  |       5.70000        2707.50|       6.00000        2850.00|       5.70000        2707.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24"                                     |                             |                             | 
0076 801-06640               43.000  EACH |     145.00000        6235.00|     135.00000        5805.00|     145.00000        6235.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0077 801-06710              495.000  DAY  |      12.00000        5940.00|      20.00000        9900.00|      12.00000        5940.00 
  FLASHING ARROW SIGN                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 201                     CONTRACT ID : R -30189-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2131982          |(   2   ) 35-1878024         |(   3  ) 35-1009310 
                                          |J B I CONSTRUCTION INC       |RAGLE INC                    |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0078 801-06775                       LUMP |   26500.00000       26500.00|   26500.00000       26500.00|   75000.00000       75000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0079 801-07118              156.000  LFT  |       9.95000        1552.20|      22.00000        3432.00|       9.95000        1552.20 
  BARRICADE, III-A                        |                             |                             | 
0080 801-94295               25.000  EACH |      50.00000        1250.00|     300.00000        7500.00|      50.00000        1250.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0081 802-05704              159.000  LFT  |      15.00000        2385.00|      15.00000        2385.00|      15.00000        2385.00 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0082 802-07060                6.000  EACH |      80.00000         480.00|     125.00000         750.00|      80.00000         480.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0083 802-09838               68.000  SFT  |      22.00000        1496.00|      25.00000        1700.00|      22.00000        1496.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0084 802-09840               24.000  SFT  |      18.00000         432.00|      20.00000         480.00|      18.00000         432.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0085 805-01300                1.000  EACH |    1200.00000        1200.00|    2500.00000        2500.00|    1200.00000        1200.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0086 805-01842                7.000  EACH |     800.00000        5600.00|     800.00000        5600.00|     800.00000        5600.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0087 805-01844             1010.000  LFT  |      16.80000       16968.00|      22.00000       22220.00|      16.80000       16968.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0088 805-01861              616.000  LFT  |       3.00000        1848.00|       2.00000        1232.00|       3.00000        1848.00 
  SIGNAL INTERCONNECT CABLE, 12C/19       |                             |                             | 
0089 805-02087                       LUMP |     400.00000         400.00|    1500.00000        1500.00|     400.00000         400.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0090 805-02151                9.000  EACH |     560.00000        5040.00|     600.00000        5400.00|     560.00000        5040.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 12 IN             |                             |                             | 
0091 805-04133                1.000  EACH |     660.00000         660.00|     725.00000         725.00|     660.00000         660.00 
  SIGNAL PEDESTAL, 12FT                   |                             |                             | 
0092 805-78109                1.000  EACH |   11200.00000       11200.00|   17500.00000       17500.00|   11200.00000       11200.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0093 805-78205                8.000  EACH |     600.00000        4800.00|     600.00000        4800.00|     600.00000        4800.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0094 805-78230                6.000  EACH |    1040.00000        6240.00|    1000.00000        6000.00|    1040.00000        6240.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 201                     CONTRACT ID : R -30189-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2131982          |(   2   ) 35-1878024         |(   3  ) 35-1009310 
                                          |J B I CONSTRUCTION INC       |RAGLE INC                    |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0095 805-78370                9.000  EACH |     180.00000        1620.00|     150.00000        1350.00|     180.00000        1620.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0096 805-78415                4.000  EACH |    1400.00000        5600.00|    1875.00000        7500.00|    1400.00000        5600.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0097 805-78420                4.000  EACH |     280.00000        1120.00|     300.00000        1200.00|     280.00000        1120.00 
  DISCONNECT HANGER                       |                             |                             | 
0098 805-78470             6292.000  LFT  |       0.36000        2265.12|       0.60000        3775.20|       0.36000        2265.12 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0099 805-78480             1548.000  LFT  |       1.30000        2012.40|       1.20000        1857.60|       1.30000        2012.40 
  SIGNAL CABLE, 3C/14GA                   |                             |                             | 
0100 805-78485             2015.000  LFT  |       1.50000        3022.50|       1.75000        3526.25|       1.50000        3022.50 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0101 805-78490             2521.000  LFT  |       1.80000        4537.80|       1.75000        4411.75|       1.80000        4537.80 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0102 805-78510             5273.000  LFT  |       0.80000        4218.40|       1.10000        5800.30|       0.80000        4218.40 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0103 805-78785               14.000  EACH |     660.00000        9240.00|     625.00000        8750.00|     660.00000        9240.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0104 805-78795             2230.000  LFT  |       6.50000       14495.00|       9.00000       20070.00|       6.50000       14495.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0105 805-78900                1.000  EACH |     400.00000         400.00|     650.00000         650.00|     400.00000         400.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0106 805-78906                4.000  EACH |    1680.00000        6720.00|    2100.00000        8400.00|    1680.00000        6720.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT  |                             |                             | 
  X 12 FT                                 |                             |                             | 
0107 805-78925                1.000  EACH |    1200.00000        1200.00|    1125.00000        1125.00|    1200.00000        1200.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0108 805-81032                4.000  EACH |    4500.00000       18000.00|    3500.00000       14000.00|    4500.00000       18000.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             | 
0109 805-90187               15.000  LFT  |      12.00000         180.00|      30.00000         450.00|      12.00000         180.00 
  CONDUIT, STEEL, GALVANIZED, 4 IN        |                             |                             | 
0110 808-06701              448.000  LFT  |       0.52000         232.96|       0.88000         394.24|       0.52000         232.96 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0111 808-06703             3397.000  LFT  |       0.52000        1766.44|       0.88000        2989.36|       0.52000        1766.44 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0112 808-75245             2480.000  LFT  |       0.52000        1289.60|       0.88000        2182.40|       0.52000        1289.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0113 808-75297              162.000  LFT  |       4.50000         729.00|       5.90000         955.80|       4.50000         729.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0114 808-75300              614.000  LFT  |       1.13000         693.82|       1.38000         847.32|       1.13000         693.82 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
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     CALL ORDER   : 201                     CONTRACT ID : R -30189-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2131982          |(   2   ) 35-1878024         |(   3  ) 35-1009310 
                                          |J B I CONSTRUCTION INC       |RAGLE INC                    |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0115 808-75320               18.000  EACH |      55.00000         990.00|      75.00000        1350.00|      55.00000         990.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0116 808-75325                5.000  EACH |      79.00000         395.00|      75.00000         375.00|      79.00000         395.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0117 402-07453              719.000  TON  |      55.00000       39545.00|      55.00000       39545.00|      55.00000       39545.00 
  HMA FOR TEMPORARY PAVEMENT, TYPE B      |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,385,043.69|           $     1,496,897.97|           $     1,587,585.54 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,385,043.69|           $     1,496,897.97|           $     1,587,585.54 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 201                     CONTRACT ID : R -30189-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(       )                    |(      ) 
                                          |J H RUDOLPH & COMPANY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT W/ ADDED TURN LANES 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   18000.00000       18000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   83500.00000       83500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   16700.00000       16700.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240              464.000  SYS  |      10.00000        4640.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02273              230.000  SYS  |      20.00000        4600.00|                             | 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0011 202-02279             1982.000  LFT  |       6.00000       11892.00|                             | 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0012 202-52710             1007.000  SYS  |      12.00000       12084.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0013 203-02000             4332.000  CYS  |      36.00000      155952.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070              229.000  CYS  |      10.00000        2290.00|                             | 
  BORROW                                  |                             |                             | 
0015 205-06933                2.000  EACH |     200.00000         400.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0016 205-06934                0.700  TON  |    2300.00000        1610.00|                             | 
  TEMPORARY MULCHING                      |                             |                             | 
0017 205-06937              333.000  LFT  |       5.00000        1665.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 207-08267              538.000  SYS  |      22.00000       11836.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0019 207-08268             9042.000  SYS  |      19.00000      171798.00|                             | 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0020 211-02050              225.000  CYS  |      37.30000        8392.50|                             | 
  B BORROW                                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 201                     CONTRACT ID : R -30189-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(       )                    |(      ) 
                                          |J H RUDOLPH & COMPANY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 211-09264              475.000  CYS  |      25.00000       11875.00|                             | 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0022 211-09266              543.000  CYS  |      42.50000       23077.50|                             | 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0023 306-08034              257.000  SYS  |      22.00000        5654.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0024 401-07334              686.000  TON  |     100.00000       68600.00|                             | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07403             1108.000  TON  |      80.00000       88640.00|                             | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0026 401-07407             2759.000  TON  |      62.50000      172437.50|                             | 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0027 402-07433               11.000  TON  |     180.00000        1980.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0028 402-07438               24.000  TON  |     120.00000        2880.00|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0029 406-05520                5.000  TON  |     630.00000        3150.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-95871              376.000  LFT  |     132.00000       49632.00|                             | 
  HANDRAIL                                |                             |                             | 
0031 604-07894               21.000  SYS  |     100.00000        2100.00|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0032 604-07900               22.000  SYS  |     110.00000        2420.00|                             | 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0033 604-07903               31.000  SYS  |     100.00000        3100.00|                             | 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0034 604-91531             1082.000  SYS  |      28.00000       30296.00|                             | 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0035 605-06120              200.000  LFT  |      15.00000        3000.00|                             | 
  CURB, CONCRETE                          |                             |                             | 
0036 605-06125               98.000  LFT  |      28.00000        2744.00|                             | 
  CURB, CONCRETE, MODIFIED , I            |                             |                             | 
0037 605-06125              176.000  LFT  |      28.50000        5016.00|                             | 
  CURB, CONCRETE, MODIFIED , II           |                             |                             | 
0038 605-06125              126.000  LFT  |      30.00000        3780.00|                             | 
  CURB, CONCRETE, MODIFIED , III          |                             |                             | 
0039 605-06255               68.000  SYS  |      81.00000        5508.00|                             | 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0040 605-92800             1924.000  LFT  |      11.50000       22126.00|                             | 
  CURB AND GUTTER, COMBINED, B, MODIFIED  |                             |                             | 
  I                                       |                             |                             | 
0041 605-92800              291.000  LFT  |      11.50000        3346.50|                             | 
  CURB AND GUTTER, COMBINED, B, MODIFIED  |                             |                             | 
  II                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 201                     CONTRACT ID : R -30189-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(       )                    |(      ) 
                                          |J H RUDOLPH & COMPANY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0042 610-09108              415.000  SYS  |      50.00000       20750.00|                             | 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0043 615-01469                1.000  EACH |     600.00000         600.00|                             | 
  MONUMENT, SECTION CORNER, INSTALL       |                             |                             | 
0044 615-06490               13.000  EACH |     130.00000        1690.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0045 615-06496               10.000  EACH |     160.00000        1600.00|                             | 
  PARKING BARRIER                         |                             |                             | 
0046 621-01004                2.000  EACH |    1200.00000        2400.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0047 621-06545                0.200  TON  |    1300.00000         260.00|                             | 
  FERTILIZER                              |                             |                             | 
0048 621-06557               53.000  LBS  |      15.00000         795.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0049 621-06575              847.000  SYS  |       8.00000        6776.00|                             | 
  SODDING, NURSERY                        |                             |                             | 
0050 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0051 628-09403               12.000  MOS  |    1850.00000       22200.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0052 628-09407               13.000  MOS  |     130.00000        1690.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0053 628-11006               24.000  MOS  |      60.00000        1440.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0054 628-11068                2.000  EACH |     100.00000         200.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0055 715-05149             1247.000  LFT  |      56.00000       69832.00|                             | 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0056 715-05151              215.000  LFT  |      78.00000       16770.00|                             | 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0057 720-44000               10.000  EACH |     550.00000        5500.00|                             | 
  CASTING, ADJUST TO GRADE For Public     |                             |                             | 
  Utilities                               |                             |                             | 
0058 720-44025                1.000  EACH |     550.00000         550.00|                             | 
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             | 
0059 720-45275                2.000  EACH |    2200.00000        4400.00|                             | 
  PIPE CATCH BASIN, 24 IN                 |                             |                             | 
0060 720-45410                9.000  EACH |    3600.00000       32400.00|                             | 
  MANHOLE, C4                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 201                     CONTRACT ID : R -30189-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(       )                    |(      ) 
                                          |J H RUDOLPH & COMPANY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0061 720-45605                1.000  LFT  |    1400.00000        1400.00|                             | 
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             | 
0062 720-94840                2.000  EACH |     300.00000         600.00|                             | 
  CASTING, WATER VALVE, ADJUST TO GRADE   |                             |                             | 
0063 720-98174                5.000  EACH |    3700.00000       18500.00|                             | 
  INLET, B15                              |                             |                             | 
0064 720-98555                7.000  EACH |    3700.00000       25900.00|                             | 
  INLET, C15                              |                             |                             | 
0065 720-99416                4.000  EACH |    4000.00000       16000.00|                             | 
  CATCH BASIN, B15                        |                             |                             | 
0066 720-99417                5.000  EACH |    4500.00000       22500.00|                             | 
  CATCH BASIN, C15                        |                             |                             | 
0067 731-93945             2104.000  SFT  |      24.90000       52389.60|                             | 
  FACE PANELS, CONCRETE                   |                             |                             | 
0068 731-93946             2104.000  SFT  |      24.90000       52389.60|                             | 
  WALL ERECTION                           |                             |                             | 
0069 731-93947              378.000  LFT  |      15.60000        5896.80|                             | 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0070 801-02595                5.000  EACH |       5.00000          25.00|                             | 
  CONTROLLER, RESET TIMING                |                             |                             | 
0071 801-03290                4.000  EACH |     220.00000         880.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0072 801-06207            26436.000  LFT  |       1.00000       26436.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0073 801-06211               51.000  EACH |      62.00000        3162.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0074 801-06539                       LUMP |    4500.00000        4500.00|                             | 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                             |                             | 
  MAINTAIN                                |                             |                             | 
0075 801-06577              475.000  LFT  |       5.70000        2707.50|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24"                                     |                             |                             | 
0076 801-06640               43.000  EACH |     160.00000        6880.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0077 801-06710              495.000  DAY  |      15.00000        7425.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0078 801-06775                       LUMP |   26000.00000       26000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0079 801-07118              156.000  LFT  |      12.00000        1872.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 201                     CONTRACT ID : R -30189-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(       )                    |(      ) 
                                          |J H RUDOLPH & COMPANY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0080 801-94295               25.000  EACH |      50.00000        1250.00|                             | 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0081 802-05704              159.000  LFT  |      15.00000        2385.00|                             | 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0082 802-07060                6.000  EACH |      90.00000         540.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0083 802-09838               68.000  SFT  |      22.00000        1496.00|                             | 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0084 802-09840               24.000  SFT  |      18.00000         432.00|                             | 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0085 805-01300                1.000  EACH |    1200.00000        1200.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0086 805-01842                7.000  EACH |     800.00000        5600.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0087 805-01844             1010.000  LFT  |      17.00000       17170.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0088 805-01861              616.000  LFT  |       3.00000        1848.00|                             | 
  SIGNAL INTERCONNECT CABLE, 12C/19       |                             |                             | 
0089 805-02087                       LUMP |     440.00000         440.00|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0090 805-02151                9.000  EACH |     560.00000        5040.00|                             | 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOL, 12 IN             |                             |                             | 
0091 805-04133                1.000  EACH |     660.00000         660.00|                             | 
  SIGNAL PEDESTAL, 12FT                   |                             |                             | 
0092 805-78109                1.000  EACH |   11200.00000       11200.00|                             | 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0093 805-78205                8.000  EACH |     600.00000        4800.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0094 805-78230                6.000  EACH |    1040.00000        6240.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN RED, |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0095 805-78370                9.000  EACH |     180.00000        1620.00|                             | 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0096 805-78415                4.000  EACH |    1400.00000        5600.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 201                     CONTRACT ID : R -30189-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(       )                    |(      ) 
                                          |J H RUDOLPH & COMPANY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0097 805-78420                4.000  EACH |     280.00000        1120.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0098 805-78470             6292.000  LFT  |       0.40000        2516.80|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0099 805-78480             1548.000  LFT  |       1.30000        2012.40|                             | 
  SIGNAL CABLE, 3C/14GA                   |                             |                             | 
0100 805-78485             2015.000  LFT  |       1.50000        3022.50|                             | 
  SIGNAL CABLE, 5C/14GA                   |                             |                             | 
0101 805-78490             2521.000  LFT  |       1.80000        4537.80|                             | 
  SIGNAL CABLE, 7C/14GA                   |                             |                             | 
0102 805-78510             5273.000  LFT  |       0.80000        4218.40|                             | 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0103 805-78785               14.000  EACH |     660.00000        9240.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0104 805-78795             2230.000  LFT  |       7.00000       15610.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0105 805-78900                1.000  EACH |     400.00000         400.00|                             | 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0106 805-78906                4.000  EACH |    1680.00000        6720.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT  |                             |                             | 
  X 12 FT                                 |                             |                             | 
0107 805-78925                1.000  EACH |    1200.00000        1200.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0108 805-81032                4.000  EACH |    4500.00000       18000.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 30 FT        |                             |                             | 
0109 805-90187               15.000  LFT  |      12.00000         180.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 4 IN        |                             |                             | 
0110 808-06701              448.000  LFT  |       0.52000         232.96|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0111 808-06703             3397.000  LFT  |       0.52000        1766.44|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0112 808-75245             2480.000  LFT  |       0.52000        1289.60|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0113 808-75297              162.000  LFT  |       4.50000         729.00|                             | 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0114 808-75300              614.000  LFT  |       1.13000         693.82|                             | 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0115 808-75320               18.000  EACH |      55.00000         990.00|                             | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 201                     CONTRACT ID : R -30189-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0626844          |(       )                    |(      ) 
                                          |J H RUDOLPH & COMPANY        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0116 808-75325                5.000  EACH |      79.00000         395.00|                             | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0117 402-07453              719.000  TON  |      60.00000       43140.00|                             | 
  HMA FOR TEMPORARY PAVEMENT, TYPE B      |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,667,580.22|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,667,580.22|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ROAD RECONSTRUCTION                                         COMPLETION DATE : 08/01/14 
     LOCATION     : ON SR 19 FROM 2.6 MILES NORTH TO 4.1 MILES NORTH OF US 20        PROJECT(S) :  1173031 
                                                                                                   1652015 
                                                                                                   1652015 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    14,842,920.22  100.0000% 
   2   38-2051611     HOFFMAN BROTHERS INC                                                       $    16,193,981.52  109.1024% 
   3   35-1489621     HRP CONSTRUCTION INC                                                       $    16,357,063.36  110.2011% 
   4   35-1185040     NIBLOCK EXCAVATING INC                                                     $    16,980,446.28  114.4010% 
   5   38-1625197     SELGE CONSTRUCTION CO INC                                                  $    17,601,271.06  118.5836% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 38-2051611          |(   3  ) 35-1489621 
                                          |RIETH RILEY CONSTRUCTION     |HOFFMAN BROTHERS INC         |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |  165517.48000      165517.48|  116834.94000      116834.94|  275000.00000      275000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06845                       LUMP |    3500.00000        3500.00|    7256.31000        7256.31|    7800.00000        7800.00 
  CONSTRUCTION ENGINEERING , des: 1173031 |                             |                             | 
0003 105-09645                       LUMP |   34000.00000       34000.00|    5000.00000        5000.00|   19000.00000       19000.00 
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             | 
  UTILITY RELOCATION                      |                             |                             | 
0004 107-09358               50.000  EACH |     400.00000       20000.00|     145.75000        7287.50|     250.00000       12500.00 
  INSPECTION HOLE, GREATER THAN 3'        |                             |                             | 
0005 107-09367               50.000  EACH |     250.00000       12500.00|      45.77000        2288.50|      75.00000        3750.00 
  INSPECTION HOLE, 3 FT DEPTH OR LESS     |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |  408560.00000      408560.00|  610335.47000      610335.47|  981000.00000      981000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 201-52370                       LUMP |  159700.00000      159700.00|  240567.92000      240567.92|  325000.00000      325000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0015 202-01066             2884.000  SYS  |      20.00000       57680.00|      20.00000       57680.00|      20.00000       57680.00 
  HYDRO DEMOLITION                        |                             |                             | 
0016 202-02240            70382.000  SYS  |       7.95000      559536.90|       5.91000      415957.62|       6.00000      422292.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0017 202-02273             2462.000  SYS  |       6.85000       16864.70|       6.75000       16618.50|       6.00000       14772.00 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0018 202-02278            20145.000  LFT  |       5.00000      100725.00|       1.26000       25382.70|       2.00000       40290.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0019 202-51328                       LUMP |  252210.47000      252210.47|  314666.51000      314666.51|  314666.51000      314666.51 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  19-20-8084A                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 38-2051611         |(   3  ) 35-1489621 
                                          |RIETH RILEY CONSTRUCTION     |HOFFMAN BROTHERS INC         |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 202-52710             5921.000  SYS  |       5.00000       29605.00|       3.16000       18710.36|       4.00000       23684.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0021 202-91385               55.000  EACH |     150.00000        8250.00|     120.18000        6609.90|     200.00000       11000.00 
  INLET, REMOVE                           |                             |                             | 
0022 202-93047                8.000  EACH |     350.00000        2800.00|     214.61000        1716.88|     300.00000        2400.00 
  MANHOLE, REMOVE                         |                             |                             | 
0023 202-96133             2687.000  LFT  |      15.00000       40305.00|       8.70000       23376.90|       7.00000       18809.00 
  PIPE, REMOVE                            |                             |                             | 
0024 203-02000            29872.000  CYS  |       8.19000      244651.68|      12.34000      368620.48|      31.00000      926032.00 
  EXCAVATION, COMMON                      |                             |                             | 
0025 205-02236               12.000  EACH |      61.04000         732.48|     146.43000        1757.16|     190.00000        2280.00 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  DROP INLET PROTECTION                   |                             |                             | 
0026 205-06931                3.000  TON  |     105.31000         315.93|      42.45000         127.35|      60.00000         180.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0027 205-06934               10.000  TON  |     417.00000        4170.00|     425.00000        4250.00|     417.00000        4170.00 
  TEMPORARY MULCHING                      |                             |                             | 
0028 205-06937             6297.000  LFT  |       3.07000       19331.79|       1.63000       10264.11|       1.39000        8752.83 
  TEMPORARY SILT FENCE                    |                             |                             | 
0029 205-09543              200.000  TON  |      65.00000       13000.00|      24.96000        4992.00|      34.00000        6800.00 
  NO 2 STONE                              |                             |                             | 
0030 207-08267             7141.000  SYS  |      14.00000       99974.00|       9.24000       65982.84|      10.00000       71410.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0031 207-09935           106816.000  SYS  |      14.00000     1495424.00|      13.95000     1490083.20|      13.00000     1388608.00 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0032 210-07004                4.000  EACH |   11744.45000       46977.80|   11044.71000       44178.84|    8040.00000       32160.00 
  FURNISH Light Weight Deflectometer      |                             |                             | 
0033 211-02050              120.000  CYS  |      60.00000        7200.00|      26.06000        3127.20|      25.00000        3000.00 
  B BORROW                                |                             |                             | 
0034 211-06467               24.000  CYS  |      80.00000        1920.00|      46.10000        1106.40|      90.00000        2160.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0035 211-09264            15816.000  CYS  |      15.50000      245148.00|      12.83000      202919.28|       0.01000         158.16 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0036 211-09267              139.000  CYS  |     105.00000       14595.00|      52.73000        7329.47|      80.00000       11120.00 
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             | 
0037 211-09268              843.000  CYS  |     125.00000      105375.00|      99.44000       83827.92|      90.00000       75870.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0038 301-07448             4169.000  TON  |      23.16000       96554.04|      15.72000       65536.68|      18.00000       75042.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0039 302-06464            17516.000  CYS  |      36.00000      630576.00|      46.43000      813267.88|      32.00000      560512.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0040 302-07455               74.000  CYS  |      36.00000        2664.00|      42.57000        3150.18|      55.00000        4070.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 38-2051611         |(   3  ) 35-1489621 
                                          |RIETH RILEY CONSTRUCTION     |HOFFMAN BROTHERS INC         |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 306-08039             2710.000  SYS  |       4.00000       10840.00|       2.50000        6775.00|       3.00000        8130.00 
  MILLING, ASPHALT REMOVAL                |                             |                             | 
0042 306-08043              816.000  SYS  |       4.00000        3264.00|       3.50000        2856.00|      10.00000        8160.00 
  MILLING, TRANSITION                     |                             |                             | 
0043 401-07328              684.000  TON  |      74.00000       50616.00|      75.00000       51300.00|      74.00000       50616.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0044 401-07398             1124.000  TON  |      56.00000       62944.00|      50.00000       56200.00|      56.00000       62944.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0045 401-07407             1273.000  TON  |      56.00000       71288.00|      44.00000       56012.00|      56.00000       71288.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0046 401-07408             3304.000  TON  |      49.00000      161896.00|      44.00000      145376.00|      49.00000      161896.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0047 402-07433             1048.000  TON  |      72.00000       75456.00|      82.00000       85936.00|      72.00000       75456.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0048 402-07438             1653.000  TON  |      56.00000       92568.00|      70.00000      115710.00|      56.00000       92568.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0049 402-07441              850.000  TON  |      56.00000       47600.00|      60.00000       51000.00|      56.00000       47600.00 
  HMA BASE, TYPE B                        |                             |                             | 
0050 402-07453             5640.000  TON  |      59.00000      332760.00|      48.00000      270720.00|      76.48000      431347.20 
  HMA FOR TEMPORARY PAVEMENT, TYPE D      |                             |                             | 
0051 406-05520               14.000  TON  |       1.00000          14.00|       0.01000           0.14|       1.00000          14.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0052 501-06266                       LUMP |    6100.00000        6100.00|   16000.00000       16000.00|    6100.00000        6100.00 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0053 501-06322            70062.000  SYS  |      34.50000     2417139.00|      34.00000     2382108.00|      34.50000     2417139.00 
  QC/QA-PCCP, 11 IN                       |                             |                             | 
0054 503-03489              251.000  EACH |      13.50000        3388.50|      16.00000        4016.00|      13.50000        3388.50 
  RETROFITTED TIE BARS                    |                             |                             | 
0055 503-05240            34355.000  LFT  |      12.00000      412260.00|      11.00000      377905.00|      12.00000      412260.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0056 503-05310              104.000  LFT  |      60.50000        6292.00|     270.00000       28080.00|      60.50000        6292.00 
  TERMINAL JOINT                          |                             |                             | 
0057 506-06333               20.000  SYS  |      75.00000        1500.00|     100.00000        2000.00|      75.00000        1500.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0058 507-07479              100.000  TON  |      75.00000        7500.00|     235.00000       23500.00|      75.00000        7500.00 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0059 601-01522                4.000  EACH |    2100.00000        8400.00|    2100.00000        8400.00|    2100.00000        8400.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0060 601-01700                1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0061 601-09146                2.000  EACH |   23500.00000       47000.00|   23500.00000       47000.00|   23500.00000       47000.00 
  IMPACT ATTENUATOR, CR1, W1, TL-2        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/11 
                                                                                                                   PAGE : 211 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 38-2051611         |(   3  ) 35-1489621 
                                          |RIETH RILEY CONSTRUCTION     |HOFFMAN BROTHERS INC         |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0062 601-09238               10.000  EACH |     100.00000        1000.00|     100.00000        1000.00|     100.00000        1000.00 
  HAND DIG GUARDRAIL POST HOLES           |                             |                             | 
0063 601-94689                4.000  EACH |    2600.00000       10400.00|    2600.00000       10400.00|    2600.00000       10400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0064 601-94690                3.000  EACH |    3600.00000       10800.00|    3600.00000       10800.00|    3600.00000       10800.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0065 601-99105              418.750  LFT  |      24.00000       10050.00|      24.00000       10050.00|      24.00000       10050.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0066 604-07897               78.000  SYS  |      93.00000        7254.00|     115.64000        9019.92|      93.00000        7254.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0067 604-07900               95.000  SYS  |      93.00000        8835.00|     124.11000       11790.45|      93.00000        8835.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0068 604-07901               49.000  SYS  |      93.00000        4557.00|     115.64000        5666.36|      93.00000        4557.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0069 604-07902               85.000  SYS  |      93.00000        7905.00|     115.64000        9829.40|      93.00000        7905.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0070 604-91531            12140.000  SYS  |      32.00000      388480.00|      31.51000      382531.40|      25.50000      309570.00 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0071 605-06090              390.000  LFT  |      13.00000        5070.00|      11.16000        4352.40|      13.00000        5070.00 
  CURB, INTEGRAL, CONCRETE 4" height      |                             |                             | 
0072 605-06090            14621.000  LFT  |      13.00000      190073.00|       9.16000      133928.36|      13.00000      190073.00 
  CURB, INTEGRAL, CONCRETE 6" height      |                             |                             | 
0073 605-06120              441.000  LFT  |      25.00000       11025.00|      16.78000        7399.98|      25.00000       11025.00 
  CURB, CONCRETE                          |                             |                             | 
0074 605-06255              127.000  SYS  |      66.00000        8382.00|     103.64000       13162.28|      66.00000        8382.00 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0075 605-52807             5746.000  LFT  |      17.00000       97682.00|      19.83000      113943.18|      17.00000       97682.00 
  CURB AND GUTTER, COMBINED               |                             |                             | 
0076 609-06259              429.000  SYS  |      58.00000       24882.00|      95.00000       40755.00|      95.00000       40755.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0077 610-07487              571.000  TON  |      93.00000       53103.00|     150.02000       85661.42|      93.00000       53103.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0078 610-08446              697.000  SYS  |      35.00000       24395.00|      40.00000       27880.00|      32.00000       22304.00 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0079 610-09108             5474.000  SYS  |      42.00000      229908.00|      40.76000      223120.24|      40.00000      218960.00 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0080 611-02825                2.000  EACH |     330.00000         660.00|     221.54000         443.08|     330.00000         660.00 
  MAILBOX ASSEMBLY, TRIPLE                |                             |                             | 
0081 611-06497               26.000  EACH |     135.00000        3510.00|     120.77000        3140.02|     135.00000        3510.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0082 611-06498                1.000  EACH |     195.00000         195.00|     181.54000         181.54|     195.00000         195.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 38-2051611         |(   3  ) 35-1489621 
                                          |RIETH RILEY CONSTRUCTION     |HOFFMAN BROTHERS INC         |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0083 615-06490              156.000  EACH |     140.00000       21840.00|     140.01000       21841.56|     140.00000       21840.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0084 615-06505               11.000  EACH |     600.00000        6600.00|     600.01000        6600.11|     600.00000        6600.00 
  MONUMENT, B                             |                             |                             | 
0085 615-06510                2.000  EACH |     400.00000         800.00|     400.01000         800.02|     400.00000         800.00 
  MONUMENT, C                             |                             |                             | 
0086 615-06515               13.000  EACH |     150.00000        1950.00|     150.01000        1950.13|     150.00000        1950.00 
  MONUMENT, D                             |                             |                             | 
0087 615-06527                4.000  EACH |     450.00000        1800.00|     450.01000        1800.04|     450.00000        1800.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0088 616-02320              159.000  SYS  |       1.00000         159.00|       1.31000         208.29|       2.00000         318.00 
  GEOTEXTILES                             |                             |                             | 
0089 616-06405              107.000  TON  |      69.00000        7383.00|      51.55000        5515.85|      45.00000        4815.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0090 619-95315                       LUMP |   18000.00000       18000.00|   20000.00000       20000.00|   45000.00000       45000.00 
  CLEAN AND PAINT BEARING ASSEMBLIES      |                             |                             | 
0091 621-02363            20000.000  SYS  |       0.28000        5600.00|       4.00000       80000.00|       0.28000        5600.00 
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             | 
0092 621-06575            33881.000  SYS  |       2.68000       90801.08|       7.10000      240555.10|       2.68000       90801.08 
  SODDING, NURSERY                        |                             |                             | 
0093 622-05650               25.000  EACH |     400.00000       10000.00|     300.00000        7500.00|     400.00000       10000.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN                        |                             |                             | 
0094 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0095 628-09403               36.000  MOS  |     600.00000       21600.00|    2280.50000       82098.00|    2100.00000       75600.00 
  FIELD OFFICE, C                         |                             |                             | 
0096 628-09407               72.000  MOS  |     120.00000        8640.00|       1.00000          72.00|     370.00000       26640.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0097 628-11006              144.000  MOS  |     100.00000       14400.00|      55.00000        7920.00|      80.00000       11520.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0098 628-11068                4.000  EACH |     100.00000         400.00|     150.00000         600.00|     100.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0099 702-51100              342.000  LBS  |       6.00000        2052.00|       8.25000        2821.50|       8.25000        2821.50 
  DRAIN PIPE, CAST IRON, 6 IN             |                             |                             | 
0100 702-51110             2056.000  LBS  |       3.00000        6168.00|       5.50000       11308.00|       5.50000       11308.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0101 702-51863             3504.000  EACH |      12.00000       42048.00|      15.00000       52560.00|      15.00000       52560.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
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     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 38-2051611         |(   3  ) 35-1489621 
                                          |RIETH RILEY CONSTRUCTION     |HOFFMAN BROTHERS INC         |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0102 702-90915              238.200  CYS  |     600.00000      142920.00|     615.00000      146493.00|     615.00000      146493.00 
  CONCRETE, CLASS A                       |                             |                             | 
0103 703-06029           156230.000  LBS  |       1.05000      164041.50|       1.12000      174977.60|       1.12000      174977.60 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0104 703-97936              174.000  EACH |      20.00000        3480.00|      23.00000        4002.00|      23.00000        4002.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0105 704-51002              307.600  CYS  |     650.00000      199940.00|     700.00000      215320.00|     700.00000      215320.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0106 706-06372                4.000  EACH |    2600.00000       10400.00|    3500.00000       14000.00|    3500.00000       14000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
0107 706-09965              907.000  LFT  |      70.00000       63490.00|     135.00000      122445.00|     135.00000      122445.00 
  RAILING, CONCRETE, TX                   |                             |                             | 
0108 709-51821                       LUMP |   12930.00000       12930.00|   23000.00000       23000.00|   23000.00000       23000.00 
  SURFACE SEAL                            |                             |                             | 
0109 710-09158              450.000  SFT  |      50.00000       22500.00|      40.00000       18000.00|      40.00000       18000.00 
  PATCHING CONCRETE STRUCTURES            |                             |                             | 
0110 711-51035             1224.000  LBS  |      10.00000       12240.00|      18.00000       22032.00|      18.00000       22032.00 
  STRUCTURAL STEEL                        |                             |                             | 
0111 711-51114               16.000  EACH |      50.00000         800.00|      65.00000        1040.00|      25.00000         400.00 
  ANCHOR BOLT, AR-22                      |                             |                             | 
0112 711-51877                       LUMP |   20000.00000       20000.00|   70000.00000       70000.00|   70000.00000       70000.00 
  JACKING AND SUPPORTING BEAMS            |                             |                             | 
0113 714-11081              175.000  LFT  |     385.00000       67375.00|     338.78000       59286.50|     300.00000       52500.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 7 FT X 3 FT                   |                             |                             | 
0114 714-11137              107.000  SFT  |     182.00000       19474.00|      55.94000        5985.58|      50.00000        5350.00 
  HEADWALL                                |                             |                             | 
0115 715-01336                1.000  EACH |    1850.00000        1850.00|     974.02000         974.02|     750.00000         750.00 
  GATE VALVE, 12 IN                       |                             |                             | 
0116 715-04629                1.000  EACH |    2150.00000        2150.00|   11691.69000       11691.69|   12000.00000       12000.00 
  PIPE Cut and install 24" x 24" TEE      |                             |                             | 
0117 715-04837                3.000  EACH |    2500.00000        7500.00|     382.78000        1148.34|    1600.00000        4800.00 
  PLUG 12" Water Main, cut and            |                             |                             | 
0118 715-04837                1.000  EACH |     550.00000         550.00|     301.04000         301.04|     600.00000         600.00 
  PLUG Remove 24"                         |                             |                             | 
0119 715-05024              768.000  LFT  |      92.00000       70656.00|     116.28000       89303.04|      45.00000       34560.00 
  PIPE, TYPE 2 CIRCULAR 36 IN             |                             |                             | 
0120 715-05024              370.000  LFT  |     159.20000       58904.00|     173.13000       64058.10|     120.00000       44400.00 
  PIPE, TYPE 2 CIRCULAR 36 IN modified    |                             |                             | 
0121 715-05048            22939.000  LFT  |       5.80000      133046.20|       3.89000       89232.71|       4.25000       97490.75 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0122 715-05147              100.000  LFT  |      33.00000        3300.00|      31.20000        3120.00|      15.00000        1500.00 
  PIPE, TYPE 2 CIRCULAR 8 IN              |                             |                             | 
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     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 38-2051611         |(   3  ) 35-1489621 
                                          |RIETH RILEY CONSTRUCTION     |HOFFMAN BROTHERS INC         |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0123 715-05149             2168.000  LFT  |      38.90000       84335.20|      41.34000       89625.12|      20.00000       43360.00 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0124 715-05149              517.000  LFT  |      45.10000       23316.70|      55.65000       28771.05|      29.00000       14993.00 
  PIPE, TYPE 2 CIRCULAR 12 IN modified    |                             |                             | 
0125 715-05151             1527.000  LFT  |      41.50000       63370.50|      54.79000       83664.33|      21.00000       32067.00 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0126 715-05151              669.000  LFT  |      48.30000       32312.70|      49.81000       33322.89|      37.00000       24753.00 
  PIPE, TYPE 2 CIRCULAR 15 IN modified    |                             |                             | 
0127 715-05152              574.000  LFT  |      43.50000       24969.00|      52.32000       30031.68|      23.00000       13202.00 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0128 715-05152               97.000  LFT  |      55.00000        5335.00|      54.97000        5332.09|      45.00000        4365.00 
  PIPE, TYPE 2 CIRCULAR 18 IN modified    |                             |                             | 
0129 715-05154              862.000  LFT  |      57.00000       49134.00|      61.86000       53323.32|      28.00000       24136.00 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0130 715-05154              238.000  LFT  |      75.65000       18004.70|      73.56000       17507.28|      55.00000       13090.00 
  PIPE, TYPE 2 CIRCULAR 24 IN modified    |                             |                             | 
0131 715-05154             1105.000  LFT  |      75.65000       83593.25|     116.26000      128467.30|      80.00000       88400.00 
  PIPE, TYPE 2 CIRCULAR 24 IN Modified    |                             |                             | 
0132 715-05156             1110.000  LFT  |      78.50000       87135.00|      80.98000       89887.80|      35.00000       38850.00 
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             | 
0133 715-05162             1267.000  LFT  |     127.65000      161732.55|     196.12000      248484.04|      80.00000      101360.00 
  PIPE, TYPE 2 CIRCULAR 54 IN             |                             |                             | 
0134 715-05163             2895.000  LFT  |     205.00000      593475.00|     276.44000      800293.80|     110.00000      318450.00 
  PIPE, TYPE 2 CIRCULAR 60 IN             |                             |                             | 
0135 715-05169              115.000  LFT  |      36.00000        4140.00|      45.67000        5252.05|      13.00000        1495.00 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0136 715-05244                4.000  LFT  |     750.00000        3000.00|     448.41000        1793.64|     200.00000         800.00 
  PIPE, TYPE 1 DEFORMED MIN AREA 11.6 SF  |                             |                             | 
0137 715-07806              490.000  LFT  |     240.00000      117600.00|     115.97000       56825.30|     135.00000       66150.00 
  PIPE STEEL CASING 36"                   |                             |                             | 
0138 715-09064            10496.000  LFT  |       0.95000        9971.20|       0.90000        9446.40|       0.80000        8396.80 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0139 715-09196                2.000  EACH |     850.00000        1700.00|     470.54000         941.08|     500.00000        1000.00 
  RISER 3/4" Test                         |                             |                             | 
0140 715-09883                1.000  EACH |    5400.00000        5400.00|    6462.56000        6462.56|    5900.00000        5900.00 
  VALVE WITH BOX Butterfly, 24"           |                             |                             | 
0141 715-46000                3.000  EACH |     350.00000        1050.00|     249.26000         747.78|     250.00000         750.00 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0142 715-46005                5.000  EACH |     385.00000        1925.00|     312.22000        1561.10|     275.00000        1375.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0143 715-92544              436.000  LFT  |      56.50000       24634.00|     111.19000       48478.84|      90.00000       39240.00 
  WATER MAIN, DUCTILE IRON, 12 IN         |                             |                             | 
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     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 38-2051611         |(   3  ) 35-1489621 
                                          |RIETH RILEY CONSTRUCTION     |HOFFMAN BROTHERS INC         |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0144 715-97419             1627.000  LFT  |     148.49000      241593.23|     143.91000      234141.57|     180.00000      292860.00 
  WATER MAIN, DUCTILE IRON, 24 IN         |                             |                             | 
0145 718-06532             3000.000  LFT  |       0.95000        2850.00|       0.90000        2700.00|       0.65000        1950.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0146 718-52610             2065.000  CYS  |      20.00000       41300.00|      49.12000      101432.80|      38.00000       78470.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0147 718-99153            24027.000  SYS  |       0.50000       12013.50|       1.26000       30274.02|       0.70000       16818.90 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0148 720-01894               10.000  EACH |     550.00000        5500.00|     841.11000        8411.10|     650.00000        6500.00 
  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             | 
  for MOT use                             |                             |                             | 
0149 720-01894                1.000  EACH |     475.00000         475.00|     442.11000         442.11|     400.00000         400.00 
  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             | 
  Type 4                                  |                             |                             | 
0150 720-01894               29.000  EACH |     250.00000        7250.00|     246.11000        7137.19|     200.00000        5800.00 
  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             | 
  watertight                              |                             |                             | 
0151 720-44000                3.000  EACH |     250.00000         750.00|     236.11000         708.33|     200.00000         600.00 
  CASTING, ADJUST TO GRADE Storm          |                             |                             | 
0152 720-45030                6.000  EACH |    1350.00000        8100.00|    1642.52000        9855.12|    2900.00000       17400.00 
  INLET, E7                               |                             |                             | 
0153 720-45035                1.000  EACH |    1350.00000        1350.00|    1725.87000        1725.87|    2900.00000        2900.00 
  INLET, F7                               |                             |                             | 
0154 720-45260                1.000  EACH |     950.00000         950.00|    1136.95000        1136.95|    1000.00000        1000.00 
  PIPE CATCH BASIN, 12 IN                 |                             |                             | 
0155 720-45410               24.000  EACH |    1510.00000       36240.00|    2848.35000       68360.40|    5200.00000      124800.00 
  MANHOLE, C4                             |                             |                             | 
0156 720-45410                1.000  EACH |    1750.00000        1750.00|    2921.19000        2921.19|    5200.00000        5200.00 
  MANHOLE, C4 modified                    |                             |                             | 
0157 720-45410                3.000  EACH |    1750.00000        5250.00|    2560.99000        7682.97|    5200.00000       15600.00 
  MANHOLE, C4 Modified                    |                             |                             | 
0158 720-45415                9.000  EACH |    2300.00000       20700.00|    4102.77000       36924.93|    8200.00000       73800.00 
  MANHOLE, D4                             |                             |                             | 
0159 720-45416               26.000  EACH |    8715.00000      226590.00|   12382.23000      321937.98|   16900.00000      439400.00 
  MANHOLE, E4                             |                             |                             | 
0160 720-45425                1.000  EACH |   12765.00000       12765.00|   17098.69000       17098.69|   22000.00000       22000.00 
  MANHOLE, F4                             |                             |                             | 
0161 720-45515                2.000  EACH |    2590.00000        5180.00|    4102.77000        8205.54|   13400.00000       26800.00 
  MANHOLE, D4, MODIFIED                   |                             |                             | 
0162 720-45520                1.000  EACH |    7460.00000        7460.00|   10186.96000       10186.96|   17200.00000       17200.00 
  MANHOLE, E4, MODIFIED                   |                             |                             | 
0163 720-45605                4.000  LFT  |     550.00000        2200.00|     265.51000        1062.04|     700.00000        2800.00 
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/11 
                                                                                                                   PAGE : 211 -10 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 38-2051611         |(   3  ) 35-1489621 
                                          |RIETH RILEY CONSTRUCTION     |HOFFMAN BROTHERS INC         |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0164 720-45605                4.000  LFT  |     550.00000        2200.00|     265.51000        1062.04|     200.00000         800.00 
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             | 
  modified                                |                             |                             | 
0165 720-96999                4.000  EACH |    5500.00000       22000.00|    4425.51000       17702.04|    4900.00000       19600.00 
  FIRE HYDRANT ASSEMBLY                   |                             |                             | 
0166 720-97962                2.000  EACH |   13750.00000       27500.00|   21526.04000       43052.08|   29400.00000       58800.00 
  MANHOLE, G4, MODIFIED                   |                             |                             | 
0167 720-98174               77.000  EACH |    1930.00000      148610.00|    2790.19000      214844.63|    4500.00000      346500.00 
  INLET, B15                              |                             |                             | 
0168 720-98555               42.000  EACH |    1950.00000       81900.00|    3088.73000      129726.66|    4500.00000      189000.00 
  INLET, C15                              |                             |                             | 
0169 721-43175                1.000  EACH |   15000.00000       15000.00|   24436.47000       24436.47|   20200.00000       20200.00 
  AUTOMATIC DRAINAGE GATE, 60 IN X 60 IN  |                             |                             | 
0170 722-51401             2348.000  SFT  |       6.00000       14088.00|      29.00000       68092.00|      29.00000       68092.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0171 722-51842             2609.000  SYS  |      48.00000      125232.00|      70.00000      182630.00|      70.00000      182630.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0172 722-51846              149.000  CYS  |     600.00000       89400.00|     500.00000       74500.00|     500.00000       74500.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0173 722-60824             2387.000  SYS  |       4.92000       11744.04|       8.00000       19096.00|       8.00000       19096.00 
  SURFACE MILLING                         |                             |                             | 
0174 724-51925              140.000  LFT  |     160.00000       22400.00|     215.00000       30100.00|     215.00000       30100.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0175 732-06623                1.000  EACH |    4850.00000        4850.00|    3386.42000        3386.42|    6500.00000        6500.00 
  SLEEVE 24" x 12" Tapping and Valve      |                             |                             | 
0176 801-03290                9.000  EACH |     125.00000        1125.00|     320.00000        2880.00|     125.00000        1125.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0177 801-04308               12.000  EACH |     400.00000        4800.00|     300.00000        3600.00|     400.00000        4800.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0178 801-06203            34544.000  LFT  |       0.15000        5181.60|       0.15000        5181.60|       0.15000        5181.60 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0179 801-06207            54987.000  LFT  |       1.01000       55536.87|       0.79000       43439.73|       0.25000       13746.75 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0180 801-06211               21.000  EACH |      49.00000        1029.00|      49.00000        1029.00|      25.00000         525.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0181 801-06216              189.000  LFT  |       3.00000         567.00|       3.00000         567.00|       3.00000         567.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0182 801-06218              144.000  LFT  |       5.20000         748.80|       5.00000         720.00|       2.50000         360.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 24 IN                        |                             |                             | 
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     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 38-2051611         |(   3  ) 35-1489621 
                                          |RIETH RILEY CONSTRUCTION     |HOFFMAN BROTHERS INC         |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0183 801-06640               50.000  EACH |     110.00000        5500.00|     275.00000       13750.00|     110.00000        5500.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0184 801-06645               14.000  EACH |      50.00000         700.00|      40.00000         560.00|      50.00000         700.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0185 801-06710             1464.000  DAY  |       9.00000       13176.00|       9.50000       13908.00|       9.00000       13176.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0186 801-06775                       LUMP |   95737.30000       95737.30|  167272.24000      167272.24|  295000.00000      295000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0187 801-07023                2.000  EACH |    6000.00000       12000.00|    6000.00000       12000.00|    6000.00000       12000.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0188 801-07119              552.000  LFT  |      16.00000        8832.00|      15.00000        8280.00|      16.00000        8832.00 
  BARRICADE, III-B                        |                             |                             | 
0189 801-08401              500.000  LFT  |      23.00000       11500.00|      28.00000       14000.00|      28.00000       14000.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0190 801-08507              630.000  LFT  |      26.00000       16380.00|      35.00000       22050.00|      35.00000       22050.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 1,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0191 802-02844                2.000  EACH |    3500.00000        7000.00|    2000.00000        4000.00|    1100.00000        2200.00 
  OVERHEAD SIGN STRUCTURE, MONOTUBE,      |                             |                             | 
  REMOVE                                  |                             |                             | 
0192 802-04089                2.000  EACH |     286.43000         572.86|      15.00000          30.00|      25.00000          50.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0193 802-04893                5.000  EACH |     645.00000        3225.00|      30.00000         150.00|      50.00000         250.00 
  REFERENCE POST                          |                             |                             | 
0194 802-05701              932.500  LFT  |      13.33000       12430.23|      10.00000        9325.00|       9.10000        8485.75 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0195 802-05702               18.000  LFT  |      14.00000         252.00|       9.00000         162.00|       8.45000         152.10 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0196 802-07059              114.000  EACH |      43.00000        4902.00|      25.00000        2850.00|      20.00000        2280.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0197 802-07060                7.000  EACH |     145.00000        1015.00|      35.00000         245.00|      48.40000         338.80 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0198 802-09838              410.210  SFT  |      14.22000        5833.19|      13.85000        5681.41|      13.00000        5332.73 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0199 802-09840              455.700  SFT  |      15.00000        6835.50|      13.25000        6038.03|      14.00000        6379.80 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0200 802-09842              224.500  SFT  |      16.21000        3639.15|      12.50000        2806.25|      16.20000        3636.90 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 38-2051611         |(   3  ) 35-1489621 
                                          |RIETH RILEY CONSTRUCTION     |HOFFMAN BROTHERS INC         |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0201 805-78900                2.000  EACH |     502.00000        1004.00|     785.00000        1570.00|     890.00000        1780.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0202 805-79020                       LUMP |  137700.00000      137700.00|  130000.00000      130000.00|  128050.00000      128050.00 
  TRAFFIC SIGNAL INSTALLATION Location 1  |                             |                             | 
0203 805-79020                       LUMP |    8800.00000        8800.00|    5700.00000        5700.00|    5000.00000        5000.00 
  TRAFFIC SIGNAL INSTALLATION Location 2  |                             |                             | 
0204 805-79020                       LUMP |  126940.00000      126940.00|  118000.00000      118000.00|  114200.00000      114200.00 
  TRAFFIC SIGNAL INSTALLATION Location 3  |                             |                             | 
0205 805-79020                       LUMP |  135000.00000      135000.00|  127000.00000      127000.00|  122500.00000      122500.00 
  TRAFFIC SIGNAL INSTALLATION Location 4  |                             |                             | 
0206 805-79020                       LUMP |  133300.00000      133300.00|  114000.00000      114000.00|  114000.00000      114000.00 
  TRAFFIC SIGNAL INSTALLATION Location 5  |                             |                             | 
0207 805-79020                       LUMP |    9000.00000        9000.00|    5700.00000        5700.00|    6525.00000        6525.00 
  TRAFFIC SIGNAL INSTALLATION Location 6  |                             |                             | 
0208 807-03934                4.000  EACH |     800.00000        3200.00|     250.00000        1000.00|     240.00000         960.00 
  LIGHT STRUCTURE, REMOVE                 |                             |                             | 
0209 807-06592             1082.000  LFT  |      14.00000       15148.00|      15.00000       16230.00|       8.05000        8710.10 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0210 807-06603                4.000  EACH |    1100.00000        4400.00|     875.00000        3500.00|     950.00000        3800.00 
  HANDHOLE, SIDEWALK                      |                             |                             | 
0211 808-06716             9540.000  LFT  |       0.49000        4674.60|       0.49000        4674.60|       0.65000        6201.00 
  LINE, REMOVE                            |                             |                             | 
0212 808-10031             4482.000  LFT  |       0.50000        2241.00|       0.50000        2241.00|       0.50000        2241.00 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             | 
  IN                                      |                             |                             | 
0213 808-10033             4917.000  LFT  |       0.50000        2458.50|       0.50000        2458.50|       0.50000        2458.50 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0214 808-10034            24817.000  LFT  |       0.50000       12408.50|       0.50000       12408.50|       0.50000       12408.50 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0215 808-10036             1634.000  LFT  |       0.50000         817.00|       0.50000         817.00|       0.50000         817.00 
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             | 
  4 IN                                    |                             |                             | 
0216 808-10051             1008.000  LFT  |      10.00000       10080.00|      10.00000       10080.00|      10.00000       10080.00 
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             | 
  STOP LINE, 24"                          |                             |                             | 
0217 808-10056             2528.000  LFT  |       3.50000        8848.00|       3.50000        8848.00|       3.50000        8848.00 
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0218 808-10061               44.000  LFT  |       1.00000          44.00|       1.00000          44.00|       1.00000          44.00 
  LINE, MULTI-COMPONENT, DOTTED, WHITE, 5 |                             |                             | 
  INCH, 2 FT LINE, 4 FT GAP               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 38-2051611         |(   3  ) 35-1489621 
                                          |RIETH RILEY CONSTRUCTION     |HOFFMAN BROTHERS INC         |HRP CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0219 808-10077               55.000  EACH |     200.00000       11000.00|     200.00000       11000.00|     200.00000       11000.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             | 
0220 808-95638               86.000  SFT  |       2.00000         172.00|       2.00000         172.00|       2.00000         172.00 
  CENTER CURB PAINTING                    |                             |                             | 
0221 113-01614                       LUMP |   23300.00000       23300.00|   28189.72000       28189.72|   21500.00000       21500.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0222 621-01004                6.000  EACH |     465.00000        2790.00|     100.00000         600.00|     465.00000        2790.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0223 801-94295               20.000  EACH |     205.00000        4100.00|     200.00000        4000.00|      75.00000        1500.00 
  SIGNAL HEAD, RELOCATE UNDISTRIBUTED     |                             |                             | 
0224 708-51813             2270.000  SFT  |      90.00000      204300.00|     110.00000      249700.00|     110.00000      249700.00 
  PNEUMATICALLY PLACED MORTAR             |                             |                             | 
0225 501-06727                       LUMP |    4200.00000        4200.00|   15000.00000       15000.00|    4200.00000        4200.00 
  CORING, PCCP                            |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $    14,842,920.22|           $    16,193,981.52|           $    16,357,063.36 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    14,842,920.22|           $    16,193,981.52|           $    16,357,063.36 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 38-1625197         |(      ) 
                                          |NIBLOCK EXCAVATING INC       |SELGE CONSTRUCTION CO INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |  165000.00000      165000.00|  124000.00000      124000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06845                       LUMP |    7500.00000        7500.00|    4000.00000        4000.00| 
  CONSTRUCTION ENGINEERING , des: 1173031 |                             |                             | 
0003 105-09645                       LUMP |   60000.00000       60000.00|   30000.00000       30000.00| 
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             | 
  UTILITY RELOCATION                      |                             |                             | 
0004 107-09358               50.000  EACH |     750.00000       37500.00|     200.00000       10000.00| 
  INSPECTION HOLE, GREATER THAN 3'        |                             |                             | 
0005 107-09367               50.000  EACH |     500.00000       25000.00|     150.00000        7500.00| 
  INSPECTION HOLE, 3 FT DEPTH OR LESS     |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0012 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0013 110-01001                       LUMP |  847500.00000      847500.00|  850205.00000      850205.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0014 201-52370                       LUMP |  300000.00000      300000.00|  313000.00000      313000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0015 202-01066             2884.000  SYS  |      29.00000       83636.00|      20.00000       57680.00| 
  HYDRO DEMOLITION                        |                             |                             | 
0016 202-02240            70382.000  SYS  |       7.85000      552498.70|       6.65000      468040.30| 
  PAVEMENT REMOVAL                        |                             |                             | 
0017 202-02273             2462.000  SYS  |       9.50000       23389.00|       3.75000        9232.50| 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0018 202-02278            20145.000  LFT  |       6.75000      135978.75|       2.75000       55398.75| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0019 202-51328                       LUMP |  950000.00000      950000.00|  314666.51000      314666.51| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  19-20-8084A                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 38-1625197         |(      ) 
                                          |NIBLOCK EXCAVATING INC       |SELGE CONSTRUCTION CO INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 202-52710             5921.000  SYS  |       5.75000       34045.75|       3.75000       22203.75| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0021 202-91385               55.000  EACH |     270.00000       14850.00|     125.00000        6875.00| 
  INLET, REMOVE                           |                             |                             | 
0022 202-93047                8.000  EACH |     550.00000        4400.00|     300.00000        2400.00| 
  MANHOLE, REMOVE                         |                             |                             | 
0023 202-96133             2687.000  LFT  |      27.00000       72549.00|      12.60000       33856.20| 
  PIPE, REMOVE                            |                             |                             | 
0024 203-02000            29872.000  CYS  |      18.00000      537696.00|      33.45000      999218.40| 
  EXCAVATION, COMMON                      |                             |                             | 
0025 205-02236               12.000  EACH |     120.00000        1440.00|     200.00000        2400.00| 
  TEMPORARY EROSION & SEDIMENT CONTROL,   |                             |                             | 
  DROP INLET PROTECTION                   |                             |                             | 
0026 205-06931                3.000  TON  |     155.00000         465.00|     100.00000         300.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0027 205-06934               10.000  TON  |     417.00000        4170.00|     420.00000        4200.00| 
  TEMPORARY MULCHING                      |                             |                             | 
0028 205-06937             6297.000  LFT  |       1.39000        8752.83|       1.40000        8815.80| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0029 205-09543              200.000  TON  |      50.00000       10000.00|      38.00000        7600.00| 
  NO 2 STONE                              |                             |                             | 
0030 207-08267             7141.000  SYS  |      10.50000       74980.50|       9.60000       68553.60| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0031 207-09935           106816.000  SYS  |      11.15000     1190998.40|      12.55000     1340540.80| 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0032 210-07004                4.000  EACH |   11000.00000       44000.00|   11000.00000       44000.00| 
  FURNISH Light Weight Deflectometer      |                             |                             | 
0033 211-02050              120.000  CYS  |      37.90000        4548.00|       0.01000           1.20| 
  B BORROW                                |                             |                             | 
0034 211-06467               24.000  CYS  |     100.00000        2400.00|      90.00000        2160.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0035 211-09264            15816.000  CYS  |       0.01000         158.16|       0.01000         158.16| 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0036 211-09267              139.000  CYS  |     150.00000       20850.00|      45.00000        6255.00| 
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             | 
0037 211-09268              843.000  CYS  |     150.00000      126450.00|     113.00000       95259.00| 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0038 301-07448             4169.000  TON  |      20.50000       85464.50|      20.90000       87132.10| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0039 302-06464            17516.000  CYS  |      42.00000      735672.00|      32.35000      566642.60| 
  SUBBASE FOR PCCP                        |                             |                             | 
0040 302-07455               74.000  CYS  |     125.00000        9250.00|      55.00000        4070.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 38-1625197         |(      ) 
                                          |NIBLOCK EXCAVATING INC       |SELGE CONSTRUCTION CO INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 306-08039             2710.000  SYS  |       9.60000       26016.00|       5.00000       13550.00| 
  MILLING, ASPHALT REMOVAL                |                             |                             | 
0042 306-08043              816.000  SYS  |      14.00000       11424.00|      12.00000        9792.00| 
  MILLING, TRANSITION                     |                             |                             | 
0043 401-07328              684.000  TON  |      80.00000       54720.00|      74.00000       50616.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0044 401-07398             1124.000  TON  |      65.00000       73060.00|      56.00000       62944.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0045 401-07407             1273.000  TON  |      60.00000       76380.00|      56.00000       71288.00| 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0046 401-07408             3304.000  TON  |      60.00000      198240.00|      49.00000      161896.00| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0047 402-07433             1048.000  TON  |      80.00000       83840.00|      72.00000       75456.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0048 402-07438             1653.000  TON  |      65.00000      107445.00|      56.00000       92568.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0049 402-07441              850.000  TON  |      60.00000       51000.00|      56.00000       47600.00| 
  HMA BASE, TYPE B                        |                             |                             | 
0050 402-07453             5640.000  TON  |      70.00000      394800.00|      59.00000      332760.00| 
  HMA FOR TEMPORARY PAVEMENT, TYPE D      |                             |                             | 
0051 406-05520               14.000  TON  |     500.00000        7000.00|       1.00000          14.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0052 501-06266                       LUMP |    1000.00000        1000.00|   25000.00000       25000.00| 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0053 501-06322            70062.000  SYS  |      34.50000     2417139.00|      43.00000     3012666.00| 
  QC/QA-PCCP, 11 IN                       |                             |                             | 
0054 503-03489              251.000  EACH |      12.70000        3187.70|      18.00000        4518.00| 
  RETROFITTED TIE BARS                    |                             |                             | 
0055 503-05240            34355.000  LFT  |       9.50000      326372.50|      12.65000      434590.75| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0056 503-05310              104.000  LFT  |      48.00000        4992.00|     205.00000       21320.00| 
  TERMINAL JOINT                          |                             |                             | 
0057 506-06333               20.000  SYS  |     200.00000        4000.00|     150.00000        3000.00| 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0058 507-07479              100.000  TON  |     100.00000       10000.00|      75.00000        7500.00| 
  HMA PARTIAL DEPTH PATCH                 |                             |                             | 
0059 601-01522                4.000  EACH |    2100.00000        8400.00|    2100.00000        8400.00| 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0060 601-01700                1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00| 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0061 601-09146                2.000  EACH |   23500.00000       47000.00|   23500.00000       47000.00| 
  IMPACT ATTENUATOR, CR1, W1, TL-2        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 38-1625197         |(      ) 
                                          |NIBLOCK EXCAVATING INC       |SELGE CONSTRUCTION CO INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0062 601-09238               10.000  EACH |     100.00000        1000.00|     100.00000        1000.00| 
  HAND DIG GUARDRAIL POST HOLES           |                             |                             | 
0063 601-94689                4.000  EACH |    2600.00000       10400.00|    2600.00000       10400.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0064 601-94690                3.000  EACH |    3600.00000       10800.00|    3600.00000       10800.00| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0065 601-99105              418.750  LFT  |      24.00000       10050.00|      24.00000       10050.00| 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0066 604-07897               78.000  SYS  |      95.00000        7410.00|      83.50000        6513.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0067 604-07900               95.000  SYS  |     140.00000       13300.00|     110.00000       10450.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0068 604-07901               49.000  SYS  |     120.00000        5880.00|      97.00000        4753.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0069 604-07902               85.000  SYS  |     120.00000       10200.00|     110.00000        9350.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0070 604-91531            12140.000  SYS  |      26.35000      319889.00|      26.75000      324745.00| 
  SIDEWALK, CONCRETE, 4 IN                |                             |                             | 
0071 605-06090              390.000  LFT  |      12.00000        4680.00|       6.45000        2515.50| 
  CURB, INTEGRAL, CONCRETE 4" height      |                             |                             | 
0072 605-06090            14621.000  LFT  |       7.50000      109657.50|       7.70000      112581.70| 
  CURB, INTEGRAL, CONCRETE 6" height      |                             |                             | 
0073 605-06120              441.000  LFT  |      15.50000        6835.50|      27.50000       12127.50| 
  CURB, CONCRETE                          |                             |                             | 
0074 605-06255              127.000  SYS  |      55.00000        6985.00|     104.00000       13208.00| 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0075 605-52807             5746.000  LFT  |      13.00000       74698.00|      13.50000       77571.00| 
  CURB AND GUTTER, COMBINED               |                             |                             | 
0076 609-06259              429.000  SYS  |      85.00000       36465.00|      78.50000       33676.50| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0077 610-07487              571.000  TON  |      90.00000       51390.00|      93.00000       53103.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0078 610-08446              697.000  SYS  |      33.00000       23001.00|      38.00000       26486.00| 
  PCCP FOR APPROACHES, 6 IN               |                             |                             | 
0079 610-09108             5474.000  SYS  |      38.00000      208012.00|      42.00000      229908.00| 
  PCCP FOR APPROACHES, 9 IN               |                             |                             | 
0080 611-02825                2.000  EACH |     330.00000         660.00|     330.00000         660.00| 
  MAILBOX ASSEMBLY, TRIPLE                |                             |                             | 
0081 611-06497               26.000  EACH |     135.00000        3510.00|     135.00000        3510.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0082 611-06498                1.000  EACH |     195.00000         195.00|     195.00000         195.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
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     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
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                                          |NIBLOCK EXCAVATING INC       |SELGE CONSTRUCTION CO INC    | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0083 615-06490              156.000  EACH |     140.00000       21840.00|     140.00000       21840.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0084 615-06505               11.000  EACH |     600.00000        6600.00|     600.00000        6600.00| 
  MONUMENT, B                             |                             |                             | 
0085 615-06510                2.000  EACH |     400.00000         800.00|     400.00000         800.00| 
  MONUMENT, C                             |                             |                             | 
0086 615-06515               13.000  EACH |     150.00000        1950.00|     150.00000        1950.00| 
  MONUMENT, D                             |                             |                             | 
0087 615-06527                4.000  EACH |     450.00000        1800.00|     450.00000        1800.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0088 616-02320              159.000  SYS  |       4.50000         715.50|       9.00000        1431.00| 
  GEOTEXTILES                             |                             |                             | 
0089 616-06405              107.000  TON  |      55.00000        5885.00|      50.00000        5350.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0090 619-95315                       LUMP |   25000.00000       25000.00|   25000.00000       25000.00| 
  CLEAN AND PAINT BEARING ASSEMBLIES      |                             |                             | 
0091 621-02363            20000.000  SYS  |       0.28000        5600.00|       0.28000        5600.00| 
  MULCHED SEEDING T, CONVENTIONAL MIX     |                             |                             | 
0092 621-06575            33881.000  SYS  |       2.68000       90801.08|       2.68000       90801.08| 
  SODDING, NURSERY                        |                             |                             | 
0093 622-05650               25.000  EACH |     400.00000       10000.00|     400.00000       10000.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN                        |                             |                             | 
0094 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0095 628-09403               36.000  MOS  |    2500.00000       90000.00|    1700.00000       61200.00| 
  FIELD OFFICE, C                         |                             |                             | 
0096 628-09407               72.000  MOS  |     255.00000       18360.00|     125.00000        9000.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 2 EACH                     |                             |                             | 
0097 628-11006              144.000  MOS  |      75.00000       10800.00|     100.00000       14400.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0098 628-11068                4.000  EACH |     125.00000         500.00|     200.00000         800.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0099 702-51100              342.000  LBS  |      10.00000        3420.00|       8.25000        2821.50| 
  DRAIN PIPE, CAST IRON, 6 IN             |                             |                             | 
0100 702-51110             2056.000  LBS  |       6.95000       14289.20|       5.50000       11308.00| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0101 702-51863             3504.000  EACH |       8.70000       30484.80|      15.00000       52560.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
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     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 38-1625197         |(      ) 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0102 702-90915              238.200  CYS  |     725.00000      172695.00|     615.00000      146493.00| 
  CONCRETE, CLASS A                       |                             |                             | 
0103 703-06029           156230.000  LBS  |       1.10000      171853.00|       1.12000      174977.60| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0104 703-97936              174.000  EACH |      15.00000        2610.00|      23.00000        4002.00| 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0105 704-51002              307.600  CYS  |    1000.00000      307600.00|     700.00000      215320.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0106 706-06372                4.000  EACH |    1935.00000        7740.00|    3500.00000       14000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             | 
0107 706-09965              907.000  LFT  |     105.00000       95235.00|     135.00000      122445.00| 
  RAILING, CONCRETE, TX                   |                             |                             | 
0108 709-51821                       LUMP |   10610.00000       10610.00|   23000.00000       23000.00| 
  SURFACE SEAL                            |                             |                             | 
0109 710-09158              450.000  SFT  |     110.00000       49500.00|      40.00000       18000.00| 
  PATCHING CONCRETE STRUCTURES            |                             |                             | 
0110 711-51035             1224.000  LBS  |      15.00000       18360.00|      18.00000       22032.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0111 711-51114               16.000  EACH |      25.00000         400.00|      65.00000        1040.00| 
  ANCHOR BOLT, AR-22                      |                             |                             | 
0112 711-51877                       LUMP |   30000.00000       30000.00|   70000.00000       70000.00| 
  JACKING AND SUPPORTING BEAMS            |                             |                             | 
0113 714-11081              175.000  LFT  |     425.00000       74375.00|     419.00000       73325.00| 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 7 FT X 3 FT                   |                             |                             | 
0114 714-11137              107.000  SFT  |      33.00000        3531.00|      68.00000        7276.00| 
  HEADWALL                                |                             |                             | 
0115 715-01336                1.000  EACH |    4125.00000        4125.00|     725.00000         725.00| 
  GATE VALVE, 12 IN                       |                             |                             | 
0116 715-04629                1.000  EACH |   10500.00000       10500.00|    7100.00000        7100.00| 
  PIPE Cut and install 24" x 24" TEE      |                             |                             | 
0117 715-04837                3.000  EACH |    1395.00000        4185.00|     750.00000        2250.00| 
  PLUG 12" Water Main, cut and            |                             |                             | 
0118 715-04837                1.000  EACH |     865.00000         865.00|     500.00000         500.00| 
  PLUG Remove 24"                         |                             |                             | 
0119 715-05024              768.000  LFT  |      80.50000       61824.00|     138.15000      106099.20| 
  PIPE, TYPE 2 CIRCULAR 36 IN             |                             |                             | 
0120 715-05024              370.000  LFT  |     165.00000       61050.00|      84.00000       31080.00| 
  PIPE, TYPE 2 CIRCULAR 36 IN modified    |                             |                             | 
0121 715-05048            22939.000  LFT  |       4.35000       99784.65|       4.90000      112401.10| 
  PIPE, TYPE 4 CIRCULAR 6 IN              |                             |                             | 
0122 715-05147              100.000  LFT  |      25.60000        2560.00|      38.00000        3800.00| 
  PIPE, TYPE 2 CIRCULAR 8 IN              |                             |                             | 
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0123 715-05149             2168.000  LFT  |      34.20000       74145.60|      60.85000      131922.80| 
  PIPE, TYPE 2 CIRCULAR 12 IN             |                             |                             | 
0124 715-05149              517.000  LFT  |      45.00000       23265.00|      56.00000       28952.00| 
  PIPE, TYPE 2 CIRCULAR 12 IN modified    |                             |                             | 
0125 715-05151             1527.000  LFT  |      31.00000       47337.00|      61.00000       93147.00| 
  PIPE, TYPE 2 CIRCULAR 15 IN             |                             |                             | 
0126 715-05151              669.000  LFT  |      45.00000       30105.00|      62.50000       41812.50| 
  PIPE, TYPE 2 CIRCULAR 15 IN modified    |                             |                             | 
0127 715-05152              574.000  LFT  |      35.00000       20090.00|      70.00000       40180.00| 
  PIPE, TYPE 2 CIRCULAR 18 IN             |                             |                             | 
0128 715-05152               97.000  LFT  |      52.00000        5044.00|      65.00000        6305.00| 
  PIPE, TYPE 2 CIRCULAR 18 IN modified    |                             |                             | 
0129 715-05154              862.000  LFT  |      48.25000       41591.50|      74.65000       64348.30| 
  PIPE, TYPE 2 CIRCULAR 24 IN             |                             |                             | 
0130 715-05154              238.000  LFT  |      83.85000       19956.30|      82.00000       19516.00| 
  PIPE, TYPE 2 CIRCULAR 24 IN modified    |                             |                             | 
0131 715-05154             1105.000  LFT  |     133.65000      147683.25|     168.15000      185805.75| 
  PIPE, TYPE 2 CIRCULAR 24 IN Modified    |                             |                             | 
0132 715-05156             1110.000  LFT  |      70.00000       77700.00|     133.75000      148462.50| 
  PIPE, TYPE 2 CIRCULAR 30 IN             |                             |                             | 
0133 715-05162             1267.000  LFT  |     135.00000      171045.00|     154.00000      195118.00| 
  PIPE, TYPE 2 CIRCULAR 54 IN             |                             |                             | 
0134 715-05163             2895.000  LFT  |     190.00000      550050.00|     224.50000      649927.50| 
  PIPE, TYPE 2 CIRCULAR 60 IN             |                             |                             | 
0135 715-05169              115.000  LFT  |      32.50000        3737.50|      38.50000        4427.50| 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0136 715-05244                4.000  LFT  |     750.00000        3000.00|     550.00000        2200.00| 
  PIPE, TYPE 1 DEFORMED MIN AREA 11.6 SF  |                             |                             | 
0137 715-07806              490.000  LFT  |     250.00000      122500.00|     325.00000      159250.00| 
  PIPE STEEL CASING 36"                   |                             |                             | 
0138 715-09064            10496.000  LFT  |       1.20000       12595.20|       0.90000        9446.40| 
  VIDEO INSPECTION FOR PIPE               |                             |                             | 
0139 715-09196                2.000  EACH |     750.00000        1500.00|     700.00000        1400.00| 
  RISER 3/4" Test                         |                             |                             | 
0140 715-09883                1.000  EACH |    8500.00000        8500.00|    1400.00000        1400.00| 
  VALVE WITH BOX Butterfly, 24"           |                             |                             | 
0141 715-46000                3.000  EACH |     345.00000        1035.00|     200.00000         600.00| 
  PIPE END SECTION, 12 IN                 |                             |                             | 
0142 715-46005                5.000  EACH |     385.00000        1925.00|     300.00000        1500.00| 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0143 715-92544              436.000  LFT  |      77.00000       33572.00|      82.15000       35817.40| 
  WATER MAIN, DUCTILE IRON, 12 IN         |                             |                             | 
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0144 715-97419             1627.000  LFT  |     140.00000      227780.00|     147.00000      239169.00| 
  WATER MAIN, DUCTILE IRON, 24 IN         |                             |                             | 
0145 718-06532             3000.000  LFT  |       0.90000        2700.00|       0.90000        2700.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0146 718-52610             2065.000  CYS  |      35.00000       72275.00|      45.00000       92925.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0147 718-99153            24027.000  SYS  |       1.25000       30033.75|       1.60000       38443.20| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0148 720-01894               10.000  EACH |    1150.00000       11500.00|     925.00000        9250.00| 
  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             | 
  for MOT use                             |                             |                             | 
0149 720-01894                1.000  EACH |     720.00000         720.00|     900.00000         900.00| 
  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             | 
  Type 4                                  |                             |                             | 
0150 720-01894               29.000  EACH |     215.00000        6235.00|     515.00000       14935.00| 
  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             | 
  watertight                              |                             |                             | 
0151 720-44000                3.000  EACH |     500.00000        1500.00|     800.00000        2400.00| 
  CASTING, ADJUST TO GRADE Storm          |                             |                             | 
0152 720-45030                6.000  EACH |    1085.00000        6510.00|     925.00000        5550.00| 
  INLET, E7                               |                             |                             | 
0153 720-45035                1.000  EACH |    1155.00000        1155.00|     925.00000         925.00| 
  INLET, F7                               |                             |                             | 
0154 720-45260                1.000  EACH |     700.00000         700.00|     750.00000         750.00| 
  PIPE CATCH BASIN, 12 IN                 |                             |                             | 
0155 720-45410               24.000  EACH |    2100.00000       50400.00|    1375.00000       33000.00| 
  MANHOLE, C4                             |                             |                             | 
0156 720-45410                1.000  EACH |    2100.00000        2100.00|    1950.00000        1950.00| 
  MANHOLE, C4 modified                    |                             |                             | 
0157 720-45410                3.000  EACH |    3030.00000        9090.00|    1950.00000        5850.00| 
  MANHOLE, C4 Modified                    |                             |                             | 
0158 720-45415                9.000  EACH |    3225.00000       29025.00|    2450.00000       22050.00| 
  MANHOLE, D4                             |                             |                             | 
0159 720-45416               26.000  EACH |   11000.00000      286000.00|    8800.00000      228800.00| 
  MANHOLE, E4                             |                             |                             | 
0160 720-45425                1.000  EACH |   18000.00000       18000.00|    8800.00000        8800.00| 
  MANHOLE, F4                             |                             |                             | 
0161 720-45515                2.000  EACH |    3225.00000        6450.00|    5600.00000       11200.00| 
  MANHOLE, D4, MODIFIED                   |                             |                             | 
0162 720-45520                1.000  EACH |   10000.00000       10000.00|    9000.00000        9000.00| 
  MANHOLE, E4, MODIFIED                   |                             |                             | 
0163 720-45605                4.000  LFT  |    1135.00000        4540.00|     550.00000        2200.00| 
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             | 
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0164 720-45605                4.000  LFT  |    1135.00000        4540.00|     525.00000        2100.00| 
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             | 
  modified                                |                             |                             | 
0165 720-96999                4.000  EACH |    6500.00000       26000.00|    5250.00000       21000.00| 
  FIRE HYDRANT ASSEMBLY                   |                             |                             | 
0166 720-97962                2.000  EACH |   20500.00000       41000.00|   15000.00000       30000.00| 
  MANHOLE, G4, MODIFIED                   |                             |                             | 
0167 720-98174               77.000  EACH |    2500.00000      192500.00|    1800.00000      138600.00| 
  INLET, B15                              |                             |                             | 
0168 720-98555               42.000  EACH |    2600.00000      109200.00|    1925.00000       80850.00| 
  INLET, C15                              |                             |                             | 
0169 721-43175                1.000  EACH |   27000.00000       27000.00|   21000.00000       21000.00| 
  AUTOMATIC DRAINAGE GATE, 60 IN X 60 IN  |                             |                             | 
0170 722-51401             2348.000  SFT  |      40.20000       94389.60|      29.00000       68092.00| 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0171 722-51842             2609.000  SYS  |      60.00000      156540.00|      70.00000      182630.00| 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0172 722-51846              149.000  CYS  |     500.00000       74500.00|     500.00000       74500.00| 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0173 722-60824             2387.000  SYS  |       7.85000       18737.95|       8.00000       19096.00| 
  SURFACE MILLING                         |                             |                             | 
0174 724-51925              140.000  LFT  |     200.00000       28000.00|     215.00000       30100.00| 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0175 732-06623                1.000  EACH |   16200.00000       16200.00|   11500.00000       11500.00| 
  SLEEVE 24" x 12" Tapping and Valve      |                             |                             | 
0176 801-03290                9.000  EACH |     125.00000        1125.00|     125.00000        1125.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0177 801-04308               12.000  EACH |     400.00000        4800.00|     400.00000        4800.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0178 801-06203            34544.000  LFT  |       0.15000        5181.60|       0.15000        5181.60| 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0179 801-06207            54987.000  LFT  |       0.79000       43439.73|       0.79000       43439.73| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0180 801-06211               21.000  EACH |      49.00000        1029.00|      49.00000        1029.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0181 801-06216              189.000  LFT  |       3.00000         567.00|       3.00000         567.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0182 801-06218              144.000  LFT  |       5.00000         720.00|       5.00000         720.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 24 IN                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 38-1625197         |(      ) 
                                          |NIBLOCK EXCAVATING INC       |SELGE CONSTRUCTION CO INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0183 801-06640               50.000  EACH |     110.00000        5500.00|     110.00000        5500.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0184 801-06645               14.000  EACH |      50.00000         700.00|      50.00000         700.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0185 801-06710             1464.000  DAY  |       9.00000       13176.00|       9.00000       13176.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0186 801-06775                       LUMP |  500000.00000      500000.00|  901400.00000      901400.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0187 801-07023                2.000  EACH |    6000.00000       12000.00|    6000.00000       12000.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0188 801-07119              552.000  LFT  |      16.00000        8832.00|      16.00000        8832.00| 
  BARRICADE, III-B                        |                             |                             | 
0189 801-08401              500.000  LFT  |      20.25000       10125.00|      28.00000       14000.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0190 801-08507              630.000  LFT  |      20.25000       12757.50|      35.00000       22050.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 1,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0191 802-02844                2.000  EACH |    1100.00000        2200.00|    1100.00000        2200.00| 
  OVERHEAD SIGN STRUCTURE, MONOTUBE,      |                             |                             | 
  REMOVE                                  |                             |                             | 
0192 802-04089                2.000  EACH |      25.00000          50.00|      25.00000          50.00| 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0193 802-04893                5.000  EACH |      50.00000         250.00|      50.00000         250.00| 
  REFERENCE POST                          |                             |                             | 
0194 802-05701              932.500  LFT  |       9.10000        8485.75|       9.10000        8485.75| 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0195 802-05702               18.000  LFT  |       8.45000         152.10|       8.45000         152.10| 
  SIGN POST, SQUARE, TYPE 2, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0196 802-07059              114.000  EACH |      20.00000        2280.00|      20.00000        2280.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0197 802-07060                7.000  EACH |      48.40000         338.80|      48.40000         338.80| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0198 802-09838              410.210  SFT  |      13.00000        5332.73|      13.00000        5332.73| 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0199 802-09840              455.700  SFT  |      14.00000        6379.80|      14.00000        6379.80| 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0200 802-09842              224.500  SFT  |      16.20000        3636.90|      16.20000        3636.90| 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 38-1625197         |(      ) 
                                          |NIBLOCK EXCAVATING INC       |SELGE CONSTRUCTION CO INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0201 805-78900                2.000  EACH |     890.00000        1780.00|     890.00000        1780.00| 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0202 805-79020                       LUMP |  128050.00000      128050.00|  128050.00000      128050.00| 
  TRAFFIC SIGNAL INSTALLATION Location 1  |                             |                             | 
0203 805-79020                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00| 
  TRAFFIC SIGNAL INSTALLATION Location 2  |                             |                             | 
0204 805-79020                       LUMP |  114200.00000      114200.00|  114200.00000      114200.00| 
  TRAFFIC SIGNAL INSTALLATION Location 3  |                             |                             | 
0205 805-79020                       LUMP |  122500.00000      122500.00|  122500.00000      122500.00| 
  TRAFFIC SIGNAL INSTALLATION Location 4  |                             |                             | 
0206 805-79020                       LUMP |  114000.00000      114000.00|  114000.00000      114000.00| 
  TRAFFIC SIGNAL INSTALLATION Location 5  |                             |                             | 
0207 805-79020                       LUMP |    6525.00000        6525.00|    6525.00000        6525.00| 
  TRAFFIC SIGNAL INSTALLATION Location 6  |                             |                             | 
0208 807-03934                4.000  EACH |     240.00000         960.00|     240.00000         960.00| 
  LIGHT STRUCTURE, REMOVE                 |                             |                             | 
0209 807-06592             1082.000  LFT  |       8.05000        8710.10|       8.05000        8710.10| 
  CONDUIT, STEEL, GALVANIZED, 2 IN        |                             |                             | 
0210 807-06603                4.000  EACH |     950.00000        3800.00|     950.00000        3800.00| 
  HANDHOLE, SIDEWALK                      |                             |                             | 
0211 808-06716             9540.000  LFT  |       0.49000        4674.60|       0.49000        4674.60| 
  LINE, REMOVE                            |                             |                             | 
0212 808-10031             4482.000  LFT  |       0.50000        2241.00|       0.50000        2241.00| 
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             | 
  IN                                      |                             |                             | 
0213 808-10033             4917.000  LFT  |       0.50000        2458.50|       0.50000        2458.50| 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0214 808-10034            24817.000  LFT  |       0.50000       12408.50|       0.50000       12408.50| 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0215 808-10036             1634.000  LFT  |       0.50000         817.00|       0.50000         817.00| 
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             | 
  4 IN                                    |                             |                             | 
0216 808-10051             1008.000  LFT  |      10.00000       10080.00|      10.00000       10080.00| 
  TRANSVERSE MARKING MULTI-COMPONENT,     |                             |                             | 
  STOP LINE, 24"                          |                             |                             | 
0217 808-10056             2528.000  LFT  |       3.50000        8848.00|       3.50000        8848.00| 
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             | 
  CROSSWALK LINE, 6"                      |                             |                             | 
0218 808-10061               44.000  LFT  |       1.00000          44.00|       1.00000          44.00| 
  LINE, MULTI-COMPONENT, DOTTED, WHITE, 5 |                             |                             | 
  INCH, 2 FT LINE, 4 FT GAP               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 211                     CONTRACT ID : R -31175-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1185040          |(   5   ) 38-1625197         |(      ) 
                                          |NIBLOCK EXCAVATING INC       |SELGE CONSTRUCTION CO INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0219 808-10077               55.000  EACH |     200.00000       11000.00|     200.00000       11000.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  MULTI-COMPONENT, LANE INDICATION ARROW  |                             |                             | 
0220 808-95638               86.000  SFT  |       2.00000         172.00|       2.00000         172.00| 
  CENTER CURB PAINTING                    |                             |                             | 
0221 113-01614                       LUMP |   27500.00000       27500.00|   28000.00000       28000.00| 
  PARTNERING OVERHEAD                     |                             |                             | 
0222 621-01004                6.000  EACH |     465.00000        2790.00|     465.00000        2790.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0223 801-94295               20.000  EACH |      75.00000        1500.00|      75.00000        1500.00| 
  SIGNAL HEAD, RELOCATE UNDISTRIBUTED     |                             |                             | 
0224 708-51813             2270.000  SFT  |     111.10000      252197.00|     110.00000      249700.00| 
  PNEUMATICALLY PLACED MORTAR             |                             |                             | 
0225 501-06727                       LUMP |    5000.00000        5000.00|    2000.00000        2000.00| 
  CORING, PCCP                            |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $    16,980,446.28|           $    17,601,271.06|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    16,980,446.28|           $    17,601,271.06|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 231                     CONTRACT ID : R -31506-A                   COUNTIES : WARREN 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 06/23/12 
     LOCATION     : ON SR 26, 1.18 MILES WEST OF WARREN/ TIPPECANOE COUNTY LINE      PROJECT(S) :  0201216 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1673827     H E HENDERSON INC                                                          $       441,798.03  100.0000% 
   2   35-1523985     YATES CONSTRUCTION INC                                                     $       448,710.70  101.5647% 
   3   35-1386990     JACK ISOM CONSTRUCTION CO                                                  $       459,637.48  104.0379% 
   4   35-2094565     3D COMPANY INC                                                             $       467,764.03  105.8773% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -31506-A                   COUNTIES : WARREN 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2  ) 35-1523985          |(   3  ) 35-1386990 
                                          |H E HENDERSON INC            |YATES CONSTRUCTION INC       |JACK ISOM CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    7244.56000        7244.56|    5000.00000        5000.00|   22000.00000       22000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   20157.00000       20157.00|   35000.00000       35000.00|   21880.00000       21880.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-51330                       LUMP |    2848.64000        2848.64|    5000.00000        5000.00|   12000.00000       12000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000             2781.000  CYS  |      10.10000       28088.10|      13.50000       37543.50|      14.00000       38934.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-03371               60.000  CYS  |      15.14000         908.40|       4.00000         240.00|       5.00000         300.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0011 205-06931              325.000  TON  |      41.57000       13510.25|      32.00000       10400.00|      30.00000        9750.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 205-06934                5.000  TON  |     447.30000        2236.50|     450.00000        2250.00|     400.00000        2000.00 
  TEMPORARY MULCHING                      |                             |                             | 
0013 205-06936              152.000  TON  |      42.49000        6458.48|      30.00000        4560.00|      30.00000        4560.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937              100.000  LFT  |       5.36000         536.00|       6.00000         600.00|       2.00000         200.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 205-09543              200.000  TON  |      20.97000        4194.00|      20.00000        4000.00|      25.00000        5000.00 
  NO 2 STONE                              |                             |                             | 
0016 207-08265             3677.200  SYS  |       8.21000       30189.81|      10.00000       36772.00|       8.00000       29417.60 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0017 211-09268              427.300  CYS  |      95.55000       40828.52|      70.00000       29911.00|      70.00000       29911.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0018 301-07448             1502.700  TON  |      27.60000       41474.52|      22.00000       33059.40|      20.00000       30054.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 306-08043              577.800  SYS  |       9.06000        5234.87|       6.00000        3466.80|       6.00000        3466.80 
  MILLING, TRANSITION                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -31506-A                   COUNTIES : WARREN 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2   ) 35-1523985         |(   3  ) 35-1386990 
                                          |H E HENDERSON INC            |YATES CONSTRUCTION INC       |JACK ISOM CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 402-07433              264.100  TON  |     102.23000       26998.94|      90.00000       23769.00|     115.00000       30371.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07438              649.100  TON  |      77.64000       50396.12|      85.00000       55173.50|      95.00000       61664.50 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 402-07451               19.600  TON  |      76.97000        1508.61|     180.00000        3528.00|     125.00000        2450.00 
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             | 
0023 406-05520                0.780  TON  |     493.50000         384.93|     655.00000         510.90|     515.00000         401.70 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 601-06854                2.000  EACH |    2803.50000        5607.00|    3100.00000        6200.00|    2700.00000        5400.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0025 601-94689                4.000  EACH |    2709.00000       10836.00|    2650.00000       10600.00|    2650.00000       10600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0026 601-99105              225.000  LFT  |      18.90000        4252.50|      19.00000        4275.00|      19.00000        4275.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0027 615-06490                8.000  EACH |     136.50000        1092.00|     180.00000        1440.00|     140.00000        1120.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0028 615-06505                2.000  EACH |     840.00000        1680.00|     850.00000        1700.00|     825.00000        1650.00 
  MONUMENT, B                             |                             |                             | 
0029 616-02320              343.800  SYS  |       3.21000        1103.60|       2.50000         859.50|       4.00000        1375.20 
  GEOTEXTILES                             |                             |                             | 
0030 616-05688              257.800  TON  |      43.86000       11307.11|      54.00000       13921.20|      50.00000       12890.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0031 621-01004                2.000  EACH |     498.75000         997.50|     500.00000        1000.00|     500.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0032 621-06557              211.600  LBS  |       3.11000         658.08|       3.25000         687.70|       3.00000         634.80 
  SEED MIXTURE, T                         |                             |                             | 
0033 621-06559             4985.200  SYS  |       0.47000        2343.04|       0.52000        2592.30|       0.65000        3240.38 
  MULCHED SEEDING, R                      |                             |                             | 
0034 621-06574             2120.400  SYS  |       3.30000        6997.32|       4.00000        8481.60|       5.00000       10602.00 
  SODDING                                 |                             |                             | 
0035 622-52436                4.000  EACH |      42.00000         168.00|      45.00000         180.00|      45.00000         180.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0036 622-98200                4.000  EACH |      42.00000         168.00|      45.00000         180.00|      45.00000         180.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0037 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0038 628-09402                9.000  MOS  |    1926.00000       17334.00|    2400.00000       21600.00|    1800.00000       16200.00 
  FIELD OFFICE, B                         |                             |                             | 
0039 628-09407                9.000  MOS  |     214.00000        1926.00|     185.00000        1665.00|     350.00000        3150.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -31506-A                   COUNTIES : WARREN 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2   ) 35-1523985         |(   3  ) 35-1386990 
                                          |H E HENDERSON INC            |YATES CONSTRUCTION INC       |JACK ISOM CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 628-11006                8.000  MOS  |     107.00000         856.00|     200.00000        1600.00|     100.00000         800.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0041 628-11068                1.000  EACH |     267.50000         267.50|     700.00000         700.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0042 714-11311               60.000  LFT  |    1153.43000       69205.80|    1000.00000       60000.00|    1015.00000       60900.00 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 7 FT X 5 FT                   |                             |                             | 
0043 715-05048              100.000  LFT  |       7.67000         767.00|       3.00000         300.00|       5.00000         500.00 
  PIPE, TYPE 4 CIRCULAR 6 IN Undistribute |                             |                             | 
0044 715-05049              100.000  LFT  |       8.21000         821.00|       4.00000         400.00|       8.00000         800.00 
  PIPE, TYPE 4 CIRCULAR 8 IN Undistribute |                             |                             | 
0045 715-05052              100.000  LFT  |      11.42000        1142.00|       6.50000         650.00|      10.00000        1000.00 
  PIPE, TYPE 4 CIRCULAR 12 IN             |                             |                             | 
  Undistributed                           |                             |                             | 
0046 715-05208              100.000  LFT  |      13.56000        1356.00|       7.00000         700.00|      11.00000        1100.00 
  PIPE, TYPE 4 CIRCULAR 15 IN             |                             |                             | 
  Undistributed                           |                             |                             | 
0047 715-05209              100.000  LFT  |      15.70000        1570.00|       8.00000         800.00|      12.00000        1200.00 
  PIPE, TYPE 4 CIRCULAR 18 IN             |                             |                             | 
  Undistributed                           |                             |                             | 
0048 719-05443                8.000  LFT  |      17.67000         141.36|      12.00000          96.00|      13.00000         104.00 
  PIPE, DRAINTILE TERMINAL SECTION, 12 IN |                             |                             | 
0049 719-05445               10.000  LFT  |      19.43000         194.30|      13.00000         130.00|      25.00000         250.00 
  PIPE, DRAIN TILE, TERMINAL SECTION 18 I |                             |                             | 
0050 719-09392                4.000  LFT  |      27.05000         108.20|      20.00000          80.00|      20.00000          80.00 
  PIPE, DRAIN TILE TERMINAL SECTION, 15 I |                             |                             | 
0051 801-04308                8.000  EACH |     257.25000        2058.00|     260.00000        2080.00|     255.00000        2040.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0052 801-06625               53.000  EACH |      78.75000        4173.75|      95.00000        5035.00|      80.00000        4240.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0053 801-06640               22.000  EACH |     131.25000        2887.50|     140.00000        3080.00|     135.00000        2970.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-07118               72.000  LFT  |      12.60000         907.20|      14.00000        1008.00|      13.00000         936.00 
  BARRICADE, III-A                        |                             |                             | 
0055 801-07119               96.000  LFT  |      13.65000        1310.40|      15.00000        1440.00|      14.00000        1344.00 
  BARRICADE, III-B                        |                             |                             | 
0056 808-10033             1800.000  LFT  |       1.52000        2736.00|       1.55000        2790.00|       1.50000        2700.00 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0057 808-10034              581.000  LFT  |       1.52000         883.12|       1.55000         900.55|       1.50000         871.50 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -31506-A                   COUNTIES : WARREN 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2   ) 35-1523985         |(   3  ) 35-1386990 
                                          |H E HENDERSON INC            |YATES CONSTRUCTION INC       |JACK ISOM CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0058 808-10036              225.000  LFT  |       1.52000         342.00|       1.55000         348.75|       1.50000         337.50 
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             | 
  4 IN                                    |                             |                             | 
0059 808-75996               50.000  EACH |       7.93000         396.50|       8.00000         400.00|      10.00000         500.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       441,798.03|           $       448,710.70|           $       459,637.48 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       441,798.03|           $       448,710.70|           $       459,637.48 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -31506-A                   COUNTIES : WARREN 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2094565          |(       )                    |(      ) 
                                          |3D COMPANY INC               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5378.00000        5378.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   34768.00000       34768.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-51330                       LUMP |    4997.00000        4997.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000             2781.000  CYS  |      19.93000       55425.33|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-03371               60.000  CYS  |      18.15000        1089.00|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0011 205-06931              325.000  TON  |      41.28000       13416.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 205-06934                5.000  TON  |     467.50000        2337.50|                             | 
  TEMPORARY MULCHING                      |                             |                             | 
0013 205-06936              152.000  TON  |      42.71000        6491.92|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937              100.000  LFT  |       2.81000         281.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 205-09543              200.000  TON  |      21.29000        4258.00|                             | 
  NO 2 STONE                              |                             |                             | 
0016 207-08265             3677.200  SYS  |       7.12000       26181.66|                             | 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0017 211-09268              427.300  CYS  |      73.51000       31410.82|                             | 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0018 301-07448             1502.700  TON  |      25.99000       39055.17|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 306-08043              577.800  SYS  |       7.99000        4616.62|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0020 402-07433              264.100  TON  |      91.35000       24125.54|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -31506-A                   COUNTIES : WARREN 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2094565          |(       )                    |(      ) 
                                          |3D COMPANY INC               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 402-07438              649.100  TON  |      71.95000       46702.75|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 402-07451               19.600  TON  |     178.50000        3498.60|                             | 
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             | 
0023 406-05520                0.780  TON  |     682.50000         532.35|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 601-06854                2.000  EACH |    2870.25000        5740.50|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0025 601-94689                4.000  EACH |    2773.50000       11094.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0026 601-99105              225.000  LFT  |      19.35000        4353.75|                             | 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0027 615-06490                8.000  EACH |     139.75000        1118.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0028 615-06505                2.000  EACH |     860.00000        1720.00|                             | 
  MONUMENT, B                             |                             |                             | 
0029 616-02320              343.800  SYS  |       2.68000         921.38|                             | 
  GEOTEXTILES                             |                             |                             | 
0030 616-05688              257.800  TON  |      54.99000       14176.42|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0031 621-01004                2.000  EACH |     330.00000         660.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0032 621-06557              211.600  LBS  |       2.64000         558.62|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0033 621-06559             4985.200  SYS  |       0.42000        2093.78|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0034 621-06574             2120.400  SYS  |       4.18000        8863.27|                             | 
  SODDING                                 |                             |                             | 
0035 622-52436                4.000  EACH |      55.00000         220.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0036 622-98200                4.000  EACH |      55.00000         220.00|                             | 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0037 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0038 628-09402                9.000  MOS  |    1136.27000       10226.43|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0039 628-09407                9.000  MOS  |     110.00000         990.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0040 628-11006                8.000  MOS  |      55.00000         440.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -31506-A                   COUNTIES : WARREN 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2094565          |(       )                    |(      ) 
                                          |3D COMPANY INC               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 628-11068                1.000  EACH |      66.00000          66.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0042 714-11311               60.000  LFT  |    1299.83000       77989.80|                             | 
  STRUCTURE, REINFORCED CONCRETE BOX      |                             |                             | 
  SECTIONS, 7 FT X 5 FT                   |                             |                             | 
0043 715-05048              100.000  LFT  |       9.38000         938.00|                             | 
  PIPE, TYPE 4 CIRCULAR 6 IN Undistribute |                             |                             | 
0044 715-05049              100.000  LFT  |      11.03000        1103.00|                             | 
  PIPE, TYPE 4 CIRCULAR 8 IN Undistribute |                             |                             | 
0045 715-05052              100.000  LFT  |      13.78000        1378.00|                             | 
  PIPE, TYPE 4 CIRCULAR 12 IN             |                             |                             | 
  Undistributed                           |                             |                             | 
0046 715-05208              100.000  LFT  |      15.98000        1598.00|                             | 
  PIPE, TYPE 4 CIRCULAR 15 IN             |                             |                             | 
  Undistributed                           |                             |                             | 
0047 715-05209              100.000  LFT  |      18.96000        1896.00|                             | 
  PIPE, TYPE 4 CIRCULAR 18 IN             |                             |                             | 
  Undistributed                           |                             |                             | 
0048 719-05443                8.000  LFT  |      39.95000         319.60|                             | 
  PIPE, DRAINTILE TERMINAL SECTION, 12 IN |                             |                             | 
0049 719-05445               10.000  LFT  |      61.55000         615.50|                             | 
  PIPE, DRAIN TILE, TERMINAL SECTION 18 I |                             |                             | 
0050 719-09392                4.000  LFT  |      46.75000         187.00|                             | 
  PIPE, DRAIN TILE TERMINAL SECTION, 15 I |                             |                             | 
0051 801-04308                8.000  EACH |     191.40000        1531.20|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0052 801-06625               53.000  EACH |      95.70000        5072.10|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0053 801-06640               22.000  EACH |      97.90000        2153.80|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-07118               72.000  LFT  |       8.80000         633.60|                             | 
  BARRICADE, III-A                        |                             |                             | 
0055 801-07119               96.000  LFT  |       9.90000         950.40|                             | 
  BARRICADE, III-B                        |                             |                             | 
0056 808-10033             1800.000  LFT  |       1.27000        2286.00|                             | 
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             | 
  IN                                      |                             |                             | 
0057 808-10034              581.000  LFT  |       1.27000         737.87|                             | 
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             | 
  IN                                      |                             |                             | 
0058 808-10036              225.000  LFT  |       1.27000         285.75|                             | 
  LINE, MULTI-COMPONENT, BROKEN, YELLOW,  |                             |                             | 
  4 IN                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 231                     CONTRACT ID : R -31506-A                   COUNTIES : WARREN 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2094565          |(       )                    |(      ) 
                                          |3D COMPANY INC               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0059 808-75996               50.000  EACH |       1.10000          55.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       467,764.03|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       467,764.03|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 245                     CONTRACT ID : R -32842-A                   COUNTIES : LAPORTE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : PIPE LINING                                                 COMPLETION DATE : 03/15/12 
     LOCATION     : AT VARIOUS LOCATIONS ALONG I-94                                  PROJECT(S) :  0400806 
                                                                                                   0810382 
                                                                                                   0901802 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       644,116.00  100.0000% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 245                     CONTRACT ID : R -32842-A                   COUNTIES : LAPORTE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1004746          |(      )                     |(      ) 
                                          |TEMPLE & TEMPLE EXCAVATING & |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PIPE LINING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    4100.00000        4100.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |   28000.00000       28000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-01015                       LUMP |   26500.00000       26500.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0009 621-01004                5.000  EACH |     550.00000        2750.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0010 621-03787               75.000  LBS  |     100.00000        7500.00|                             | 
  SEED MIXTURE, D                         |                             |                             | 
0011 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0012 628-09401                7.000  MOS  |    1250.00000        8750.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0013 628-11006               14.000  MOS  |      75.00000        1050.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0014 628-11068                2.000  EACH |     150.00000         300.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0015 725-10223              440.000  LFT  |     210.00000       92400.00|                             | 
  LINER PIPE, THERMOPLASTIC, CIRCULAR, 6. |                             |                             | 
  2-6.3 SFT                               |                             |                             | 
0018 725-11021              200.000  LFT  |     400.00000       80000.00|                             | 
  LINER PIPE THERMOPLASTIC DEFORMED 13.   |                             |                             | 
  5-16.0 SFT                              |                             |                             | 
0020 801-01093                8.000  EACH |     230.00000        1840.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 245                     CONTRACT ID : R -32842-A                   COUNTIES : LAPORTE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1004746          |(       )                    |(      ) 
                                          |TEMPLE & TEMPLE EXCAVATING & |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 801-03290                4.000  EACH |      70.00000         280.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 801-06640               12.000  EACH |      70.00000         840.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06775                       LUMP |    1500.00000        1500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 804-06771               10.000  EACH |      40.00000         400.00|                             | 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0025 725-11399              270.000  LFT  |     700.00000      189000.00|                             | 
  PIPE LINER, CURED-IN-PLACE, 84 IN.      |                             |                             | 
0026 725-11014              180.000  LFT  |     255.00000       45900.00|                             | 
  LINER PIPE THERMOPLASTIC DEFORMED 5.7-6 |                             |                             | 
  0 SFT                                   |                             |                             | 
0027 725-10227              200.000  LFT  |     765.00000      153000.00|                             | 
  LINER PIPE, THERMOPLASTIC, CIRCULAR, 18 |                             |                             | 
  9-19.0 SFT                              |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       644,116.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       644,116.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 251                     CONTRACT ID : R -33425-A                   COUNTIES : VARIOUS 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : PIPE LINING                                                 COMPLETION DATE : 05/01/12 
     LOCATION     : ALONG I-65 AT VARIOUS LOCATIONS                                  PROJECT(S) :  0901646 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       145,200.00  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       153,765.00  105.8988% 
   3   35-1526557     MIDWEST MOLE INC                                                           $       230,953.00  159.0585% 
   4   35-1817574     YARDBERRY LANDSCAPE                                                        $       235,424.70  162.1382% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -33425-A                   COUNTIES : VARIOUS 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1004746          |(   2  ) 35-1139301          |(   3  ) 35-1526557 
                                          |TEMPLE & TEMPLE EXCAVATING & |E & B PAVING INC             |MIDWEST MOLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PIPE LINING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1500.00000        1500.00|    6600.00000        6600.00|    2500.00000        2500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    6806.00000        6806.00|    7685.00000        7685.00|    5000.00000        5000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 203-02070               20.000  CYS  |      17.50000         350.00|      58.50000        1170.00|     125.00000        2500.00 
  BORROW                                  |                             |                             | 
0007 621-01004                1.000  EACH |     450.00000         450.00|     450.00000         450.00|     500.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0008 621-06559              700.000  SYS  |       3.00000        2100.00|       3.12000        2184.00|       4.00000        2800.00 
  MULCHED SEEDING, R                      |                             |                             | 
0009 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0011 628-09408                3.000  MOS  |     200.00000         600.00|     400.00000        1200.00|     200.00000         600.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0012 628-09409                3.000  MOS  |      75.00000         225.00|     220.00000         660.00|     100.00000         300.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0013 628-10246                6.000  MOS  |      50.00000         300.00|      65.00000         390.00|     100.00000         600.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0014 628-11068                2.000  EACH |      75.00000         150.00|     125.00000         250.00|     150.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0015 725-10221              435.000  LFT  |     283.00000      123105.00|     240.00000      104400.00|     465.00000      202275.00 
  LINER PIPE, THERMOPLASTIC, CIRCULAR, 4. |                             |                             | 
  3-4.4 SFT                               |                             |                             | 
0016 801-01093                8.000  EACH |     250.00000        2000.00|     245.00000        1960.00|     270.00000        2160.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0017 801-03290                8.000  EACH |      90.00000         720.00|      78.00000         624.00|      86.00000         688.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06640               16.000  EACH |      70.00000        1120.00|      60.00000         960.00|      66.00000        1056.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/11 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -33425-A                   COUNTIES : VARIOUS 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1004746          |(   2   ) 35-1139301         |(   3  ) 35-1526557 
                                          |TEMPLE & TEMPLE EXCAVATING & |E & B PAVING INC             |MIDWEST MOLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 801-06775                       LUMP |    1500.00000        1500.00|   20600.00000       20600.00|    4500.00000        4500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 801-09133                4.000  EACH |    1000.00000        4000.00|    1100.00000        4400.00|    1225.00000        4900.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0021 804-06771                6.000  EACH |      45.00000         270.00|      38.00000         228.00|      45.00000         270.00 
  DELINEATOR POST, FLEXIBLE , GREY        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       145,200.00|           $       153,765.00|           $       230,953.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       145,200.00|           $       153,765.00|           $       230,953.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/11 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -33425-A                   COUNTIES : VARIOUS 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817574          |(       )                    |(      ) 
                                          |YARDBERRY LANDSCAPE          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PIPE LINING 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   15000.00000       15000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   11210.70000       11210.70|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 203-02070               20.000  CYS  |      50.00000        1000.00|                             | 
  BORROW                                  |                             |                             | 
0007 621-01004                1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0008 621-06559              700.000  SYS  |       1.00000         700.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0009 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0011 628-09408                3.000  MOS  |     550.00000        1650.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0012 628-09409                3.000  MOS  |     150.00000         450.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0013 628-10246                6.000  MOS  |     150.00000         900.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0014 628-11068                2.000  EACH |     350.00000         700.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0015 725-10221              435.000  LFT  |     430.00000      187050.00|                             | 
  LINER PIPE, THERMOPLASTIC, CIRCULAR, 4. |                             |                             | 
  3-4.4 SFT                               |                             |                             | 
0016 801-01093                8.000  EACH |     275.00000        2200.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0017 801-03290                8.000  EACH |     120.00000         960.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0018 801-06640               16.000  EACH |     100.00000        1600.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06775                       LUMP |    6000.00000        6000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 251                     CONTRACT ID : R -33425-A                   COUNTIES : VARIOUS 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817574          |(       )                    |(      ) 
                                          |YARDBERRY LANDSCAPE          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 801-09133                4.000  EACH |    1300.00000        5200.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0021 804-06771                6.000  EACH |      50.00000         300.00|                             | 
  DELINEATOR POST, FLEXIBLE , GREY        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       235,424.70|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       235,424.70|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 281                     CONTRACT ID : R -34280-A                   COUNTIES : PUTNAM 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : CULVERT CLEAN AND REPAIR                                    COMPLETION DATE : 01/27/12 
     LOCATION     : ALONG I-70 FROM 0.30 MILE EAST OF SR 243, UNDER WESTBOUND        PROJECT(S) :  1173251 
                    LANES AND RAMP 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1673827     H E HENDERSON INC                                                          $       161,585.76  100.0000% 
   2   35-1381845     GEORGE R HARVEY & SON INC                                                  $       196,709.40  121.7368% 
   3   35-1801998     CLR INC                                                                    $       219,780.50  136.0148% 
   4   35-1817574     YARDBERRY LANDSCAPE                                                        $       226,603.00  140.2370% 
   5   35-1526557     MIDWEST MOLE INC                                                           $       265,968.00  164.5987% 
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       314,221.57  194.4612% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 281                     CONTRACT ID : R -34280-A                   COUNTIES : PUTNAM 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2  ) 35-1381845          |(   3  ) 35-1801998 
                                          |H E HENDERSON INC            |GEORGE R HARVEY & SON INC    |CLR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   CULVERT CLEAN AND REPAIR 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    2056.04000        2056.04|    2000.00000        2000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 110-01001                       LUMP |   16694.00000       16694.00|   10000.00000       10000.00|   11000.00000       11000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-96133               60.000  LFT  |      75.25000        4515.00|     223.00000       13380.00|     140.00000        8400.00 
  PIPE, REMOVE                            |                             |                             | 
0006 203-02000              450.000  CYS  |      18.12000        8154.00|      42.25000       19012.50|      15.00000        6750.00 
  EXCAVATION, COMMON                      |                             |                             | 
0007 206-93520             2700.000  SFT  |      11.33000       30591.00|      21.50000       58050.00|      10.00000       27000.00 
  TEMPORARY SHEET PILING                  |                             |                             | 
0008 213-09269              100.000  CYS  |     117.10000       11710.00|     127.60000       12760.00|     100.00000       10000.00 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
0009 616-06405               15.000  TON  |      45.04000         675.60|      76.05000        1140.75|     175.00000        2625.00 
  RIPRAP, REVETMENT , UNDISTRIBUTED       |                             |                             | 
0010 621-01004                1.000  EACH |     160.50000         160.50|     550.00000         550.00|    1000.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0011 621-06559              150.000  SYS  |       8.05000        1207.50|       6.00000         900.00|       9.85000        1477.50 
  MULCHED SEEDING, R , UNDISTRIBUTED      |                             |                             | 
0012 628-08520                1.000  EACH |     187.25000         187.25|     100.00000         100.00|      75.00000          75.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0013 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0014 628-09408                3.000  MOS  |     267.50000         802.50|     565.00000        1695.00|     200.00000         600.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0015 628-09409                3.000  MOS  |     160.50000         481.50|     100.00000         300.00|     100.00000         300.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0016 628-10246                3.000  MOS  |     160.50000         481.50|      55.00000         165.00|      50.00000         150.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0017 715-11347                1.000  EACH |    2679.00000        2679.00|    4725.40000        4725.40|    7500.00000        7500.00 
  CONCRETE ANCHOR, 132 IN.                |                             |                             | 
0018 715-11348               60.000  LFT  |    1128.23000       67693.80|     720.00000       43200.00|    1500.00000       90000.00 
  PIPE EXTENSION CIRCULAR, 132"           |                             |                             | 
  STRUCTURAL PLATE                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 281                     CONTRACT ID : R -34280-A                   COUNTIES : PUTNAM 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1673827          |(   2   ) 35-1381845         |(   3  ) 35-1801998 
                                          |H E HENDERSON INC            |GEORGE R HARVEY & SON INC    |CLR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 801-03290                2.000  EACH |     183.75000         367.50|     201.25000         402.50|     300.00000         600.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0020 801-06640                6.000  EACH |     173.25000        1039.50|     189.75000        1138.50|     275.00000        1650.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06775                       LUMP |    8744.89000        8744.89|   13326.75000       13326.75|   17500.00000       17500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0022 201-52370                       LUMP |    3341.68000        3341.68|   13860.00000       13860.00|   23150.00000       23150.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       161,585.76|           $       196,709.40|           $       219,780.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       161,585.76|           $       196,709.40|           $       219,780.50 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 281                     CONTRACT ID : R -34280-A                   COUNTIES : PUTNAM 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817574          |(   5   ) 35-1526557         |(   6  ) 35-1618530 
                                          |YARDBERRY LANDSCAPE          |MIDWEST MOLE INC             |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   CULVERT CLEAN AND REPAIR 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    2000.00000        2000.00|    2500.00000        2500.00|    2500.00000        2500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 110-01001                       LUMP |    8000.00000        8000.00|    9640.00000        9640.00|   15711.07000       15711.07 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-96133               60.000  LFT  |     170.00000       10200.00|     175.00000       10500.00|     120.00000        7200.00 
  PIPE, REMOVE                            |                             |                             | 
0006 203-02000              450.000  CYS  |      25.00000       11250.00|      12.00000        5400.00|      25.00000       11250.00 
  EXCAVATION, COMMON                      |                             |                             | 
0007 206-93520             2700.000  SFT  |      18.50000       49950.00|      12.00000       32400.00|      33.00000       89100.00 
  TEMPORARY SHEET PILING                  |                             |                             | 
0008 213-09269              100.000  CYS  |     135.00000       13500.00|     105.00000       10500.00|     200.00000       20000.00 
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             | 
0009 616-06405               15.000  TON  |      70.00000        1050.00|     125.00000        1875.00|      80.00000        1200.00 
  RIPRAP, REVETMENT , UNDISTRIBUTED       |                             |                             | 
0010 621-01004                1.000  EACH |     500.00000         500.00|     770.00000         770.00|     475.00000         475.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0011 621-06559              150.000  SYS  |       5.00000         750.00|       8.00000        1200.00|       5.05000         757.50 
  MULCHED SEEDING, R , UNDISTRIBUTED      |                             |                             | 
0012 628-08520                1.000  EACH |     350.00000         350.00|     200.00000         200.00|     400.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0013 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0014 628-09408                3.000  MOS  |     550.00000        1650.00|     350.00000        1050.00|     375.00000        1125.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0015 628-09409                3.000  MOS  |     150.00000         450.00|     125.00000         375.00|     125.00000         375.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0016 628-10246                3.000  MOS  |     150.00000         450.00|     125.00000         375.00|     125.00000         375.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0017 715-11347                1.000  EACH |    8250.00000        8250.00|   10500.00000       10500.00|    5500.00000        5500.00 
  CONCRETE ANCHOR, 132 IN.                |                             |                             | 
0018 715-11348               60.000  LFT  |    1780.00000      106800.00|    2770.00000      166200.00|    2100.00000      126000.00 
  PIPE EXTENSION CIRCULAR, 132"           |                             |                             | 
  STRUCTURAL PLATE                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 281                     CONTRACT ID : R -34280-A                   COUNTIES : PUTNAM 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1817574          |(   5   ) 35-1526557         |(   6  ) 35-1618530 
                                          |YARDBERRY LANDSCAPE          |MIDWEST MOLE INC             |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0019 801-03290                2.000  EACH |     200.00000         400.00|     185.00000         370.00|     160.00000         320.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0020 801-06640                6.000  EACH |     175.00000        1050.00|     185.00000        1110.00|     155.00000         930.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06775                       LUMP |    5000.00000        5000.00|    3500.00000        3500.00|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0022 201-52370                       LUMP |    5000.00000        5000.00|    7500.00000        7500.00|   16000.00000       16000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       226,603.00|           $       265,968.00|           $       314,221.57 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       226,603.00|           $       265,968.00|           $       314,221.57 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 301                     CONTRACT ID : RS-30146-A                   COUNTIES : HANCOCK 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/28/12 
     LOCATION     : ON US 40 FROM 0.26 MILE EAST OF BUCK CREEK TO                    PROJECT(S) :  0710540 
                    0.88 MILE WEST OF SR 9 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     2,294,700.00  100.0000% 
   2   31-4351261     SHELLY & SANDS INC AND SUBSIDIARIES                                        $     2,455,419.93  107.0040% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $     2,498,000.00  108.8595% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,677,000.00  116.6601% 
   5   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     2,892,302.58  126.0427% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : RS-30146-A                   COUNTIES : HANCOCK 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 31-4351261          |(   3  ) 35-1917625 
                                          |E & B PAVING INC             |SHELLY & SANDS INC AND SUBSI |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    2830.00000        2830.00|    3000.00000        3000.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  114700.00000      114700.00|   20000.00000       20000.00|   64392.40000       64392.40 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 303-07449             2200.000  TON  |      20.00000       44000.00|      15.00000       33000.00|      15.00000       33000.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0010 304-07491               50.000  TON  |     315.00000       15750.00|     250.00000       12500.00|     190.00000        9500.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0011 306-08033           349885.000  SYS  |       0.25000       87471.25|       0.40000      139954.00|       0.50000      174942.50 
  MILLING, ASPHALT, 1 IN                  |                             |                             | 
0012 306-08034             8133.000  SYS  |       0.25000        2033.25|       1.00000        8133.00|       1.00000        8133.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0013 306-08043             7467.000  SYS  |       0.25000        1866.75|       1.00000        7467.00|       1.00000        7467.00 
  MILLING, TRANSITION                     |                             |                             | 
0014 306-08432             6891.000  SYS  |       8.00000       55128.00|       1.80000       12403.80|       2.50000       17227.50 
  MILLING, APPROACH                       |                             |                             | 
0015 401-06264                       LUMP |    6850.00000        6850.00|   10000.00000       10000.00|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0016 401-07328            29700.000  TON  |      53.00000     1574100.00|      62.00000     1841400.00|      61.00000     1811700.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0017 406-05520               93.000  TON  |     400.00000       37200.00|     490.00000       45570.00|     300.00000       27900.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 610-07488              700.000  TON  |     140.00000       98000.00|      97.00000       67900.00|     100.00000       70000.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0019 612-04315               17.000  TON  |    2554.00000       43418.00|    2702.00000       45934.00|    2554.00000       43418.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : RS-30146-A                   COUNTIES : HANCOCK 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 31-4351261         |(   3  ) 35-1917625 
                                          |E & B PAVING INC             |SHELLY & SANDS INC AND SUBSI |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 612-05081                2.000  EACH |    6220.00000       12440.00|    6500.00000       13000.00|    6220.00000       12440.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0021 612-60410              295.000  EACH |      23.00000        6785.00|      24.00000        7080.00|      23.00000        6785.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0022 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0023 628-09402                6.000  MOS  |    2000.00000       12000.00|    2007.00000       12042.00|    2100.00000       12600.00 
  FIELD OFFICE, B                         |                             |                             | 
0024 628-11007                6.000  MOS  |      75.00000         450.00|      70.00000         420.00|      75.00000         450.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             | 
  MINUTES                                 |                             |                             | 
0025 628-11068                1.000  EACH |      75.00000          75.00|      84.00000          84.00|     180.00000         180.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0026 801-01504               38.000  EACH |       2.00000          76.00|      45.00000        1710.00|      45.00000        1710.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0027 801-01505               30.000  EACH |       2.00000          60.00|      58.00000        1740.00|      55.00000        1650.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  (ONLY)                                  |                             |                             | 
0028 801-03290                2.000  EACH |     150.00000         300.00|     158.00000         316.00|     150.00000         300.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0029 801-06203             4673.000  LFT  |       0.05000         233.65|       0.30000        1401.90|       0.60000        2803.80 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0030 801-06207             4673.000  LFT  |       2.00000        9346.00|       0.60000        2803.80|       1.35000        6308.55 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0031 801-06211               38.000  EACH |      65.00000        2470.00|      38.00000        1444.00|      66.00000        2508.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0032 801-06212               30.000  EACH |      80.00000        2400.00|      47.00000        1410.00|      83.00000        2490.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, (ONLY)                       |                             |                             | 
0033 801-06216              850.000  LFT  |       0.15000         127.50|       2.00000        1700.00|       2.00000        1700.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0034 801-06218              850.000  LFT  |       6.00000        5100.00|       4.00000        3400.00|       6.60000        5610.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 24 IN                        |                             |                             | 
0035 801-06640               50.000  EACH |     100.00000        5000.00|     105.00000        5250.00|     100.00000        5000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : RS-30146-A                   COUNTIES : HANCOCK 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 31-4351261         |(   3  ) 35-1917625 
                                          |E & B PAVING INC             |SHELLY & SANDS INC AND SUBSI |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0036 801-06710              240.000  DAY  |      10.00000        2400.00|      10.00000        2400.00|      10.00000        2400.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0037 801-06775                       LUMP |   13728.42000       13728.42|    8000.00000        8000.00|   20000.00000       20000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0038 805-78470             7260.000  LFT  |       0.20000        1452.00|       0.30000        2178.00|       0.20000        1452.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0039 805-78795             2580.000  LFT  |       7.00000       18060.00|       7.41000       19117.80|       7.00000       18060.00 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0040 805-92951               10.000  EACH |     195.00000        1950.00|     206.00000        2060.00|     195.00000        1950.00 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0041 808-06701            23067.000  LFT  |       0.35000        8073.45|       0.37000        8534.79|       0.35000        8073.45 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0042 808-06703            92988.000  LFT  |       0.35000       32545.80|       0.37000       34405.56|       0.35000       32545.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0043 808-06705               49.000  LFT  |       1.00000          49.00|       1.00000          49.00|       1.00000          49.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0044 808-09381                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0045 808-75245            91868.000  LFT  |       0.35000       32153.80|       0.37000       33991.16|       0.35000       32153.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0046 808-75297              850.000  LFT  |       5.00000        4250.00|       5.30000        4505.00|       5.00000        4250.00 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0047 808-75320               38.000  EACH |      88.00000        3344.00|      93.00000        3534.00|      88.00000        3344.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0048 808-75325               30.000  EACH |      57.00000        1710.00|      60.00000        1800.00|      57.00000        1710.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0049 808-75996             2307.000  EACH |       0.15000         346.05|       0.16000         369.12|       0.15000         346.05 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0050 808-75998             2307.000  EACH |      13.44000       31006.08|      13.00000       29991.00|      13.45000       31029.15 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0051 808-92027             2414.000  LFT  |       1.00000        2414.00|       1.00000        2414.00|       1.00000        2414.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     2,294,700.00|           $     2,455,419.93|           $     2,498,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,294,700.00|           $     2,455,419.93|           $     2,498,000.00 
==================================================================================================================================== 
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     CALL ORDER   : 301                     CONTRACT ID : RS-30146-A                   COUNTIES : HANCOCK 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1357381         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1700.00000        1700.00|    3000.00000        3000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   61561.02000       61561.02|   50000.00000       50000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 303-07449             2200.000  TON  |      20.00000       44000.00|      20.00000       44000.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0010 304-07491               50.000  TON  |     430.00000       21500.00|     270.00000       13500.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0011 306-08033           349885.000  SYS  |       0.43000      150450.55|       0.85000      297402.25| 
  MILLING, ASPHALT, 1 IN                  |                             |                             | 
0012 306-08034             8133.000  SYS  |       0.63000        5123.79|       0.85000        6913.05| 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0013 306-08043             7467.000  SYS  |       0.43000        3210.81|       0.85000        6346.95| 
  MILLING, TRANSITION                     |                             |                             | 
0014 306-08432             6891.000  SYS  |       3.50000       24118.50|       5.00000       34455.00| 
  MILLING, APPROACH                       |                             |                             | 
0015 401-06264                       LUMP |    4500.00000        4500.00|   10600.00000       10600.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0016 401-07328            29700.000  TON  |      65.00000     1930500.00|      67.00000     1989900.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0017 406-05520               93.000  TON  |     480.00000       44640.00|     500.00000       46500.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 610-07488              700.000  TON  |     124.00000       86800.00|     110.00000       77000.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0019 612-04315               17.000  TON  |    2554.00000       43418.00|    2680.00000       45560.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
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     CALL ORDER   : 301                     CONTRACT ID : RS-30146-A                   COUNTIES : HANCOCK 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1357381         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 612-05081                2.000  EACH |    6220.00000       12440.00|    6500.00000       13000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0021 612-60410              295.000  EACH |      23.00000        6785.00|      24.20000        7139.00| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0022 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0023 628-09402                6.000  MOS  |    2300.00000       13800.00|    1300.00000        7800.00| 
  FIELD OFFICE, B                         |                             |                             | 
0024 628-11007                6.000  MOS  |     100.00000         600.00|      85.00000         510.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 750   |                             |                             | 
  MINUTES                                 |                             |                             | 
0025 628-11068                1.000  EACH |     100.00000         100.00|     300.00000         300.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0026 801-01504               38.000  EACH |      45.00000        1710.00|      47.00000        1786.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0027 801-01505               30.000  EACH |      55.00000        1650.00|      57.00000        1710.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  (ONLY)                                  |                             |                             | 
0028 801-03290                2.000  EACH |     150.00000         300.00|     224.00000         448.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0029 801-06203             4673.000  LFT  |       0.25000        1168.25|       0.26000        1214.98| 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0030 801-06207             4673.000  LFT  |       1.15000        5373.95|       1.20000        5607.60| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0031 801-06211               38.000  EACH |      66.00000        2508.00|      69.00000        2622.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0032 801-06212               30.000  EACH |      82.50000        2475.00|      86.00000        2580.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, (ONLY)                       |                             |                             | 
0033 801-06216              850.000  LFT  |       2.00000        1700.00|       2.10000        1785.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING   |                             |                             | 
  24"                                     |                             |                             | 
0034 801-06218              850.000  LFT  |       6.60000        5610.00|       7.00000        5950.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 24 IN                        |                             |                             | 
0035 801-06640               50.000  EACH |     100.00000        5000.00|     145.00000        7250.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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     CALL ORDER   : 301                     CONTRACT ID : RS-30146-A                   COUNTIES : HANCOCK 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(   5   ) 35-1357381         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0036 801-06710              240.000  DAY  |      10.00000        2400.00|      15.00000        3600.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0037 801-06775                       LUMP |   40000.00000       40000.00|   23000.00000       23000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0038 805-78470             7260.000  LFT  |       0.20000        1452.00|       0.21000        1524.60| 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0039 805-78795             2580.000  LFT  |       7.00000       18060.00|       7.30000       18834.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0040 805-92951               10.000  EACH |     195.00000        1950.00|     205.00000        2050.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0041 808-06701            23067.000  LFT  |       0.35000        8073.45|       0.59000       13609.53| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4 I |                             |                             | 
0042 808-06703            92988.000  LFT  |       0.35000       32545.80|       0.50000       46494.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0043 808-06705               49.000  LFT  |       1.00000          49.00|       4.00000         196.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0044 808-09381                       LUMP |    1000.00000        1000.00|    2600.00000        2600.00| 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0045 808-75245            91868.000  LFT  |       0.35000       32153.80|       0.50000       45934.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0046 808-75297              850.000  LFT  |       5.00000        4250.00|       5.25000        4462.50| 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0047 808-75320               38.000  EACH |      88.00000        3344.00|      92.00000        3496.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0048 808-75325               30.000  EACH |      57.00000        1710.00|     130.00000        3900.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0049 808-75996             2307.000  EACH |       6.00000       13842.00|       0.16000         369.12| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0050 808-75998             2307.000  EACH |      13.44000       31006.08|      14.20000       32759.40| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0051 808-92027             2414.000  LFT  |       1.00000        2414.00|       1.90000        4586.60| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8"  |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     2,677,000.00|           $     2,892,302.58|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,677,000.00|           $     2,892,302.58|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 311                     CONTRACT ID : RS-30825-A                   COUNTIES : RUSH            SHELBY 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : SURFACE TREATMENT, MICROSURFACE                             COMPLETION DATE : 06/29/12 
     LOCATION     : ON US 52 FROM 4.86 MILES EAST OF SR 9 (CR 500E) TO               PROJECT(S) :  0800207 
                    1.3 MILES WEST OF SR 3 (HODGES BRANCH) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   43-1878237     MICRO SURFACING INC                                                        $     1,140,282.92  100.0000% 
   2   26-2885272     PAVEMENT MAINTENANCE SYSTEMS LLC                                           $     1,166,680.49  102.3150% 
   3   26-2688853     STRAWSER CONSTRUCTION INC                                                  $     1,174,002.15  102.9571% 
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     CALL ORDER   : 311                     CONTRACT ID : RS-30825-A                   COUNTIES : RUSH            SHELBY 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 43-1878237          |(   2  ) 26-2885272          |(   3  ) 26-2688853 
                                          |MICRO SURFACING INC          |PAVEMENT MAINTENANCE SYSTEMS |STRAWSER CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SURFACE TREATMENT, MICROSURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5200.00000        5200.00|    4100.00000        4100.00|    2400.00000        2400.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   40000.00000       40000.00|   51260.00000       51260.00|   89799.00000       89799.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 110-01001                       LUMP |   18000.00000       18000.00|    3000.00000        3000.00|    7785.00000        7785.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  CRACK SEALING                           |                             |                             | 
0009 303-07449             3000.000  TON  |      24.35000       73050.00|      29.35000       88050.00|      24.50000       73500.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0010 304-07491               60.000  TON  |     685.00000       41100.00|     485.00000       29100.00|     700.00000       42000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0011 406-05520                2.000  TON  |     525.00000        1050.00|     600.00000        1200.00|     525.00000        1050.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0012 408-07504               36.000  TON  |    2500.00000       90000.00|    3590.00000      129240.00|    1897.00000       68292.00 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0013 411-09521           236674.000  SYS  |       3.02000      714755.48|       2.97000      702921.78|       2.94000      695821.56 
  MICRO-SURFACING, WARRANTED, MULTIPLE    |                             |                             | 
  COURSE                                  |                             |                             | 
0014 628-09401                3.000  MOS  |    2000.00000        6000.00|    3117.00000        9351.00|    1550.00000        4650.00 
  FIELD OFFICE, A                         |                             |                             | 
0015 801-03290                4.000  EACH |     125.00000         500.00|     125.00000         500.00|     100.00000         400.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0016 801-06207            13888.000  LFT  |       1.10000       15276.80|       0.78000       10832.64|       1.29000       17915.52 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0017 801-06640               61.000  EACH |     107.00000        6527.00|     110.00000        6710.00|      78.00000        4758.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 311                     CONTRACT ID : RS-30825-A                   COUNTIES : RUSH            SHELBY 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 43-1878237          |(   2   ) 26-2885272         |(   3  ) 26-2688853 
                                          |MICRO SURFACING INC          |PAVEMENT MAINTENANCE SYSTEMS |STRAWSER CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 801-06775                       LUMP |    7500.00000        7500.00|   31741.00000       31741.00|   86601.00000       86601.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 808-05866                7.800  SYS  |       9.00000          70.20|      30.00000         234.00|      25.01000         195.08 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0020 808-06368              115.000  LFT  |       1.80000         207.00|       3.50000         402.50|       3.01000         346.15 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0021 808-06703           139416.000  LFT  |       0.42000       58554.72|       0.39000       54372.24|       0.38000       52978.08 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0022 808-06716           167139.000  LFT  |       0.18000       30085.02|       0.07000       11699.73|       0.03000        5014.17 
  LINE, REMOVE                            |                             |                             | 
0023 808-09381                       LUMP |    2500.00000        2500.00|    1000.00000        1000.00|    1001.00000        1001.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0024 808-75240            17014.000  LFT  |       0.35000        5954.90|       0.37000        6295.18|       0.38000        6465.32 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0025 808-75245            10709.000  LFT  |       0.35000        3748.15|       0.38000        4069.42|       0.38000        4069.42 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0026 808-75297               85.000  LFT  |       3.65000         310.25|       7.00000         595.00|       6.01000         510.85 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0027 808-75996             1000.000  EACH |       5.00000        5000.00|       4.80000        4800.00|       4.00000        4000.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0028 808-75998             1000.000  EACH |      14.74000       14740.00|      15.00000       15000.00|       4.40000        4400.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0029 808-75998               10.000  EACH |      14.74000         147.40|      20.00000         200.00|       4.40000          44.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER ,   |                             |                             | 
  TWO WAY BLUE/BLUE                       |                             |                             | 
0030 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,140,282.92|           $     1,166,680.49|           $     1,174,002.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,140,282.92|           $     1,166,680.49|           $     1,174,002.15 
==================================================================================================================================== 
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     CALL ORDER   : 321                     CONTRACT ID : RS-31707-A                   COUNTIES : SPENCER 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 05/18/12 
     LOCATION     : ON US 231 FROM I-64 TO 0.61 MILE NORTH OF I-64                   PROJECT(S) :  0810015 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0626844     J H RUDOLPH & COMPANY                                                      $       206,995.00  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       207,117.30  100.0591% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       219,900.00  106.2345% 
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     CALL ORDER   : 321                     CONTRACT ID : RS-31707-A                   COUNTIES : SPENCER 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2  ) 35-1139301          |(   3  ) 35-2040801 
                                          |J H RUDOLPH & COMPANY        |E & B PAVING INC             |GOHMANN ASPHALT & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DISTRICT PAVEMENT PROJECT (NON-I) 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |     735.00000         735.00|     100.00000         100.00|    1100.00000        1100.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   10300.00000       10300.00|    9000.00000        9000.00|   10720.00000       10720.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02271                1.000  EACH |    2050.00000        2050.00|    4600.00000        4600.00|     650.00000         650.00 
  HEADWALL, REMOVE                        |                             |                             | 
0010 303-07449              140.000  TON  |      30.00000        4200.00|      50.00000        7000.00|      34.00000        4760.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0011 304-07490              568.000  TON  |      88.00000       49984.00|      95.00000       53960.00|      98.00000       55664.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0012 306-08034              797.000  SYS  |       1.40000        1115.80|       1.00000         797.00|       4.30000        3427.10 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0013 306-08042            10036.000  SYS  |       0.55000        5519.80|       1.00000       10036.00|       0.90000        9032.40 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0014 306-08043             2253.000  SYS  |       0.55000        1239.15|       1.00000        2253.00|       3.30000        7434.90 
  MILLING, TRANSITION                     |                             |                             | 
0015 306-08432              620.000  SYS  |       3.40000        2108.00|       1.00000         620.00|       3.40000        2108.00 
  MILLING, APPROACH                       |                             |                             | 
0016 401-06264                       LUMP |     600.00000         600.00|    2000.00000        2000.00|    1100.00000        1100.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0017 401-07320             1110.000  TON  |      65.00000       72150.00|      65.90000       73149.00|      65.00000       72150.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0018 402-07451              133.000  TON  |      65.00000        8645.00|      65.00000        8645.00|      65.00000        8645.00 
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             | 
0019 406-05520                4.600  TON  |     525.00000        2415.00|     600.00000        2760.00|     500.00000        2300.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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     CALL ORDER   : 321                     CONTRACT ID : RS-31707-A                   COUNTIES : SPENCER 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-1139301         |(   3  ) 35-2040801 
                                          |J H RUDOLPH & COMPANY        |E & B PAVING INC             |GOHMANN ASPHALT & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 601-02241              200.000  LFT  |       2.00000         400.00|       2.00000         400.00|       2.00000         400.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0021 601-06854                2.000  EACH |    4200.00000        8400.00|    4200.00000        8400.00|    4200.00000        8400.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0022 610-07487               52.000  TON  |     175.00000        9100.00|     140.00000        7280.00|     105.00000        5460.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0023 616-02320                4.000  SYS  |       1.00000           4.00|     200.00000         800.00|      35.00000         140.00 
  GEOTEXTILES                             |                             |                             | 
0024 616-06451                5.000  TON  |      95.00000         475.00|     400.00000        2000.00|     200.00000        1000.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0025 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0026 628-09408                7.000  MOS  |     650.00000        4550.00|     185.00000        1295.00|     430.00000        3010.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0027 628-09409                7.000  MOS  |     120.00000         840.00|      75.00000         525.00|     100.00000         700.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0028 628-10246                7.000  MOS  |      60.00000         420.00|      55.00000         385.00|     100.00000         700.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0029 628-11068                1.000  EACH |     100.00000         100.00|      45.00000          45.00|     200.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0030 801-03290                3.000  EACH |     135.00000         405.00|     135.00000         405.00|     135.00000         405.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0031 801-06203              672.000  LFT  |       1.00000         672.00|       0.75000         504.00|       1.00000         672.00 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0032 801-06640               13.000  EACH |     130.00000        1690.00|     130.00000        1690.00|     130.00000        1690.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0033 801-06775                       LUMP |   13229.95000       13229.95|    2235.00000        2235.00|   12478.30000       12478.30 
  MAINTAINING TRAFFIC                     |                             |                             | 
0034 808-01428               24.000  LFT  |       6.00000         144.00|      10.00000         240.00|       5.00000         120.00 
  TEMPORARY TRANSVERSE MARKINGS, WHITE,   |                             |                             | 
  STOP LINE, 24 IN                        |                             |                             | 
0035 808-06713             6778.000  LFT  |       0.15000        1016.70|       0.15000        1016.70|       0.15000        1016.70 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0036 808-06714             6464.000  LFT  |       0.15000         969.60|       0.15000         969.60|       0.15000         969.60 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0037 808-06726               24.000  LFT  |       6.25000         150.00|       6.25000         150.00|       6.25000         150.00 
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             | 
  24"                                     |                             |                             | 
0038 808-75996               70.000  EACH |      13.00000         910.00|      20.00000        1400.00|      12.00000         840.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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     CALL ORDER   : 321                     CONTRACT ID : RS-31707-A                   COUNTIES : SPENCER 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0626844          |(   2   ) 35-1139301         |(   3  ) 35-2040801 
                                          |J H RUDOLPH & COMPANY        |E & B PAVING INC             |GOHMANN ASPHALT & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 808-75998               70.000  EACH |      35.00000        2450.00|      35.00000        2450.00|      35.00000        2450.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       206,995.00|           $       207,117.30|           $       219,900.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       206,995.00|           $       207,117.30|           $       219,900.00 
==================================================================================================================================== 
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     CALL ORDER   : 331                     CONTRACT ID : RS-33321-A                   COUNTIES : HENRY 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 08/03/12 
     LOCATION     : ON SR 109 FROM US 40 TO SR 234                                   PROJECT(S) :  1000064 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1145884     L I C A CONSTRUCTION                                                       $       881,061.13  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       932,000.00  105.7815% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $       957,714.50  108.7001% 
   4   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,155,116.50  131.1051% 
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,219,000.00  138.3559% 
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     CALL ORDER   : 331                     CONTRACT ID : RS-33321-A                   COUNTIES : HENRY 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1145884          |(   2  ) 35-1139301          |(   3  ) 35-1917625 
                                          |L I C A CONSTRUCTION         |E & B PAVING INC             |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   12958.24000       12958.24|    7500.00000        7500.00|    9000.00000        9000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   44000.00000       44000.00|   66900.00000       66900.00|   96000.00000       96000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 303-07449             2160.000  TON  |      22.95000       49572.00|      10.00000       21600.00|      17.50000       37800.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0011 304-07490              185.000  TON  |     103.16000       19084.60|     300.00000       55500.00|     265.00000       49025.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0012 306-08033              117.000  SYS  |       8.94000        1045.98|       2.00000         234.00|       1.50000         175.50 
  MILLING, ASPHALT, 1 IN                  |                             |                             | 
0013 306-08042           224000.000  SYS  |       0.01000        2240.00|       0.15000       33600.00|       0.10000       22400.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0014 306-08043             2000.000  SYS  |       1.58000        3160.00|       2.50000        5000.00|       2.50000        5000.00 
  MILLING, TRANSITION                     |                             |                             | 
0015 306-08432             2000.000  SYS  |       5.36000       10720.00|      10.00000       20000.00|       6.25000       12500.00 
  MILLING, APPROACH                       |                             |                             | 
0017 406-05520               61.000  TON  |      10.00000         610.00|     400.00000       24400.00|     550.00000       33550.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 610-07487              320.000  TON  |      86.58000       27705.60|     150.00000       48000.00|     120.00000       38400.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0019 615-06520                4.000  EACH |    1245.00000        4980.00|     875.00000        3500.00|     850.00000        3400.00 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0020 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 331                     CONTRACT ID : RS-33321-A                   COUNTIES : HENRY 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1145884          |(   2   ) 35-1139301         |(   3  ) 35-1917625 
                                          |L I C A CONSTRUCTION         |E & B PAVING INC             |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 628-09401                4.000  MOS  |    2095.27000        8381.08|    2200.00000        8800.00|    2500.00000       10000.00 
  FIELD OFFICE, A                         |                             |                             | 
0022 628-11006               12.000  MOS  |      62.11000         745.32|      50.00000         600.00|      80.00000         960.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0023 628-11068                3.000  EACH |     103.52000         310.56|      50.00000         150.00|      75.00000         225.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0024 720-44000                4.000  EACH |     400.00000        1600.00|     250.00000        1000.00|     500.00000        2000.00 
  CASTING, ADJUST TO GRADE ,              |                             |                             | 
0025 801-03290                2.000  EACH |     150.00000         300.00|     150.00000         300.00|     158.00000         316.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0026 801-06203             4700.000  LFT  |       0.31000        1457.00|       0.45000        2115.00|       0.55000        2585.00 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0027 801-06207             4700.000  LFT  |       0.72000        3384.00|       2.00000        9400.00|       1.50000        7050.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0028 801-06640               55.000  EACH |     100.00000        5500.00|     100.00000        5500.00|     105.00000        5775.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0029 801-06775                       LUMP |  114286.95000      114286.95|   54723.00000       54723.00|   81202.00000       81202.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0030 808-06703            97700.000  LFT  |       0.35000       34195.00|       0.35000       34195.00|       0.37000       36149.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0031 808-09381                       LUMP |    1200.00000        1200.00|    2500.00000        2500.00|    2200.00000        2200.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0032 808-75240             8600.000  LFT  |       0.35000        3010.00|       0.35000        3010.00|       0.37000        3182.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0033 808-75245            34700.000  LFT  |       0.35000       12145.00|       0.35000       12145.00|       0.37000       12839.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0034 808-75996              940.000  EACH |       3.00000        2820.00|       8.00000        7520.00|       0.25000         235.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0035 808-75998              940.000  EACH |      13.92000       13084.80|      20.00000       18800.00|      14.20000       13348.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0036 402-07433             9700.000  TON  |      51.81000      502557.00|      50.00000      485000.00|      48.70000      472390.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       881,061.13|           $       932,000.00|           $       957,714.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       881,061.13|           $       932,000.00|           $       957,714.50 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 331                     CONTRACT ID : RS-33321-A                   COUNTIES : HENRY 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1357381          |(   5   ) 35-0918397         |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    9000.00000        9000.00|    1700.00000        1700.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0009 110-01001                       LUMP |   52000.00000       52000.00|  441524.20000      441524.20| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 303-07449             2160.000  TON  |      20.00000       43200.00|      20.00000       43200.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0011 304-07490              185.000  TON  |     300.00000       55500.00|     300.00000       55500.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0012 306-08033              117.000  SYS  |       0.50000          58.50|       4.00000         468.00| 
  MILLING, ASPHALT, 1 IN                  |                             |                             | 
0013 306-08042           224000.000  SYS  |       0.50000      112000.00|       0.20000       44800.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0014 306-08043             2000.000  SYS  |       0.50000        1000.00|       4.00000        8000.00| 
  MILLING, TRANSITION                     |                             |                             | 
0015 306-08432             2000.000  SYS  |       0.50000        1000.00|       8.00000       16000.00| 
  MILLING, APPROACH                       |                             |                             | 
0017 406-05520               61.000  TON  |     300.00000       18300.00|      50.00000        3050.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 610-07487              320.000  TON  |     150.00000       48000.00|     200.00000       64000.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0019 615-06520                4.000  EACH |    2000.00000        8000.00|    1500.00000        6000.00| 
  MONUMENT, RE-ESTABLISH                  |                             |                             | 
0020 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
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     CALL ORDER   : 331                     CONTRACT ID : RS-33321-A                   COUNTIES : HENRY 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1357381          |(   5   ) 35-0918397         |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 628-09401                4.000  MOS  |    2000.00000        8000.00|    2200.00000        8800.00| 
  FIELD OFFICE, A                         |                             |                             | 
0022 628-11006               12.000  MOS  |      80.00000         960.00|     100.00000        1200.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0023 628-11068                3.000  EACH |     300.00000         900.00|     100.00000         300.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0024 720-44000                4.000  EACH |     600.00000        2400.00|    1000.00000        4000.00| 
  CASTING, ADJUST TO GRADE ,              |                             |                             | 
0025 801-03290                2.000  EACH |     300.00000         600.00|     150.00000         300.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0026 801-06203             4700.000  LFT  |       0.50000        2350.00|       0.25000        1175.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN        |                             |                             | 
0027 801-06207             4700.000  LFT  |       1.50000        7050.00|       1.20000        5640.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0028 801-06640               55.000  EACH |     140.00000        7700.00|     100.00000        5500.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0029 801-06775                       LUMP |   70000.00000       70000.00|  100000.00000      100000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0030 808-06703            97700.000  LFT  |       1.00000       97700.00|       0.35000       34195.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0031 808-09381                       LUMP |    8000.00000        8000.00|    1200.00000        1200.00| 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0032 808-75240             8600.000  LFT  |       1.00000        8600.00|       0.35000        3010.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0033 808-75245            34700.000  LFT  |       1.00000       34700.00|       0.35000       12145.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0034 808-75996              940.000  EACH |       1.00000         940.00|       5.00000        4700.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0035 808-75998              940.000  EACH |      20.00000       18800.00|      13.92000       13084.80| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0036 402-07433             9700.000  TON  |      55.50000      538350.00|      35.00000      339500.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     1,155,116.50|           $     1,219,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,155,116.50|           $     1,219,000.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 341                     CONTRACT ID : RS-33797-A                   COUNTIES : HANCOCK 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : SURFACE TREATMENT, MICROSURFACE                             COMPLETION DATE : 08/03/12 
     LOCATION     : ON SR 234 FROM US 36/SR 67 TO SR 9                               PROJECT(S) :  1172158 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   43-1878237     MICRO SURFACING INC                                                        $       644,536.40  100.0000% 
   2   26-2885272     PAVEMENT MAINTENANCE SYSTEMS LLC                                           $       671,980.25  104.2579% 
   3   26-2688853     STRAWSER CONSTRUCTION INC                                                  $       730,170.64  113.2862% 
   4   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       777,700.00  120.6604% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 341                     CONTRACT ID : RS-33797-A                   COUNTIES : HANCOCK 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 43-1878237          |(   2  ) 26-2885272          |(   3  ) 26-2688853 
                                          |MICRO SURFACING INC          |PAVEMENT MAINTENANCE SYSTEMS |STRAWSER CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SURFACE TREATMENT, MICROSURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    3200.00000        3200.00|    3745.00000        3745.00|    2500.00000        2500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   35000.00000       35000.00|   42910.00000       42910.00|   41099.79000       41099.79 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 301-07448               10.000  TON  |      84.00000         840.00|      42.10000         421.00|      84.01000         840.10 
  COMPACTED AGGREGATE, NO. 53, BASE ,     |                             |                             | 
  UNDISTRIBUTED QUANTITY                  |                             |                             | 
0008 303-01180             1000.000  TON  |      59.00000       59000.00|      34.60000       34600.00|      60.00000       60000.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0009 304-07490               25.000  TON  |     489.00000       12225.00|     494.30000       12357.50|     500.00000       12500.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0010 304-07490               25.000  TON  |     489.00000       12225.00|     305.00000        7625.00|     500.00000       12500.00 
  HMA PATCHING, TYPE B , UNDISTRIBUTED    |                             |                             | 
  QUANTITY                                |                             |                             | 
0011 406-05520                0.060  TON  |     400.00000          24.00|     745.00000          44.70|     425.00000          25.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0012 408-07504               10.000  TON  |    3280.00000       32800.00|    4460.00000       44600.00|    2293.00000       22930.00 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0013 411-09521           140000.000  SYS  |       2.99000      418600.00|       3.17000      443800.00|       3.48000      487200.00 
  MICRO-SURFACING, WARRANTED, MULTIPLE    |                             |                             | 
  COURSE                                  |                             |                             | 
0014 801-03290                2.000  EACH |     113.10000         226.20|     150.00000         300.00|     155.00000         310.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0015 801-06207             4300.000  LFT  |       1.10000        4730.00|       1.00000        4300.00|       1.39000        5977.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0016 801-06211                3.000  EACH |     100.00000         300.00|      75.00000         225.00|      70.00000         210.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
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     CALL ORDER   : 341                     CONTRACT ID : RS-33797-A                   COUNTIES : HANCOCK 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 43-1878237          |(   2   ) 26-2885272         |(   3  ) 26-2688853 
                                          |MICRO SURFACING INC          |PAVEMENT MAINTENANCE SYSTEMS |STRAWSER CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0017 801-06212                3.000  EACH |     100.00000         300.00|     125.00000         375.00|      80.00000         240.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, (ONLY)                       |                             |                             | 
0018 801-06218               75.000  LFT  |      10.00000         750.00|      10.00000         750.00|       7.00000         525.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 24 IN                        |                             |                             | 
0019 801-06640               30.000  EACH |     102.29000        3068.70|     140.00000        4200.00|     112.00000        3360.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |    7000.00000        7000.00|   18360.00000       18360.00|   32317.00000       32317.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 808-05866                8.400  SYS  |      15.00000         126.00|      50.00000         420.00|      45.00000         378.00 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0022 808-06368               75.000  LFT  |       3.00000         225.00|       5.00000         375.00|       4.10000         307.50 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0023 808-06703            85500.000  LFT  |       0.41000       35055.00|       0.40000       34200.00|       0.36000       30780.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0024 808-09381                       LUMP |    1750.00000        1750.00|    1370.00000        1370.00|    1000.00000        1000.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0025 808-75240             9100.000  LFT  |       0.36000        3276.00|       0.37000        3367.00|       0.36000        3276.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0026 808-75245            22500.000  LFT  |       0.38000        8550.00|       0.36000        8100.00|       0.36000        8100.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0027 808-75297               75.000  LFT  |      12.00000         900.00|       9.25000         693.75|       8.25000         618.75 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0028 808-75996              793.000  EACH |       5.50000        4361.50|       6.10000        4837.30|       4.00000        3172.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       644,536.40|           $       671,980.25|           $       730,170.64 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       644,536.40|           $       671,980.25|           $       730,170.64 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/11 
                                                                                                                   PAGE : 341 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 341                     CONTRACT ID : RS-33797-A                   COUNTIES : HANCOCK 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1004746          |(       )                    |(      ) 
                                          |TEMPLE & TEMPLE EXCAVATING & |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SURFACE TREATMENT, MICROSURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    2850.00000        2850.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   34980.20000       34980.20|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 301-07448               10.000  TON  |      95.00000         950.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE ,     |                             |                             | 
  UNDISTRIBUTED QUANTITY                  |                             |                             | 
0008 303-01180             1000.000  TON  |      50.00000       50000.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0009 304-07490               25.000  TON  |     610.00000       15250.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0010 304-07490               25.000  TON  |     730.00000       18250.00|                             | 
  HMA PATCHING, TYPE B , UNDISTRIBUTED    |                             |                             | 
  QUANTITY                                |                             |                             | 
0011 406-05520                0.060  TON  |     680.00000          40.80|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0012 408-07504               10.000  TON  |    4300.00000       43000.00|                             | 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0013 411-09521           140000.000  SYS  |       3.67000      513800.00|                             | 
  MICRO-SURFACING, WARRANTED, MULTIPLE    |                             |                             | 
  COURSE                                  |                             |                             | 
0014 801-03290                2.000  EACH |     170.00000         340.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0015 801-06207             4300.000  LFT  |       1.25000        5375.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
0016 801-06211                3.000  EACH |      75.00000         225.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0017 801-06212                3.000  EACH |      90.00000         270.00|                             | 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, (ONLY)                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 341                     CONTRACT ID : RS-33797-A                   COUNTIES : HANCOCK 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1004746          |(       )                    |(      ) 
                                          |TEMPLE & TEMPLE EXCAVATING & |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 801-06218               75.000  LFT  |       7.50000         562.50|                             | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 24 IN                        |                             |                             | 
0019 801-06640               30.000  EACH |     125.00000        3750.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |   30500.00000       30500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 808-05866                8.400  SYS  |      50.00000         420.00|                             | 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0022 808-06368               75.000  LFT  |       4.50000         337.50|                             | 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0023 808-06703            85500.000  LFT  |       0.40000       34200.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0024 808-09381                       LUMP |    1350.00000        1350.00|                             | 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0025 808-75240             9100.000  LFT  |       0.40000        3640.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0026 808-75245            22500.000  LFT  |       0.40000        9000.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0027 808-75297               75.000  LFT  |       9.00000         675.00|                             | 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0028 808-75996              793.000  EACH |      10.00000        7930.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       777,700.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       777,700.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 351                     CONTRACT ID : RS-33799-A                   COUNTIES : RANDOLPH        WAYNE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : SURFACE TREATMENT, MICROSURFACE                             COMPLETION DATE : 08/03/12 
     LOCATION     : ON US 35 FROM SR 1 TO 0.5 MILE NORTH OF US 36                    PROJECT(S) :  1006028 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   26-2688853     STRAWSER CONSTRUCTION INC                                                  $       388,837.02  100.0000% 
   2   26-2885272     PAVEMENT MAINTENANCE SYSTEMS LLC                                           $       453,087.44  116.5237% 
   3   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       456,000.00  117.2728% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 351                     CONTRACT ID : RS-33799-A                   COUNTIES : RANDOLPH        WAYNE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 26-2688853          |(   2  ) 26-2885272          |(   3  ) 35-1004746 
                                          |STRAWSER CONSTRUCTION INC    |PAVEMENT MAINTENANCE SYSTEMS |TEMPLE & TEMPLE EXCAVATING & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SURFACE TREATMENT, MICROSURFACE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1400.00000        1400.00|    2700.00000        2700.00|    1450.00000        1450.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENT, PAVEMENT TRAFFIC    |                             |                             | 
  MARKINGS                                |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   40197.00000       40197.00|   29950.00000       29950.00|   19873.38000       19873.38 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 110-01001                       LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  CRACK SEALING                           |                             |                             | 
0010 303-07449              250.000  TON  |      42.00000       10500.00|      45.74000       11435.00|      46.00000       11500.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0011 304-07490               58.000  TON  |     265.00000       15370.00|     305.10000       17695.80|     290.00000       16820.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0012 406-05520                1.000  TON  |     500.00000         500.00|     571.00000         571.00|     540.00000         540.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 408-07504               10.000  TON  |    2400.00000       24000.00|    4200.00000       42000.00|    3700.00000       37000.00 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0014 411-09521            77047.000  SYS  |       2.72000      209567.84|       3.55000      273516.85|       3.70000      285073.90 
  MICRO-SURFACING, WARRANTED, MULTIPLE    |                             |                             | 
  COURSE                                  |                             |                             | 
0015 506-06333                4.000  SYS  |     489.00000        1956.00|     516.00000        2064.00|     500.00000        2000.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0016 801-03290                2.000  EACH |     132.00000         264.00|     140.00000         280.00|     290.00000         580.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0017 801-06207             7240.000  LFT  |       1.25000        9050.00|       1.00000        7240.00|       1.25000        9050.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 351                     CONTRACT ID : RS-33799-A                   COUNTIES : RANDOLPH        WAYNE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-2688853          |(   2   ) 26-2885272         |(   3  ) 35-1004746 
                                          |STRAWSER CONSTRUCTION INC    |PAVEMENT MAINTENANCE SYSTEMS |TEMPLE & TEMPLE EXCAVATING & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 801-06640               21.000  EACH |     111.00000        2331.00|     125.00000        2625.00|     125.00000        2625.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06775                       LUMP |   30515.00000       30515.00|   13745.00000       13745.00|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 808-01238               72.000  EACH |       0.01000           0.72|       5.00000         360.00|       0.01000           0.72 
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             | 
  REMOVE                                  |                             |                             | 
0021 808-05866               11.400  SYS  |      26.00000         296.40|      33.75000         384.75|      28.00000         319.20 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0022 808-06368               72.000  LFT  |       3.10000         223.20|       3.40000         244.80|       3.40000         244.80 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0023 808-06703            45008.000  LFT  |       0.40000       18003.20|       0.40000       18003.20|       0.44000       19803.52 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0024 808-06716            72394.000  LFT  |       0.04000        2895.76|       0.06000        4343.64|       0.06000        4343.64 
  LINE, REMOVE                            |                             |                             | 
0025 808-09381                       LUMP |    1100.00000        1100.00|    1500.00000        1500.00|    1350.00000        1350.00 
  RETRO-REFLECTIVITY TESTING              |                             |                             | 
0026 808-75240             2380.000  LFT  |       0.40000         952.00|       0.41000         975.80|       0.44000        1047.20 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0027 808-75245            25006.000  LFT  |       0.40000       10002.40|       0.40000       10002.40|       0.44000       11002.64 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0028 808-75320                2.000  EACH |     128.00000         256.00|     150.00000         300.00|     140.00000         280.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0029 808-75325                2.000  EACH |     160.00000         320.00|     175.00000         350.00|     140.00000         280.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  (ONLY)                                  |                             |                             | 
0030 808-75996              366.000  EACH |       6.75000        2470.50|       7.00000        2562.00|      15.00000        5490.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0031 808-75998              361.000  EACH |      10.00000        3610.00|      19.70000        7111.70|      20.00000        7220.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0032 808-75998                5.000  EACH |      10.00000          50.00|      24.10000         120.50|      20.00000         100.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER ,   |                             |                             | 
  TWO WAY BLUE/BLUE                       |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       388,837.02|           $       453,087.44|           $       456,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       388,837.02|           $       453,087.44|           $       456,000.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 391                     CONTRACT ID : B -28908-A                   COUNTIES : WAYNE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 05/04/12 
     LOCATION     : ON US 40 OVER HISER CREEK, 4.10 MILES EAST OF SR 1               PROJECT(S) :  4089022 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       281,950.00  100.0000% 
   2   26-4305155     R A MYERS CONSTRUCTION CO                                                  $       327,825.40  116.2708% 
   3   35-1673827     H E HENDERSON INC                                                          $       332,456.66  117.9133% 
   4   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $       343,794.97  121.9347% 
   5   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       359,070.50  127.3525% 
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       385,260.95  136.6416% 
   7   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       417,223.56  147.9779% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : B -28908-A                   COUNTIES : WAYNE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 26-4305155          |(   3  ) 35-1673827 
                                          |MILESTONE CONTRACTORS LP     |R A MYERS CONSTRUCTION CO    |H E HENDERSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1500.00000        1500.00|    3000.00000        3000.00|    4594.92000        4594.92 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   13000.00000       13000.00|   15610.00000       15610.00|   26001.50000       26001.50 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    5000.00000        5000.00|    8000.00000        8000.00|    4055.08000        4055.08 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-51330                       LUMP |   16686.30000       16686.30|   33000.00000       33000.00|   24426.40000       24426.40 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02000              126.000  CYS  |      28.00000        3528.00|      11.00000        1386.00|      22.26000        2804.76 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-06937              361.000  LFT  |       2.50000         902.50|       3.00000        1083.00|       2.52000         909.72 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 207-09935              350.000  SYS  |      17.00000        5950.00|      15.00000        5250.00|      15.17000        5309.50 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0013 211-09265              582.000  CYS  |      19.00000       11058.00|      42.00000       24444.00|      38.13000       22191.66 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0014 301-07448              137.000  TON  |      23.00000        3151.00|      29.00000        3973.00|      42.24000        5786.88 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0015 306-08034              572.000  SYS  |      11.00000        6292.00|       9.00000        5148.00|      11.55000        6606.60 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0016 402-07433               48.000  TON  |     118.00000        5664.00|     150.00000        7200.00|     132.91000        6379.68 
  HMA SURFACE, TYPE B                     |                             |                             | 
0017 406-05520                0.200  TON  |     725.00000         145.00|     725.00000         145.00|     761.25000         152.25 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 601-01625                2.000  EACH |    1650.00000        3300.00|    1650.00000        3300.00|    1575.00000        3150.00 
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0019 601-02241              253.000  LFT  |       4.60000        1163.80|       2.00000         506.00|       5.25000        1328.25 
  GUARDRAIL, REMOVE                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : B -28908-A                   COUNTIES : WAYNE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 26-4305155         |(   3  ) 35-1673827 
                                          |MILESTONE CONTRACTORS LP     |R A MYERS CONSTRUCTION CO    |H E HENDERSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 601-06854                2.000  EACH |    2530.00000        5060.00|    2500.00000        5000.00|    2777.25000        5554.50 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0021 601-06855                2.000  EACH |     870.00000        1740.00|     850.00000        1700.00|     866.25000        1732.50 
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO |                             |                             | 
0022 601-08433                1.000  EACH |     670.00000         670.00|     700.00000         700.00|     735.00000         735.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0023 601-08434                1.000  EACH |     670.00000         670.00|     700.00000         700.00|    1286.25000        1286.25 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0024 601-94689                2.000  EACH |    2450.00000        4900.00|    2400.00000        4800.00|    2682.75000        5365.50 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              407.000  LFT  |      19.00000        7733.00|      19.00000        7733.00|      18.90000        7692.30 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0026 621-01004                1.000  EACH |     500.00000         500.00|     200.00000         200.00|     498.75000         498.75 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0027 621-06559              222.000  SYS  |       3.20000         710.40|       2.00000         444.00|       3.20000         710.40 
  MULCHED SEEDING, R                      |                             |                             | 
0028 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0029 628-09403                6.000  MOS  |    1500.00000        9000.00|    1900.00000       11400.00|    1926.00000       11556.00 
  FIELD OFFICE, C                         |                             |                             | 
0030 628-09407                6.000  MOS  |     220.00000        1320.00|     250.00000        1500.00|     267.50000        1605.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0031 628-10246               24.000  MOS  |      90.00000        2160.00|     200.00000        4800.00|      74.90000        1797.60 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0032 628-11068                2.000  EACH |     110.00000         220.00|     200.00000         400.00|     187.25000         374.50 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0033 715-08305              202.000  TON  |      86.00000       17372.00|      90.00000       18180.00|      90.30000       18240.60 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0034 723-11201               50.000  LFT  |    2500.00000      125000.00|    2500.00000      125000.00|    2590.68000      129534.00 
  STRUCTURE, REINFORCED CONCRETE          |                             |                             | 
  THREE-SIDED SECTIONS, 288 IN X 120 IN   |                             |                             | 
0035 801-03290                2.000  EACH |     105.00000         210.00|     110.00000         220.00|     105.00000         210.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0036 801-06207             1111.000  LFT  |       0.84000         933.24|       1.00000        1111.00|       0.84000         933.24 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : B -28908-A                   COUNTIES : WAYNE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 26-4305155         |(   3  ) 35-1673827 
                                          |MILESTONE CONTRACTORS LP     |R A MYERS CONSTRUCTION CO    |H E HENDERSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0037 801-06640                7.000  EACH |     105.00000         735.00|     110.00000         770.00|     105.00000         735.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0038 801-06710              120.000  DAY  |      10.50000        1260.00|      11.00000        1320.00|      10.50000        1260.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0039 801-06775                       LUMP |    1816.76000        1816.76|    9000.00000        9000.00|    8717.48000        8717.48 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 801-07024                2.000  EACH |    4100.00000        8200.00|    4000.00000        8000.00|    5775.00000       11550.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0041 801-07118               16.000  LFT  |      10.50000         168.00|      11.00000         176.00|      10.50000         168.00 
  BARRICADE, III-A                        |                             |                             | 
0042 801-08401              375.000  LFT  |      30.00000       11250.00|      25.00000        9375.00|      16.40000        6150.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0043 802-04089                4.000  EACH |      80.00000         320.00|      75.00000         300.00|      23.07000          92.28 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0044 802-05701               44.000  LFT  |      20.00000         880.00|      19.00000         836.00|      14.70000         646.80 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0045 802-09840               11.300  SFT  |      40.00000         452.00|      38.00000         429.40|      25.20000         284.76 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0046 808-06703              420.000  LFT  |       3.15000        1323.00|       4.00000        1680.00|       3.15000        1323.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       281,950.00|           $       327,825.40|           $       332,456.66 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       281,950.00|           $       327,825.40|           $       332,456.66 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : B -28908-A                   COUNTIES : WAYNE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 31-1323837          |(   5   ) 35-1357381         |(   6  ) 35-1618530 
                                          |SUNESIS CONSTRUCTION COMPANY |DAVE OMARA CONTRACTOR INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1600.00000        1600.00|    2500.00000        2500.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   17189.74000       17189.74|   18400.00000       18400.00|   19263.04000       19263.04 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    6875.89000        6875.89|   13000.00000       13000.00|    7705.21000        7705.21 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-51330                       LUMP |   56787.31000       56787.31|   24000.00000       24000.00|    9000.00000        9000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02000              126.000  CYS  |      12.28000        1547.28|      17.00000        2142.00|      50.00000        6300.00 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-06937              361.000  LFT  |       2.40000         866.40|       2.70000         974.70|       2.40000         866.40 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 207-09935              350.000  SYS  |      18.61000        6513.50|      17.00000        5950.00|      15.00000        5250.00 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0013 211-09265              582.000  CYS  |      21.13000       12297.66|      38.00000       22116.00|      40.00000       23280.00 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0014 301-07448              137.000  TON  |      20.37000        2790.69|      25.00000        3425.00|      40.00000        5480.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0015 306-08034              572.000  SYS  |      11.00000        6292.00|       6.50000        3718.00|      10.00000        5720.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0016 402-07433               48.000  TON  |     118.00000        5664.00|      95.00000        4560.00|     118.00000        5664.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0017 406-05520                0.200  TON  |     725.00000         145.00|    1100.00000         220.00|     725.00000         145.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 601-01625                2.000  EACH |    1590.00000        3180.00|    1700.00000        3400.00|    1590.00000        3180.00 
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0019 601-02241              253.000  LFT  |       3.42000         865.26|       4.80000        1214.40|       4.00000        1012.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
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     CALL ORDER   : 391                     CONTRACT ID : B -28908-A                   COUNTIES : WAYNE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 31-1323837          |(   5   ) 35-1357381         |(   6  ) 35-1618530 
                                          |SUNESIS CONSTRUCTION COMPANY |DAVE OMARA CONTRACTOR INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 601-06854                2.000  EACH |    2410.00000        4820.00|    2550.00000        5100.00|    2410.00000        4820.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0021 601-06855                2.000  EACH |     830.00000        1660.00|     860.00000        1720.00|     830.00000        1660.00 
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO |                             |                             | 
0022 601-08433                1.000  EACH |     640.00000         640.00|     660.00000         660.00|     640.00000         640.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0023 601-08434                1.000  EACH |     640.00000         640.00|     690.00000         690.00|     640.00000         640.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0024 601-94689                2.000  EACH |    2340.00000        4680.00|    2500.00000        5000.00|    2340.00000        4680.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              407.000  LFT  |      18.00000        7326.00|      19.00000        7733.00|      18.00000        7326.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0026 621-01004                1.000  EACH |     475.00000         475.00|     550.00000         550.00|     475.00000         475.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0027 621-06559              222.000  SYS  |       3.05000         677.10|       3.90000         865.80|       3.05000         677.10 
  MULCHED SEEDING, R                      |                             |                             | 
0028 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0029 628-09403                6.000  MOS  |    2569.83000       15418.98|    1800.00000       10800.00|    4000.00000       24000.00 
  FIELD OFFICE, C                         |                             |                             | 
0030 628-09407                6.000  MOS  |     294.25000        1765.50|     350.00000        2100.00|     275.00000        1650.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0031 628-10246               24.000  MOS  |     107.00000        2568.00|      90.00000        2160.00|      75.00000        1800.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0032 628-11068                2.000  EACH |     287.83000         575.66|     170.00000         340.00|     375.00000         750.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0033 715-08305              202.000  TON  |      86.00000       17372.00|     105.00000       21210.00|      86.00000       17372.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0034 723-11201               50.000  LFT  |    2755.31000      137765.50|    3350.00000      167500.00|    3800.00000      190000.00 
  STRUCTURE, REINFORCED CONCRETE          |                             |                             | 
  THREE-SIDED SECTIONS, 288 IN X 120 IN   |                             |                             | 
0035 801-03290                2.000  EACH |     100.00000         200.00|     130.00000         260.00|     100.00000         200.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0036 801-06207             1111.000  LFT  |       0.80000         888.80|       0.90000         999.90|       0.80000         888.80 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
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     CALL ORDER   : 391                     CONTRACT ID : B -28908-A                   COUNTIES : WAYNE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 31-1323837          |(   5   ) 35-1357381         |(   6  ) 35-1618530 
                                          |SUNESIS CONSTRUCTION COMPANY |DAVE OMARA CONTRACTOR INC    |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0037 801-06640                7.000  EACH |     100.00000         700.00|     125.00000         875.00|     100.00000         700.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0038 801-06710              120.000  DAY  |      10.00000        1200.00|      11.00000        1320.00|      10.00000        1200.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0039 801-06775                       LUMP |    3050.43000        3050.43|    3000.00000        3000.00|    3000.00000        3000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 801-07024                2.000  EACH |    3900.00000        7800.00|    4200.00000        8400.00|    3900.00000        7800.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0041 801-07118               16.000  LFT  |      10.00000         160.00|      11.00000         176.00|      10.00000         160.00 
  BARRICADE, III-A                        |                             |                             | 
0042 801-08401              375.000  LFT  |      21.65000        8118.75|      24.00000        9000.00|      43.00000       16125.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0043 802-04089                4.000  EACH |      36.78000         147.12|      80.00000         320.00|      75.00000         300.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0044 802-05701               44.000  LFT  |      19.00000         836.00|      20.00000         880.00|      19.00000         836.00 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0045 802-09840               11.300  SFT  |      38.00000         429.40|      39.00000         440.70|      38.00000         429.40 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0046 808-06703              420.000  LFT  |       3.00000        1260.00|       3.20000        1344.00|       3.00000        1260.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       343,794.97|           $       359,070.50|           $       385,260.95 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       343,794.97|           $       359,070.50|           $       385,260.95 
==================================================================================================================================== 
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     CALL ORDER   : 391                     CONTRACT ID : B -28908-A                   COUNTIES : WAYNE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1151771          |(       )                    |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    1600.00000        1600.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   20000.00000       20000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    8760.14000        8760.14|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-51330                       LUMP |   21000.00000       21000.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 203-02000              126.000  CYS  |      70.00000        8820.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-06937              361.000  LFT  |       2.40000         866.40|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 207-09935              350.000  SYS  |      15.00000        5250.00|                             | 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
0013 211-09265              582.000  CYS  |      31.00000       18042.00|                             | 
  STRUCTURAL BACKFILL, TYPE 2             |                             |                             | 
0014 301-07448              137.000  TON  |      27.00000        3699.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0015 306-08034              572.000  SYS  |       9.51000        5439.72|                             | 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0016 402-07433               48.000  TON  |     125.00000        6000.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0017 406-05520                0.200  TON  |     100.00000          20.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 601-01625                2.000  EACH |    1590.00000        3180.00|                             | 
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0019 601-02241              253.000  LFT  |       4.00000        1012.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : B -28908-A                   COUNTIES : WAYNE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1151771          |(       )                    |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 601-06854                2.000  EACH |    2410.00000        4820.00|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0021 601-06855                2.000  EACH |     830.00000        1660.00|                             | 
  GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO |                             |                             | 
0022 601-08433                1.000  EACH |     640.00000         640.00|                             | 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0023 601-08434                1.000  EACH |     640.00000         640.00|                             | 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0024 601-94689                2.000  EACH |    2340.00000        4680.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              407.000  LFT  |      18.00000        7326.00|                             | 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0026 621-01004                1.000  EACH |     475.00000         475.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0027 621-06559              222.000  SYS  |       3.05000         677.10|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0028 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0029 628-09403                6.000  MOS  |    3000.00000       18000.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0030 628-09407                6.000  MOS  |     300.00000        1800.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0031 628-10246               24.000  MOS  |     150.00000        3600.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0032 628-11068                2.000  EACH |     150.00000         300.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0033 715-08305              202.000  TON  |      83.00000       16766.00|                             | 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0034 723-11201               50.000  LFT  |    4485.00000      224250.00|                             | 
  STRUCTURE, REINFORCED CONCRETE          |                             |                             | 
  THREE-SIDED SECTIONS, 288 IN X 120 IN   |                             |                             | 
0035 801-03290                2.000  EACH |     100.00000         200.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0036 801-06207             1111.000  LFT  |       0.80000         888.80|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 391                     CONTRACT ID : B -28908-A                   COUNTIES : WAYNE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1151771          |(       )                    |(      ) 
                                          |CALUMET CIVIL CONTRACTORS IN |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0037 801-06640                7.000  EACH |     100.00000         700.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0038 801-06710              120.000  DAY  |      10.00000        1200.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0039 801-06775                       LUMP |     500.00000         500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 801-07024                2.000  EACH |    3900.00000        7800.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0041 801-07118               16.000  LFT  |      10.00000         160.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0042 801-08401              375.000  LFT  |      36.32000       13620.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0043 802-04089                4.000  EACH |      75.00000         300.00|                             | 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0044 802-05701               44.000  LFT  |      19.00000         836.00|                             | 
  SIGN POST, SQUARE, TYPE 1, REINFORCED   |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0045 802-09840               11.300  SFT  |      38.00000         429.40|                             | 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0046 808-06703              420.000  LFT  |       3.00000        1260.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       417,223.56|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       417,223.56|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/11 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 401                     CONTRACT ID : B -29183-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 09/14/12 
     LOCATION     : ON SR 15 OVER N&W RAILROAD, 4.02 MILES NORTH OF SR 14            PROJECT(S) :  0200937 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN INC                                                          $     4,089,821.73  100.0000% 
   2   38-2675420     ANLAAN CORPORATION                                                         $     4,095,424.33  100.1370% 
   3   35-1374866     PRIMCO INC                                                                 $     4,143,951.03  101.3235% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 401                     CONTRACT ID : B -29183-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2  ) 38-2675420          |(   3  ) 35-1374866 
                                          |PHEND & BROWN INC            |ANLAAN CORPORATION           |PRIMCO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   23900.00000       23900.00|   75000.00000       75000.00|   48600.00000       48600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |  236000.00000      236000.00|  200000.00000      200000.00|  207197.55000      207197.55 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |  132000.00000      132000.00|   35000.00000       35000.00|  124318.53000      124318.53 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02240              541.000  SYS  |      20.00000       10820.00|      20.00000       10820.00|      20.00000       10820.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-51330                       LUMP |  420000.00000      420000.00|  400000.00000      400000.00|  300650.05000      300650.05 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0012 203-02000            11847.000  CYS  |      12.00000      142164.00|      12.00000      142164.00|      12.00000      142164.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02070            87126.000  CYS  |       8.45000      736214.70|       8.75000      762352.50|       8.45000      736214.70 
  BORROW                                  |                             |                             | 
0014 204-02290                5.000  EACH |     875.00000        4375.00|     875.00000        4375.00|     875.00000        4375.00 
  SETTLEMENT PLATE                        |                             |                             | 
0015 204-08415                5.000  EACH |      27.00000         135.00|      27.00000         135.00|      27.00000         135.00 
  STAKE, SETTLEMENT                       |                             |                             | 
0016 205-03371               66.000  CYS  |      20.00000        1320.00|      30.00000        1980.00|      20.00000        1320.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0017 205-06932              342.000  LFT  |       9.80000        3351.60|      10.00000        3420.00|       7.50000        2565.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0018 205-06933                1.000  EACH |     125.00000         125.00|     125.00000         125.00|     100.00000         100.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0019 205-06937             7075.000  LFT  |       1.38000        9763.50|       1.38000        9763.50|       1.20000        8490.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 401                     CONTRACT ID : B -29183-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 38-2675420         |(   3  ) 35-1374866 
                                          |PHEND & BROWN INC            |ANLAAN CORPORATION           |PRIMCO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 205-09543              100.000  TON  |      34.00000        3400.00|      33.00000        3300.00|      33.00000        3300.00 
  NO 2 STONE                              |                             |                             | 
0021 207-08263            18314.000  SYS  |       9.20000      168488.80|       9.20000      168488.80|       9.20000      168488.80 
  SUBGRADE TREATMENT, TYPE IA AGGREGATE   |                             |                             | 
  OPTION ONLY                             |                             |                             | 
0022 207-08265             5300.000  SYS  |       5.25000       27825.00|       5.25000       27825.00|       5.25000       27825.00 
  SUBGRADE TREATMENT, TYPE IIA AGGREGATE  |                             |                             | 
  OPTION ONLY                             |                             |                             | 
0023 207-08267             1053.000  SYS  |      16.00000       16848.00|      16.00000       16848.00|      16.00000       16848.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0024 211-02050             6744.000  CYS  |      22.00000      148368.00|      22.00000      148368.00|      23.00000      155112.00 
  B BORROW                                |                             |                             | 
0025 211-09264              289.000  CYS  |      13.00000        3757.00|      13.00000        3757.00|      13.00000        3757.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0026 211-09266            11389.000  CYS  |      22.00000      250558.00|      22.00000      250558.00|      23.88000      271969.32 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0027 214-07203             1024.000  SYS  |       4.80000        4915.20|       4.80000        4915.20|       4.80000        4915.20 
  GEOGRID, TYPE II                        |                             |                             | 
0028 301-07448             4352.000  TON  |      21.00000       91392.00|      20.50000       89216.00|      20.50000       89216.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0029 302-07455               84.000  CYS  |      63.00000        5292.00|      25.00000        2100.00|      80.00000        6720.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0030 306-08043              489.000  SYS  |       9.60000        4694.40|       7.00000        3423.00|       8.00000        3912.00 
  MILLING, TRANSITION                     |                             |                             | 
0031 401-06264                       LUMP |    2400.00000        2400.00|    2400.00000        2400.00|    2400.00000        2400.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0032 401-07322              711.000  TON  |      70.00000       49770.00|      70.00000       49770.00|      70.00000       49770.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0033 401-07392             1197.000  TON  |      52.00000       62244.00|      52.00000       62244.00|      52.00000       62244.00 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0034 401-07424             2977.000  TON  |      50.00000      148850.00|      50.00000      148850.00|      50.00000      148850.00 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0035 402-07432              656.000  TON  |      70.00000       45920.00|      70.00000       45920.00|      70.00000       45920.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0036 402-07435              936.000  TON  |      70.00000       65520.00|      70.00000       65520.00|      70.00000       65520.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0037 406-05520                6.300  TON  |       1.00000           6.30|       1.00000           6.30|       1.00000           6.30 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0038 601-01128                4.000  EACH |    1165.00000        4660.00|    1165.00000        4660.00|    1165.00000        4660.00 
  GUARDRAIL, TRANSITION TYPE WGB          |                             |                             | 
0039 601-01626                4.000  EACH |    1510.00000        6040.00|    1510.00000        6040.00|    1510.00000        6040.00 
  GUARDRAIL CONNECTOR SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 2 , MODIFIED                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 401                     CONTRACT ID : B -29183-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 38-2675420         |(   3  ) 35-1374866 
                                          |PHEND & BROWN INC            |ANLAAN CORPORATION           |PRIMCO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 601-02241             2491.000  LFT  |       2.68000        6675.88|       2.68000        6675.88|       2.68000        6675.88 
  GUARDRAIL, REMOVE                       |                             |                             | 
0041 601-06037                2.000  EACH |     900.00000        1800.00|     900.00000        1800.00|    1995.50000        3991.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0042 601-94689                4.000  EACH |    2550.00000       10200.00|    2550.00000       10200.00|    3645.00000       14580.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0043 601-99105             1843.750  LFT  |      17.90000       33003.13|      17.90000       33003.13|      17.90000       33003.13 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0044 602-06729                6.000  EACH |      35.00000         210.00|       4.50000          27.00|       4.50000          27.00 
  BARRIER DELINEATOR                      |                             |                             | 
0045 605-06095              416.000  LFT  |      15.00000        6240.00|      30.00000       12480.00|      24.98000       10391.68 
  CURB, INTEGRAL, B, CONCRETE             |                             |                             | 
0046 605-06120               55.000  LFT  |      34.00000        1870.00|      30.00000        1650.00|      30.00000        1650.00 
  CURB, CONCRETE                          |                             |                             | 
0047 609-06259              506.000  SYS  |      77.00000       38962.00|      85.00000       43010.00|      95.00000       48070.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0048 610-07487              297.000  TON  |      55.00000       16335.00|      55.00000       16335.00|      55.00000       16335.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0049 611-06497                2.000  EACH |     210.00000         420.00|     210.00000         420.00|     258.00000         516.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0050 611-06498                2.000  EACH |     235.00000         470.00|     235.00000         470.00|     331.00000         662.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0051 615-06490               31.000  EACH |     132.00000        4092.00|     150.00000        4650.00|     132.00000        4092.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0052 615-06505                4.000  EACH |     625.00000        2500.00|     700.00000        2800.00|     625.00000        2500.00 
  MONUMENT, B                             |                             |                             | 
0053 616-02320             2651.000  SYS  |       2.45000        6494.95|       2.45000        6494.95|       2.45000        6494.95 
  GEOTEXTILES                             |                             |                             | 
0054 616-06405             1885.000  TON  |      30.00000       56550.00|      30.00000       56550.00|      30.00000       56550.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0055 616-06451              103.000  TON  |      30.00000        3090.00|      30.00000        3090.00|      30.00000        3090.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0056 621-01004                4.000  EACH |     550.00000        2200.00|     550.00000        2200.00|     300.00000        1200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0057 621-02770            36600.000  SYS  |       1.04000       38064.00|       1.04000       38064.00|       1.05000       38430.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0058 621-06545                4.300  TON  |    1051.00000        4519.30|    1051.00000        4519.30|     725.00000        3117.50 
  FERTILIZER                              |                             |                             | 
0059 621-06553             1477.000  LBS  |       2.86000        4224.22|       2.86000        4224.22|       4.50000        6646.50 
  SEED MIXTURE, R                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 401                     CONTRACT ID : B -29183-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 38-2675420         |(   3  ) 35-1374866 
                                          |PHEND & BROWN INC            |ANLAAN CORPORATION           |PRIMCO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0060 621-06557              695.000  LBS  |       4.12000        2863.40|       4.12000        2863.40|       3.00000        2085.00 
  SEED MIXTURE, T                         |                             |                             | 
0061 621-06567               11.000  kGAL |       1.00000          11.00|       1.00000          11.00|       1.00000          11.00 
  WATER                                   |                             |                             | 
0062 621-06574             1952.000  SYS  |       3.12000        6090.24|       3.12000        6090.24|       3.50000        6832.00 
  SODDING                                 |                             |                             | 
0063 621-06575             1010.000  SYS  |       4.08000        4120.80|       3.12000        3151.20|       3.50000        3535.00 
  SODDING, NURSERY                        |                             |                             | 
0064 622-52436               14.000  EACH |      40.00000         560.00|      40.00000         560.00|      45.00000         630.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0065 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0066 628-09403               11.000  MOS  |    1903.00000       20933.00|    1200.00000       13200.00|    2600.00000       28600.00 
  FIELD OFFICE, C                         |                             |                             | 
0067 628-09408               11.000  MOS  |     200.00000        2200.00|     120.00000        1320.00|     283.00000        3113.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0068 628-09409               11.000  MOS  |      80.00000         880.00|      50.00000         550.00|     143.00000        1573.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0069 628-10246               11.000  MOS  |      50.00000         550.00|      50.00000         550.00|      95.00000        1045.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0070 628-11068                1.000  EACH |     300.00000         300.00|     150.00000         150.00|      95.00000          95.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0071 701-06011                1.000  EACH |     500.00000         500.00|     500.00000         500.00|     950.00000         950.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0072 701-09557              109.000  LFT  |      30.00000        3270.00|      30.00000        3270.00|      41.77000        4552.93 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0073 701-09559                1.000  EACH |     500.00000         500.00|     500.00000         500.00|    1300.00000        1300.00 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0074 701-09683               22.000  EACH |     150.00000        3300.00|     150.00000        3300.00|     150.00000        3300.00 
  PILE SHOE, HP 12 X 74                   |                             |                             | 
0075 701-95780             2079.000  LFT  |      20.00000       41580.00|      20.00000       41580.00|      42.00000       87318.00 
  PILE, STEEL H, HP 12 IN X 74            |                             |                             | 
0076 702-51005              554.000  CYS  |     480.00000      265920.00|     480.00000      265920.00|     280.00000      155120.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0077 702-51015              118.000  CYS  |     450.00000       53100.00|     450.00000       53100.00|     325.00000       38350.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0078 703-06029           126136.000  LBS  |       0.82000      103431.52|       0.82000      103431.52|       1.05000      132442.80 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0079 704-51002              302.900  CYS  |     550.00000      166595.00|     550.00000      166595.00|     525.00000      159022.50 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 401                     CONTRACT ID : B -29183-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 38-2675420         |(   3  ) 35-1374866 
                                          |PHEND & BROWN INC            |ANLAAN CORPORATION           |PRIMCO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0080 706-05733                4.000  EACH |    1500.00000        6000.00|    1500.00000        6000.00|    1750.00000        7000.00 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                             |                             | 
0081 706-51020               11.600  CYS  |     700.00000        8120.00|     700.00000        8120.00|     935.00000       10846.00 
  RAILING, CONCRETE, C                    |                             |                             | 
0082 707-07605              672.000  LFT  |     300.00000      201600.00|     280.00000      188160.00|     207.00000      139104.00 
  STRUCTURAL MEMBER, CONCRETE BULB-T BEAM |                             |                             | 
  54 IN X 48 IN                           |                             |                             | 
0083 709-51821                       LUMP |    4130.00000        4130.00|    4130.00000        4130.00|    4500.00000        4500.00 
  SURFACE SEAL                            |                             |                             | 
0084 711-51038                       LUMP |       1.00000           1.00|       1.00000           1.00|    7480.00000        7480.00 
  STRUCTURAL STEEL                        |                             |                             | 
0085 715-05119              165.000  LFT  |      91.00000       15015.00|      91.00000       15015.00|      91.00000       15015.00 
  PIPE, TYPE 1 CIRCULAR 15 IN             |                             |                             | 
0086 715-05169               91.000  LFT  |      26.00000        2366.00|      26.00000        2366.00|      26.00000        2366.00 
  PIPE, TYPE 3 CIRCULAR 15 IN             |                             |                             | 
0087 715-05203               42.000  LFT  |      10.80000         453.60|      10.80000         453.60|      10.80000         453.60 
  PIPE, TYPE 4 CIRCULAR 4 IN              |                             |                             | 
0088 715-46005                3.000  EACH |     357.00000        1071.00|     357.00000        1071.00|     357.00000        1071.00 
  PIPE END SECTION, 15 IN                 |                             |                             | 
0089 720-45235                1.000  EACH |    1480.00000        1480.00|    1480.00000        1480.00|    1480.00000        1480.00 
  CATCH BASIN, E7                         |                             |                             | 
0090 731-93945             4755.000  SFT  |      10.00000       47550.00|      10.00000       47550.00|      28.56000      135802.80 
  FACE PANELS, CONCRETE                   |                             |                             | 
0091 731-93946             4755.000  SFT  |       3.00000       14265.00|       3.00000       14265.00|      10.25000       48738.75 
  WALL ERECTION                           |                             |                             | 
0092 801-03290                2.000  EACH |     100.00000         200.00|     158.00000         316.00|     158.00000         316.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0093 801-04308               13.000  EACH |     165.00000        2145.00|     160.00000        2080.00|     160.00000        2080.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0094 801-06625               55.000  EACH |      75.00000        4125.00|      79.00000        4345.00|      79.00000        4345.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0095 801-06640               29.000  EACH |     100.00000        2900.00|     104.00000        3016.00|     104.00000        3016.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0096 801-06775                       LUMP |    4000.00000        4000.00|  100000.00000      100000.00|  104858.00000      104858.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0097 801-07118               24.000  LFT  |      14.00000         336.00|      16.24000         389.76|      16.24000         389.76 
  BARRICADE, III-A                        |                             |                             | 
0098 801-07119              176.000  LFT  |      14.00000        2464.00|      10.79000        1899.04|      10.79000        1899.04 
  BARRICADE, III-B                        |                             |                             | 
0099 801-09133                5.000  EACH |    3000.00000       15000.00|    3775.00000       18875.00|    3775.00000       18875.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0100 802-05704              130.000  LFT  |      12.00000        1560.00|      12.00000        1560.00|      12.00000        1560.00 
  SIGN POST, SQUARE, TYPE 1, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 401                     CONTRACT ID : B -29183-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 38-2675420         |(   3  ) 35-1374866 
                                          |PHEND & BROWN INC            |ANLAAN CORPORATION           |PRIMCO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0101 802-09838               43.000  SFT  |      12.00000         516.00|      24.00000        1032.00|      24.00000        1032.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0102 802-09840               30.000  SFT  |      14.00000         420.00|      24.00000         720.00|      24.00000         720.00 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0103 808-06694              400.000  LFT  |       1.00000         400.00|       1.00000         400.00|       0.22000          88.00 
  LINE, PAINT, SOLID, YELLOW, 8 IN        |                             |                             | 
0104 808-06703             7358.000  LFT  |       0.40000        2943.20|       0.40000        2943.20|       0.70000        5150.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0105 808-06713              342.000  LFT  |       0.50000         171.00|       0.50000         171.00|       0.18000          61.56 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0106 808-06716              400.000  LFT  |       1.00000         400.00|       1.00000         400.00|       0.30000         120.00 
  LINE, REMOVE                            |                             |                             | 
0107 808-75090               60.000  LFT  |       3.00000         180.00|       3.00000         180.00|       2.75000         165.00 
  TRANSVERSE MARKING, PAINT, CROSSHATCH   |                             |                             | 
  LINE, YELLOW, 24"                       |                             |                             | 
0108 808-75245            21915.000  LFT  |       0.01000         219.15|       0.01000         219.15|       0.39000        8546.85 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4 I |                             |                             | 
0109 808-75290              139.000  LFT  |       5.00000         695.00|       5.00000         695.00|       7.45000        1035.55 
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             | 
  CROSSHATCH LINE, YELLOW, 24"            |                             |                             | 
0110 808-75297               42.000  LFT  |       5.00000         210.00|       5.00000         210.00|       8.10000         340.20 
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             | 
  LINE, 24 IN                             |                             |                             | 
0111 808-75320                4.000  EACH |      90.00000         360.00|      90.00000         360.00|     110.00000         440.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  LANE INDICATION ARROW                   |                             |                             | 
0112 808-75996               84.000  EACH |       0.01000           0.84|       0.16000          13.44|      19.25000        1617.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0113 808-75998              111.000  EACH |      25.00000        2775.00|      21.00000        2331.00|      10.00000        1110.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $     4,089,821.73|           $     4,095,424.33|           $     4,143,951.03 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,089,821.73|           $     4,095,424.33|           $     4,143,951.03 
==================================================================================================================================== 
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                                                                                                                   PAGE : 411 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 411                     CONTRACT ID : B -30893-A                   COUNTIES : WHITLEY         HUNTINGTON 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 08/31/12 
     LOCATION     : ON SR 114 AT THE WEST FORK OF CLEAR CREEK, 2.57 MILES EAST       PROJECT(S) :  0301154 
                    OF SR 5 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       441,420.49  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       448,016.00  101.4942% 
   3   35-1817530     PIONEER ASSOCIATES INC                                                     $       490,462.78  111.1101% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/11 
                                                                                                                   PAGE : 411 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 411                     CONTRACT ID : B -30893-A                   COUNTIES : WHITLEY         HUNTINGTON 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(   3  ) 35-1817530 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    3400.00000        3400.00|    5000.00000        5000.00|    2900.00000        2900.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   22000.00000       22000.00|   22000.00000       22000.00|   39000.00000       39000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   17600.00000       17600.00|   17000.00000       17000.00|    7000.00000        7000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-51330                       LUMP |   19000.00000       19000.00|   35000.00000       35000.00|   14000.00000       14000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0010 202-99187              180.000  LFT  |       5.00000         900.00|       2.50000         450.00|       4.00000         720.00 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0011 203-02000              428.000  CYS  |      60.00000       25680.00|      30.00000       12840.00|      23.00000        9844.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070              166.000  CYS  |       5.00000         830.00|       1.00000         166.00|      23.00000        3818.00 
  BORROW                                  |                             |                             | 
0013 203-51223               26.000  CYS  |      30.00000         780.00|      22.00000         572.00|      35.00000         910.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0014 205-03371               60.000  CYS  |      17.00000        1020.00|      22.00000        1320.00|      23.00000        1380.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0015 205-06936               20.000  TON  |      48.00000         960.00|      60.00000        1200.00|      65.00000        1300.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937              305.000  LFT  |       3.00000         915.00|       2.76000         841.80|       4.10000        1250.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-09543              100.000  TON  |       5.00000         500.00|      11.00000        1100.00|      21.00000        2100.00 
  NO 2 STONE                              |                             |                             | 
0018 207-08267              166.000  SYS  |       8.00000        1328.00|       6.00000         996.00|       8.00000        1328.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0019 207-09935             1300.000  SYS  |      10.00000       13000.00|      13.75000       17875.00|      18.50000       24050.00 
  SUBGRADE TREATMENT, TYPE 1C             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 411                     CONTRACT ID : B -30893-A                   COUNTIES : WHITLEY         HUNTINGTON 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1817530 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 211-09264               20.000  CYS  |      40.00000         800.00|      30.00000         600.00|      40.00000         800.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
0021 211-09266              416.000  CYS  |      28.00000       11648.00|      30.00000       12480.00|      19.00000        7904.00 
  STRUCTURAL BACKFILL, TYPE 3             |                             |                             | 
0022 211-09268              315.000  CYS  |      50.00000       15750.00|      97.00000       30555.00|      75.00000       23625.00 
  STRUCTURAL BACKFILL, TYPE 5             |                             |                             | 
0023 303-01180              282.000  TON  |      21.00000        5922.00|      16.00000        4512.00|      19.00000        5358.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0024 306-08034             1361.000  SYS  |       5.00000        6805.00|       3.50000        4763.50|       4.00000        5444.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0025 402-07433              194.000  TON  |      59.00000       11446.00|      56.00000       10864.00|      57.00000       11058.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0026 402-07438              142.000  TON  |      55.00000        7810.00|      48.00000        6816.00|      48.00000        6816.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0027 402-07441              372.000  TON  |      44.00000       16368.00|      47.00000       17484.00|      48.00000       17856.00 
  HMA BASE, TYPE B                        |                             |                             | 
0028 406-05520                1.000  TON  |     480.00000         480.00|      50.00000          50.00|      50.00000          50.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 601-01846                1.000  EACH |    1800.00000        1800.00|    1800.00000        1800.00|    1800.00000        1800.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 3                               |                             |                             | 
0030 601-02241              503.000  LFT  |       7.00000        3521.00|       5.00000        2515.00|       5.00000        2515.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0031 601-06854                2.000  EACH |    3500.00000        7000.00|    3500.00000        7000.00|    3500.00000        7000.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0032 601-06856                2.000  EACH |     400.00000         800.00|     400.00000         800.00|     400.00000         800.00 
  MODIFIED POSTS, NESTED GUARDRAIL        |                             |                             | 
0033 601-94689                3.000  EACH |    2700.00000        8100.00|    2700.00000        8100.00|    2700.00000        8100.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0034 601-99105              343.750  LFT  |      18.65000        6410.94|      18.65000        6410.94|      18.65000        6410.94 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0035 610-07487               23.000  TON  |      78.22150        1799.09|      80.00000        1840.00|      80.00000        1840.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0036 611-06497                1.000  EACH |     250.00000         250.00|     250.00000         250.00|     250.00000         250.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0037 615-06505                2.000  EACH |     300.00000         600.00|     900.00000        1800.00|     900.00000        1800.00 
  MONUMENT, B                             |                             |                             | 
0038 616-02320              359.000  SYS  |       2.00000         718.00|       1.50000         538.50|       4.00000        1436.00 
  GEOTEXTILES                             |                             |                             | 
0039 616-06405              175.000  TON  |      31.00000        5425.00|      28.00000        4900.00|      23.00000        4025.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0040 616-06451               20.000  TON  |     107.00000        2140.00|      37.00000         740.00|      23.00000         460.00 
  RIPRAP, UNIFORM                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 411                     CONTRACT ID : B -30893-A                   COUNTIES : WHITLEY         HUNTINGTON 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1817530 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0041 621-01004                1.000  EACH |     450.00000         450.00|     450.00000         450.00|     450.00000         450.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0042 621-02770             1573.000  SYS  |       1.35000        2123.55|       1.35000        2123.55|       1.35000        2123.55 
  EROSION CONTROL BLANKET                 |                             |                             | 
0043 621-03787                3.000  LBS  |    2120.00000        6360.00|    2120.00000        6360.00|    2120.00000        6360.00 
  SEED MIXTURE, D , MODIFIED              |                             |                             | 
0044 621-06559             2014.000  SYS  |       0.68000        1369.52|       0.68000        1369.52|       0.68000        1369.52 
  MULCHED SEEDING, R                      |                             |                             | 
0045 621-06567                1.000  kGAL |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  WATER                                   |                             |                             | 
0046 621-06575              278.000  SYS  |       7.38000        2051.64|       7.38000        2051.64|       7.38000        2051.64 
  SODDING, NURSERY                        |                             |                             | 
0047 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0048 628-09402                6.000  MOS  |    2100.00000       12600.00|    1850.00000       11100.00|    2150.00000       12900.00 
  FIELD OFFICE, B                         |                             |                             | 
0049 628-11006                6.000  MOS  |      80.00000         480.00|      41.00000         246.00|     125.00000         750.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0050 628-11068                1.000  EACH |      80.00000          80.00|      80.00000          80.00|     210.00000         210.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0051 715-05116                5.000  LFT  |      40.00000         200.00|      15.00000          75.00|      45.00000         225.00 
  PIPE, TYPE 1 CIRCULAR 8 IN              |                             |                             | 
0052 715-05173               50.000  LFT  |      51.00000        2550.00|      45.00000        2250.00|      40.00000        2000.00 
  PIPE, TYPE 3 CIRCULAR 24 IN             |                             |                             | 
0053 715-46020                2.000  EACH |     450.00000         900.00|     500.00000        1000.00|     500.00000        1000.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0054 723-11262               56.000  LFT  |    3200.00000      179200.00|    2950.00000      165200.00|    4050.00000      226800.00 
  STRUCTURE, REINFORCED CONCRETE          |                             |                             | 
  THREE-SIDED SECTIONS, 288 IN X 168 IN   |                             |                             | 
0055 801-04308                3.000  EACH |     237.00000         711.00|     237.00000         711.00|     237.00000         711.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0056 801-06625               32.000  EACH |      67.00000        2144.00|      67.00000        2144.00|      67.00000        2144.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0057 801-06640               23.000  EACH |      98.00000        2254.00|      98.00000        2254.00|      98.00000        2254.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0058 801-06645                3.000  EACH |      34.00000         102.00|      34.00000         102.00|      34.00000         102.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0059 801-06775                       LUMP |    1400.00000        1400.00|    6373.80000        6373.80|    1000.00000        1000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 411                     CONTRACT ID : B -30893-A                   COUNTIES : WHITLEY         HUNTINGTON 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(   3  ) 35-1817530 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0060 801-07118               48.000  LFT  |       5.25000         252.00|       5.25000         252.00|       5.25000         252.00 
  BARRICADE, III-A                        |                             |                             | 
0061 801-07119               24.000  LFT  |       6.50000         156.00|       6.50000         156.00|       6.50000         156.00 
  BARRICADE, III-B                        |                             |                             | 
0062 808-06703             1123.000  LFT  |       1.25000        1403.75|       1.25000        1403.75|       1.25000        1403.75 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0063 808-75240              140.000  LFT  |       1.25000         175.00|       1.25000         175.00|       1.25000         175.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN                                      |                             |                             | 
0064 808-75996                7.000  EACH |       9.00000          63.00|      10.00000          70.00|      26.84000         187.88 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0065 808-75998                7.000  EACH |     126.00000         882.00|     126.00000         882.00|     126.00000         882.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       441,420.49|           $       448,016.00|           $       490,462.78 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       441,420.49|           $       448,016.00|           $       490,462.78 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/11 
                                                                                                                   PAGE : 421 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 421                     CONTRACT ID : B -31363-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 09/28/12 
     LOCATION     : ON SR 121, 2.04 MILES NORTH OF US 52                             PROJECT(S) :  0800952 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       285,495.20  100.0000% 
   2   26-4305155     R A MYERS CONSTRUCTION CO                                                  $       317,614.20  111.2503% 
   3   35-1385672     FORCE CONSTRUCTION CO INC                                                  $       346,374.32  121.3240% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       347,230.73  121.6240% 
   5   31-1323837     SUNESIS CONSTRUCTION COMPANY                                               $       353,163.50  123.7021% 
   6   35-1917625     MILESTONE CONTRACTORS LP                                                   $       360,554.06  126.2908% 
   7   38-3806996     HIS CONSTRUCTORS INC                                                       $       385,299.01  134.9581% 
   8   35-1310611     DUNCAN ROBERTSON INC                                                       $       390,659.40  136.8357% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : B -31363-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 26-4305155          |(   3  ) 35-1385672 
                                          |DAVE OMARA CONTRACTOR INC    |R A MYERS CONSTRUCTION CO    |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE DECK OVERLAY 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    2200.00000        2200.00|    2000.00000        2000.00|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   14000.00000       14000.00|   15124.00000       15124.00|   17300.00000       17300.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-01066              496.800  SYS  |      32.00000       15897.60|      45.00000       22356.00|      26.65000       13239.72 
  HYDRO DEMOLITION                        |                             |                             | 
0009 202-02240              303.000  SYS  |      20.00000        6060.00|      20.00000        6060.00|      25.83000        7826.49 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-51328                       LUMP |   26000.00000       26000.00|   25000.00000       25000.00|   39548.07000       39548.07 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 203-02000               71.300  CYS  |      20.00000        1426.00|      20.00000        1426.00|      59.09000        4213.12 
  EXCAVATION, COMMON                      |                             |                             | 
0012 205-09543              100.000  TON  |      21.00000        2100.00|      15.00000        1500.00|      22.94000        2294.00 
  NO 2 STONE                              |                             |                             | 
0013 211-09267                0.800  CYS  |     800.00000         640.00|     100.00000          80.00|     418.36000         334.69 
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             | 
0014 302-07455               52.900  CYS  |      46.00000        2433.40|      44.00000        2327.60|      70.51000        3729.98 
  DENSE GRADED SUBBASE                    |                             |                             | 
0015 306-08043              980.000  SYS  |       3.80000        3724.00|       9.00000        8820.00|       2.20000        2156.00 
  MILLING, TRANSITION                     |                             |                             | 
0016 402-07787              161.700  TON  |      94.00000       15199.80|     115.00000       18595.50|      99.00000       16008.30 
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             | 
0017 406-05521              980.000  SYS  |       0.62000         607.60|       0.50000         490.00|       0.10000          98.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 601-01522                4.000  EACH |    2100.00000        8400.00|    1950.00000        7800.00|    1960.00000        7840.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0019 601-02241              404.000  LFT  |       5.25000        2121.00|       2.00000         808.00|       4.00000        1616.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : B -31363-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 26-4305155         |(   3  ) 35-1385672 
                                          |DAVE OMARA CONTRACTOR INC    |R A MYERS CONSTRUCTION CO    |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 601-94689                3.000  EACH |    4200.00000       12600.00|    4000.00000       12000.00|    2430.00000        7290.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0021 601-99105              212.500  LFT  |      18.00000        3825.00|      18.00000        3825.00|      18.80000        3995.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0022 602-06729                8.000  EACH |       9.00000          72.00|       5.00000          40.00|      15.00000         120.00 
  BARRIER DELINEATOR                      |                             |                             | 
0023 609-06259              317.400  SYS  |      52.00000       16504.80|      80.00000       25392.00|      74.26000       23570.12 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0024 616-02320               29.000  SYS  |      14.00000         406.00|       3.00000          87.00|       4.05000         117.45 
  GEOTEXTILES                             |                             |                             | 
0025 616-06405               16.000  TON  |      40.00000         640.00|      29.00000         464.00|      51.49000         823.84 
  RIPRAP, REVETMENT                       |                             |                             | 
0026 621-01004                1.000  EACH |     280.00000         280.00|     200.00000         200.00|     250.00000         250.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0027 621-06574               21.000  SYS  |     135.00000        2835.00|      10.00000         210.00|     130.00000        2730.00 
  SODDING                                 |                             |                             | 
0028 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0029 628-09403                8.000  MOS  |    1600.00000       12800.00|    1800.00000       14400.00|    1711.00000       13688.00 
  FIELD OFFICE, C                         |                             |                             | 
0030 628-09407                8.000  MOS  |     240.00000        1920.00|     250.00000        2000.00|     321.43000        2571.44 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0031 628-10246               16.000  MOS  |      85.00000        1360.00|     200.00000        3200.00|     141.43000        2262.88 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0032 628-11068                2.000  EACH |     170.00000         340.00|     200.00000         400.00|     141.43000         282.86 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0033 702-51863              529.000  EACH |      17.00000        8993.00|       8.00000        4232.00|       7.47000        3951.63 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0034 703-06029            26748.000  LBS  |       1.10000       29422.80|       1.10000       29422.80|       1.08000       28887.84 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0035 704-51002               21.900  CYS  |     625.00000       13687.50|    1000.00000       21900.00|    1032.09000       22602.77 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0036 706-06352                4.000  EACH |    1100.00000        4400.00|    1200.00000        4800.00|    1348.52000        5394.08 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-2                                   |                             |                             | 
0037 706-09963              216.000  LFT  |      27.00000        5832.00|      30.00000        6480.00|      71.35000       15411.60 
  RAILING, CONCRETE, PF-2                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : B -31363-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 26-4305155         |(   3  ) 35-1385672 
                                          |DAVE OMARA CONTRACTOR INC    |R A MYERS CONSTRUCTION CO    |FORCE CONSTRUCTION CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0038 709-51821                       LUMP |    3800.00000        3800.00|     800.00000         800.00|    3360.00000        3360.00 
  SURFACE SEAL                            |                             |                             | 
0039 722-51842              532.700  SYS  |      55.00000       29298.50|      65.00000       34625.50|      98.32000       52375.06 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0040 722-51846                3.000  CYS  |     550.00000        1650.00|     550.00000        1650.00|     550.00000        1650.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0041 722-60824              496.800  SYS  |       4.50000        2235.60|      11.00000        5464.80|       6.23000        3095.06 
  SURFACE MILLING                         |                             |                             | 
0042 801-04308                2.000  EACH |     325.00000         650.00|     300.00000         600.00|     165.00000         330.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0043 801-06625               38.000  EACH |      95.00000        3610.00|      70.00000        2660.00|      96.00000        3648.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0044 801-06640               13.000  EACH |     150.00000        1950.00|     136.00000        1768.00|     105.00000        1365.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06775                       LUMP |    3500.00000        3500.00|    7000.00000        7000.00|    5412.07000        5412.07 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 801-07118               96.000  LFT  |      11.00000        1056.00|      10.00000         960.00|       9.00000         864.00 
  BARRICADE, III-A                        |                             |                             | 
0047 801-07119               96.000  LFT  |      12.50000        1200.00|      11.50000        1104.00|      10.00000         960.00 
  BARRICADE, III-B                        |                             |                             | 
0048 808-06712              384.000  LFT  |       0.60000         230.40|       1.00000         384.00|       1.80000         691.20 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0049 808-06713              768.000  LFT  |       0.60000         460.80|       1.00000         768.00|       0.95000         729.60 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0050 808-06714              384.000  LFT  |       0.60000         230.40|       1.00000         384.00|       0.95000         364.80 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0051 808-75996                5.000  EACH |     100.00000         500.00|      50.00000         250.00|      31.93000         159.65 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0052 808-75998                5.000  EACH |     320.00000        1600.00|     100.00000         500.00|     300.00000        1500.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0053 706-11405              230.000  LFT  |      73.00000       16790.00|      75.00000       17250.00|      77.00000       17710.00 
  RAILING, STEEL, PF-2                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       285,495.20|           $       317,614.20|           $       346,374.32 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       285,495.20|           $       317,614.20|           $       346,374.32 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : B -31363-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 31-1323837         |(   6  ) 35-1917625 
                                          |AMERICAN CONTRACTING & SERVI |SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE DECK OVERLAY 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    4000.00000        4000.00|   10000.00000       10000.00|    1500.00000        1500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   17361.53000       17361.53|   17658.17000       17658.17|   18000.00000       18000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-01066              496.800  SYS  |      46.00000       22852.80|      35.05000       17412.84|      52.00000       25833.60 
  HYDRO DEMOLITION                        |                             |                             | 
0009 202-02240              303.000  SYS  |      29.00000        8787.00|      17.86000        5411.58|      25.00000        7575.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-51328                       LUMP |   19000.00000       19000.00|   15065.05000       15065.05|   24845.00000       24845.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 203-02000               71.300  CYS  |      30.00000        2139.00|      18.91000        1348.28|     100.00000        7130.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 205-09543              100.000  TON  |      30.00000        3000.00|      32.58000        3258.00|      25.00000        2500.00 
  NO 2 STONE                              |                             |                             | 
0013 211-09267                0.800  CYS  |     375.00000         300.00|      75.85000          60.68|     550.00000         440.00 
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             | 
0014 302-07455               52.900  CYS  |      75.00000        3967.50|      59.55000        3150.20|     100.00000        5290.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0015 306-08043              980.000  SYS  |       2.75000        2695.00|       5.50000        5390.00|       4.25000        4165.00 
  MILLING, TRANSITION                     |                             |                             | 
0016 402-07787              161.700  TON  |      99.00000       16008.30|     111.00000       17948.70|      99.00000       16008.30 
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             | 
0017 406-05521              980.000  SYS  |       0.10000          98.00|       0.75000         735.00|       0.10000          98.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 601-01522                4.000  EACH |    1920.00000        7680.00|    1920.00000        7680.00|    2000.00000        8000.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0019 601-02241              404.000  LFT  |       5.00000        2020.00|       3.43000        1385.72|       5.50000        2222.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0020 601-94689                3.000  EACH |    4000.00000       12000.00|    4000.00000       12000.00|    4000.00000       12000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : B -31363-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 31-1323837         |(   6  ) 35-1917625 
                                          |AMERICAN CONTRACTING & SERVI |SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 601-99105              212.500  LFT  |      17.00000        3612.50|      17.00000        3612.50|      18.00000        3825.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0022 602-06729                8.000  EACH |      13.00000         104.00|      13.00000         104.00|      18.00000         144.00 
  BARRIER DELINEATOR                      |                             |                             | 
0023 609-06259              317.400  SYS  |      85.00000       26979.00|      84.42000       26794.91|      95.00000       30153.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0024 616-02320               29.000  SYS  |      10.00000         290.00|      13.08000         379.32|       8.00000         232.00 
  GEOTEXTILES                             |                             |                             | 
0025 616-06405               16.000  TON  |      60.00000         960.00|      36.30000         580.80|      90.00000        1440.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0026 621-01004                1.000  EACH |     250.00000         250.00|     250.00000         250.00|     250.00000         250.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0027 621-06574               21.000  SYS  |     130.00000        2730.00|     130.00000        2730.00|     145.00000        3045.00 
  SODDING                                 |                             |                             | 
0028 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0029 628-09403                8.000  MOS  |    3500.00000       28000.00|    2976.23000       23809.84|    2400.00000       19200.00 
  FIELD OFFICE, C                         |                             |                             | 
0030 628-09407                8.000  MOS  |     300.00000        2400.00|     251.58000        2012.64|     350.00000        2800.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0031 628-10246               16.000  MOS  |      75.00000        1200.00|     135.26000        2164.16|     100.00000        1600.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0032 628-11068                2.000  EACH |     375.00000         750.00|     323.27000         646.54|     110.00000         220.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0033 702-51863              529.000  EACH |      14.00000        7406.00|      14.85000        7855.65|      10.00000        5290.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0034 703-06029            26748.000  LBS  |       1.25000       33435.00|       1.51000       40389.48|       0.92000       24608.16 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0035 704-51002               21.900  CYS  |     780.00000       17082.00|    1437.89000       31489.79|    1600.00000       35040.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0036 706-06352                4.000  EACH |    2190.00000        8760.00|    1826.51000        7306.04|    1800.00000        7200.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-2                                   |                             |                             | 
0037 706-09963              216.000  LFT  |      60.00000       12960.00|      29.93000        6464.88|      60.00000       12960.00 
  RAILING, CONCRETE, PF-2                 |                             |                             | 
0038 709-51821                       LUMP |    3360.00000        3360.00|    3360.00000        3360.00|    3700.00000        3700.00 
  SURFACE SEAL                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : B -31363-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 31-1323837         |(   6  ) 35-1917625 
                                          |AMERICAN CONTRACTING & SERVI |SUNESIS CONSTRUCTION COMPANY |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 722-51842              532.700  SYS  |      83.00000       44214.10|      69.58000       37065.27|      68.00000       36223.60 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0040 722-51846                3.000  CYS  |     550.00000        1650.00|     550.00000        1650.00|     550.00000        1650.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0041 722-60824              496.800  SYS  |       6.00000        2980.80|       5.13000        2548.58|      11.00000        5464.80 
  SURFACE MILLING                         |                             |                             | 
0042 801-04308                2.000  EACH |     295.00000         590.00|     165.00000         330.00|     170.00000         340.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0043 801-06625               38.000  EACH |      65.00000        2470.00|      96.00000        3648.00|     100.00000        3800.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0044 801-06640               13.000  EACH |     135.00000        1755.00|     105.00000        1365.00|     110.00000        1430.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06775                       LUMP |    1500.00000        1500.00|    4417.48000        4417.48|    2500.00000        2500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 801-07118               96.000  LFT  |       9.95000         955.20|       9.00000         864.00|       9.00000         864.00 
  BARRICADE, III-A                        |                             |                             | 
0047 801-07119               96.000  LFT  |      11.50000        1104.00|      10.00000         960.00|      13.75000        1320.00 
  BARRICADE, III-B                        |                             |                             | 
0048 808-06712              384.000  LFT  |       0.50000         192.00|       1.80000         691.20|       1.90000         729.60 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0049 808-06713              768.000  LFT  |       0.50000         384.00|       0.95000         729.60|       1.00000         768.00 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0050 808-06714              384.000  LFT  |       0.50000         192.00|       0.95000         364.80|       1.00000         384.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0051 808-75996                5.000  EACH |      50.00000         250.00|      10.86000          54.30|     100.00000         500.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0052 808-75998                5.000  EACH |     140.00000         700.00|      40.00000         200.00|     140.00000         700.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0053 706-11405              230.000  LFT  |      70.00000       16100.00|      86.15000       19814.50|      72.00000       16560.00 
  RAILING, STEEL, PF-2                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       347,230.73|           $       353,163.50|           $       360,554.06 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       347,230.73|           $       353,163.50|           $       360,554.06 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : B -31363-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 38-3806996          |(   8   ) 35-1310611         |(      ) 
                                          |HIS CONSTRUCTORS INC         |DUNCAN ROBERTSON INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE DECK OVERLAY 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5000.00000        5000.00|    1500.00000        1500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   17500.00000       17500.00|   17500.00000       17500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-01066              496.800  SYS  |      67.00000       33285.60|      45.00000       22356.00| 
  HYDRO DEMOLITION                        |                             |                             | 
0009 202-02240              303.000  SYS  |      26.00000        7878.00|      15.00000        4545.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-51328                       LUMP |   29000.00000       29000.00|   35000.00000       35000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 203-02000               71.300  CYS  |      85.00000        6060.50|      22.00000        1568.60| 
  EXCAVATION, COMMON                      |                             |                             | 
0012 205-09543              100.000  TON  |      35.00000        3500.00|      12.00000        1200.00| 
  NO 2 STONE                              |                             |                             | 
0013 211-09267                0.800  CYS  |     700.00000         560.00|     750.00000         600.00| 
  STRUCTURAL BACKFILL, TYPE 4             |                             |                             | 
0014 302-07455               52.900  CYS  |      85.00000        4496.50|      45.00000        2380.50| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0015 306-08043              980.000  SYS  |       6.50000        6370.00|       8.00000        7840.00| 
  MILLING, TRANSITION                     |                             |                             | 
0016 402-07787              161.700  TON  |     108.00000       17463.60|     122.00000       19727.40| 
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             | 
0017 406-05521              980.000  SYS  |       0.10000          98.00|       0.83000         813.40| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 601-01522                4.000  EACH |    2100.00000        8400.00|    2125.00000        8500.00| 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0019 601-02241              404.000  LFT  |       4.25000        1717.00|       5.50000        2222.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0020 601-94689                3.000  EACH |    2550.00000        7650.00|    4400.00000       13200.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : B -31363-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 38-3806996          |(   8   ) 35-1310611         |(      ) 
                                          |HIS CONSTRUCTORS INC         |DUNCAN ROBERTSON INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 601-99105              212.500  LFT  |      19.50000        4143.75|      19.00000        4037.50| 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0022 602-06729                8.000  EACH |      13.00000         104.00|      20.00000         160.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0023 609-06259              317.400  SYS  |      98.00000       31105.20|      80.00000       25392.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0024 616-02320               29.000  SYS  |       6.00000         174.00|      10.00000         290.00| 
  GEOTEXTILES                             |                             |                             | 
0025 616-06405               16.000  TON  |      90.00000        1440.00|      45.00000         720.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0026 621-01004                1.000  EACH |     255.00000         255.00|     350.00000         350.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0027 621-06574               21.000  SYS  |     135.00000        2835.00|      75.00000        1575.00| 
  SODDING                                 |                             |                             | 
0028 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0029 628-09403                8.000  MOS  |    2400.00000       19200.00|    1250.00000       10000.00| 
  FIELD OFFICE, C                         |                             |                             | 
0030 628-09407                8.000  MOS  |     225.00000        1800.00|     250.00000        2000.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0031 628-10246               16.000  MOS  |      75.00000        1200.00|     110.00000        1760.00| 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0032 628-11068                2.000  EACH |      75.00000         150.00|     250.00000         500.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0033 702-51863              529.000  EACH |      16.50000        8728.50|       8.50000        4496.50| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0034 703-06029            26748.000  LBS  |       1.00000       26748.00|       1.00000       26748.00| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0035 704-51002               21.900  CYS  |    1400.00000       30660.00|    1850.00000       40515.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0036 706-06352                4.000  EACH |    2300.00000        9200.00|    1750.00000        7000.00| 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-2                                   |                             |                             | 
0037 706-09963              216.000  LFT  |      83.00000       17928.00|      40.00000        8640.00| 
  RAILING, CONCRETE, PF-2                 |                             |                             | 
0038 709-51821                       LUMP |    3500.00000        3500.00|    4000.00000        4000.00| 
  SURFACE SEAL                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : B -31363-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 38-3806996          |(   8   ) 35-1310611         |(      ) 
                                          |HIS CONSTRUCTORS INC         |DUNCAN ROBERTSON INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 722-51842              532.700  SYS  |      80.00000       42616.00|      95.00000       50606.50| 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0040 722-51846                3.000  CYS  |     550.00000        1650.00|     550.00000        1650.00| 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0041 722-60824              496.800  SYS  |       5.00000        2484.00|       5.00000        2484.00| 
  SURFACE MILLING                         |                             |                             | 
0042 801-04308                2.000  EACH |     305.00000         610.00|     182.00000         364.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0043 801-06625               38.000  EACH |      70.00000        2660.00|     106.00000        4028.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0044 801-06640               13.000  EACH |     138.00000        1794.00|     116.00000        1508.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06775                       LUMP |    2400.00000        2400.00|    2500.00000        2500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 801-07118               96.000  LFT  |      10.50000        1008.00|      10.00000         960.00| 
  BARRICADE, III-A                        |                             |                             | 
0047 801-07119               96.000  LFT  |      12.00000        1152.00|      11.00000        1056.00| 
  BARRICADE, III-B                        |                             |                             | 
0048 808-06712              384.000  LFT  |       0.51000         195.84|       2.00000         768.00| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN       |                             |                             | 
0049 808-06713              768.000  LFT  |       0.51000         391.68|       1.00000         768.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0050 808-06714              384.000  LFT  |       0.51000         195.84|       1.00000         384.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0051 808-75996                5.000  EACH |      42.00000         210.00|      25.00000         125.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0052 808-75998                5.000  EACH |      45.00000         225.00|     155.00000         775.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0053 706-11405              230.000  LFT  |      85.00000       19550.00|     198.00000       45540.00| 
  RAILING, STEEL, PF-2                    |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       385,299.01|           $       390,659.40|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       385,299.01|           $       390,659.40|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 431                     CONTRACT ID : B -33676-A                   COUNTIES : WABASH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : BRIDGE DECK RECONSTRUCTION AND WIDENING                     COMPLETION DATE : 07/13/12 
     LOCATION     : ON CR 700W OVER BACHELOR CREEK                                   PROJECT(S) :  0800728 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   26-4305155     R A MYERS CONSTRUCTION CO                                                  $       384,577.35  100.0000% 
   2   35-1374866     PRIMCO INC                                                                 $       393,677.99  102.3664% 
   3   35-1817530     PIONEER ASSOCIATES INC                                                     $       407,204.44  105.8836% 
   4   35-1386990     JACK ISOM CONSTRUCTION CO                                                  $       430,778.43  112.0135% 
   5   38-2675420     ANLAAN CORPORATION                                                         $       432,819.60  112.5442% 
   6   34-4456871     MILLER BROS CONSTRUCTION INC                                               $       439,794.00  114.3577% 
   7   35-1057237     R L MCCOY INC                                                              $       448,061.00  116.5074% 
   8   36-2839689     ILLINOIS CONSTRUCTORS CORP                                                 $       449,625.00  116.9141% 
   9   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       472,180.90  122.7792% 
  10   38-3806996     HIS CONSTRUCTORS INC                                                       $       478,598.25  124.4479% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : B -33676-A                   COUNTIES : WABASH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 26-4305155          |(   2  ) 35-1374866          |(   3  ) 35-1817530 
                                          |R A MYERS CONSTRUCTION CO    |PRIMCO INC                   |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE DECK RECONSTRUCTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    2500.00000        2500.00|   13178.91000       13178.91|    2600.00000        2600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   18313.00000       18313.00|   19683.89000       19683.89|   22000.00000       22000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    5000.00000        5000.00|    3936.78000        3936.78|   16000.00000       16000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02272               34.000  LFT  |      25.00000         850.00|      16.27000         553.18|      15.00000         510.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0010 202-51328                       LUMP |   30000.00000       30000.00|   47646.00000       47646.00|   53100.00000       53100.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 203-02000              123.000  CYS  |      30.00000        3690.00|      26.00000        3198.00|      26.00000        3198.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 205-09543              100.000  TON  |      20.00000        2000.00|      10.00000        1000.00|      33.00000        3300.00 
  NO 2 STONE                              |                             |                             | 
0013 211-06467                3.000  CYS  |      50.00000         150.00|     225.20000         675.60|      57.00000         171.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0014 302-07455               30.000  CYS  |      44.00000        1320.00|      80.00000        2400.00|      52.00000        1560.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0015 306-08034              282.000  SYS  |      10.00000        2820.00|       9.00000        2538.00|      10.00000        2820.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0016 406-05521              476.000  SYS  |       1.00000         476.00|       1.00000         476.00|       1.00000         476.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 601-01846                4.000  EACH |    2000.00000        8000.00|    2857.00000       11428.00|    1750.00000        7000.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 3                               |                             |                             | 
0018 601-02241              274.000  LFT  |       2.00000         548.00|       3.30000         904.20|       7.50000        2055.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0019 601-06374                4.000  EACH |     900.00000        3600.00|     850.00000        3400.00|     850.00000        3400.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : B -33676-A                   COUNTIES : WABASH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-4305155          |(   2   ) 35-1374866         |(   3  ) 35-1817530 
                                          |R A MYERS CONSTRUCTION CO    |PRIMCO INC                   |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 601-99105              331.250  LFT  |      19.00000        6293.75|      18.00000        5962.50|      18.00000        5962.50 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0021 607-06335               34.000  LFT  |      75.00000        2550.00|      77.50000        2635.00|      82.00000        2788.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0022 609-06259              170.000  SYS  |      85.00000       14450.00|     100.00000       17000.00|     100.00000       17000.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0023 610-07487               56.000  TON  |     125.00000        7000.00|     110.00000        6160.00|     110.00000        6160.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0024 616-02320               86.000  SYS  |       2.00000         172.00|       3.35000         288.10|       3.30000         283.80 
  GEOTEXTILES                             |                             |                             | 
0025 616-05688               50.000  TON  |      40.00000        2000.00|      56.30000        2815.00|      75.00000        3750.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0026 616-06405                8.000  TON  |      40.00000         320.00|      52.00000         416.00|      36.00000         288.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0027 619-11050                       LUMP |   15000.00000       15000.00|     100.00000         100.00|   21500.00000       21500.00 
  CLEAN STEEL BRIDGE, PARTIAL, QP-2, BR.  |                             |                             | 
  NO. WABASH 61                           |                             |                             | 
0028 619-93790                       LUMP |   20000.00000       20000.00|   18500.00000       18500.00|    3500.00000        3500.00 
  CLEAN AND EPOXY COAT EXISTING PILES ,   |                             |                             | 
  AND CAPS                                |                             |                             | 
0029 621-01004                1.000  EACH |     200.00000         200.00|     400.00000         400.00|     250.00000         250.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-02770              239.000  SYS  |       3.00000         717.00|       5.00000        1195.00|       3.98000         951.22 
  EROSION CONTROL BLANKET                 |                             |                             | 
0031 621-06559              239.000  SYS  |       2.00000         478.00|       2.50000         597.50|       2.92000         697.88 
  MULCHED SEEDING, R                      |                             |                             | 
0032 621-06575              112.000  SYS  |      10.00000        1120.00|      15.00000        1680.00|      17.45000        1954.40 
  SODDING, NURSERY                        |                             |                             | 
0033 628-09401                6.000  MOS  |    2100.00000       12600.00|    2180.00000       13080.00|    2275.00000       13650.00 
  FIELD OFFICE, A                         |                             |                             | 
0034 702-51864               36.000  EACH |      30.00000        1080.00|      25.00000         900.00|      18.00000         648.00 
  FIELD DRILLED HOLE                      |                             |                             | 
0035 703-06029            25846.000  LBS  |       1.10000       28430.60|       1.25000       32307.50|       1.13000       29205.98 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0036 703-97936               84.000  EACH |      17.00000        1428.00|      25.00000        2100.00|      23.50000        1974.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0037 704-51002               76.200  CYS  |     475.00000       36195.00|     745.00000       56769.00|     775.00000       59055.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0038 706-06344              175.000  LFT  |      65.00000       11375.00|      58.00000       10150.00|      58.00000       10150.00 
  RAILING, STEEL TS-1                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : B -33676-A                   COUNTIES : WABASH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 26-4305155          |(   2   ) 35-1374866         |(   3  ) 35-1817530 
                                          |R A MYERS CONSTRUCTION CO    |PRIMCO INC                   |PIONEER ASSOCIATES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 709-51821                       LUMP |    1500.00000        1500.00|    3315.00000        3315.00|    2060.00000        2060.00 
  SURFACE SEAL                            |                             |                             | 
0040 710-09158                2.000  SFT  |      72.00000         144.00|     177.20000         354.40|     200.00000         400.00 
  PATCHING CONCRETE STRUCTURES            |                             |                             | 
0041 711-51038                       LUMP |  122000.00000      122000.00|  101241.00000      101241.00|  100000.00000      100000.00 
  STRUCTURAL STEEL                        |                             |                             | 
0042 715-05407               87.000  LFT  |       4.00000         348.00|      18.21000        1584.27|      19.50000        1696.50 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0043 801-04308                4.000  EACH |     340.00000        1360.00|     106.00000         424.00|     106.00000         424.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0044 801-06625                5.000  EACH |      80.00000         400.00|      56.00000         280.00|      56.00000         280.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0045 801-06640               12.000  EACH |     190.00000        2280.00|      74.00000         888.00|      74.00000         888.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06775                       LUMP |   15000.00000       15000.00|     520.00000         520.00|    2500.00000        2500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0047 801-07118               96.000  LFT  |       4.50000         432.00|       5.64000         541.44|       5.64000         541.44 
  BARRICADE, III-A                        |                             |                             | 
0048 801-07119               72.000  LFT  |       6.00000         432.00|       6.26000         450.72|       6.26000         450.72 
  BARRICADE, III-B                        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       384,577.35|           $       393,677.99|           $       407,204.44 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       384,577.35|           $       393,677.99|           $       407,204.44 
==================================================================================================================================== 
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     CALL ORDER   : 431                     CONTRACT ID : B -33676-A                   COUNTIES : WABASH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(   5   ) 38-2675420         |(   6  ) 34-4456871 
                                          |JACK ISOM CONSTRUCTION CO    |ANLAAN CORPORATION           |MILLER BROS CONSTRUCTION  INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE DECK RECONSTRUCTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   20000.00000       20000.00|    2600.00000        2600.00|    2600.00000        2600.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   20500.00000       20500.00|   15000.00000       15000.00|   20000.00000       20000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   12000.00000       12000.00|   15000.00000       15000.00|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02272               34.000  LFT  |      50.00000        1700.00|      15.00000         510.00|      12.00000         408.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0010 202-51328                       LUMP |   65000.00000       65000.00|   72000.00000       72000.00|   58000.00000       58000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 203-02000              123.000  CYS  |      30.00000        3690.00|      30.00000        3690.00|      25.00000        3075.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 205-09543              100.000  TON  |      20.00000        2000.00|      25.00000        2500.00|      25.00000        2500.00 
  NO 2 STONE                              |                             |                             | 
0013 211-06467                3.000  CYS  |      80.00000         240.00|     100.00000         300.00|     120.00000         360.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0014 302-07455               30.000  CYS  |      45.00000        1350.00|     100.00000        3000.00|      80.00000        2400.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0015 306-08034              282.000  SYS  |      12.00000        3384.00|      15.00000        4230.00|      14.00000        3948.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0016 406-05521              476.000  SYS  |       1.00000         476.00|       1.00000         476.00|       1.00000         476.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 601-01846                4.000  EACH |    1800.00000        7200.00|    1750.00000        7000.00|    2065.00000        8260.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 3                               |                             |                             | 
0018 601-02241              274.000  LFT  |       5.00000        1370.00|       5.00000        1370.00|       6.00000        1644.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0019 601-06374                4.000  EACH |     875.00000        3500.00|     850.00000        3400.00|    1230.00000        4920.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
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     CALL ORDER   : 431                     CONTRACT ID : B -33676-A                   COUNTIES : WABASH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(   5   ) 38-2675420         |(   6  ) 34-4456871 
                                          |JACK ISOM CONSTRUCTION CO    |ANLAAN CORPORATION           |MILLER BROS CONSTRUCTION  INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 601-99105              331.250  LFT  |      18.50000        6128.13|      18.00000        5962.50|      18.00000        5962.50 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0021 607-06335               34.000  LFT  |      35.00000        1190.00|      50.00000        1700.00|      50.00000        1700.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0022 609-06259              170.000  SYS  |      75.00000       12750.00|      95.00000       16150.00|      85.00000       14450.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0023 610-07487               56.000  TON  |     110.00000        6160.00|     110.00000        6160.00|     110.00000        6160.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0024 616-02320               86.000  SYS  |       5.00000         430.00|      10.00000         860.00|       3.50000         301.00 
  GEOTEXTILES                             |                             |                             | 
0025 616-05688               50.000  TON  |      65.00000        3250.00|      55.00000        2750.00|      85.00000        4250.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0026 616-06405                8.000  TON  |      70.00000         560.00|      65.00000         520.00|      85.00000         680.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0027 619-11050                       LUMP |   21500.00000       21500.00|     500.00000         500.00|   21500.00000       21500.00 
  CLEAN STEEL BRIDGE, PARTIAL, QP-2, BR.  |                             |                             | 
  NO. WABASH 61                           |                             |                             | 
0028 619-93790                       LUMP |    3500.00000        3500.00|   22000.00000       22000.00|    3500.00000        3500.00 
  CLEAN AND EPOXY COAT EXISTING PILES ,   |                             |                             | 
  AND CAPS                                |                             |                             | 
0029 621-01004                1.000  EACH |     500.00000         500.00|     350.00000         350.00|     250.00000         250.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-02770              239.000  SYS  |       4.00000         956.00|       4.50000        1075.50|       3.98000         951.22 
  EROSION CONTROL BLANKET                 |                             |                             | 
0031 621-06559              239.000  SYS  |       3.00000         717.00|       2.00000         478.00|       2.92000         697.88 
  MULCHED SEEDING, R                      |                             |                             | 
0032 621-06575              112.000  SYS  |      10.00000        1120.00|      10.00000        1120.00|      17.45000        1954.40 
  SODDING, NURSERY                        |                             |                             | 
0033 628-09401                6.000  MOS  |    2100.00000       12600.00|    1500.00000        9000.00|     200.00000        1200.00 
  FIELD OFFICE, A                         |                             |                             | 
0034 702-51864               36.000  EACH |      40.00000        1440.00|      35.00000        1260.00|      25.00000         900.00 
  FIELD DRILLED HOLE                      |                             |                             | 
0035 703-06029            25846.000  LBS  |       1.05000       27138.30|       1.00000       25846.00|       1.00000       25846.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0036 703-97936               84.000  EACH |      16.00000        1344.00|      20.00000        1680.00|      24.00000        2016.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0037 704-51002               76.200  CYS  |     650.00000       49530.00|     750.00000       57150.00|    1000.00000       76200.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0038 706-06344              175.000  LFT  |      58.00000       10150.00|      58.00000       10150.00|      68.00000       11900.00 
  RAILING, STEEL TS-1                     |                             |                             | 
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     CALL ORDER   : 431                     CONTRACT ID : B -33676-A                   COUNTIES : WABASH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1386990          |(   5   ) 38-2675420         |(   6  ) 34-4456871 
                                          |JACK ISOM CONSTRUCTION CO    |ANLAAN CORPORATION           |MILLER BROS CONSTRUCTION  INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 709-51821                       LUMP |    2000.00000        2000.00|    4250.00000        4250.00|    2060.00000        2060.00 
  SURFACE SEAL                            |                             |                             | 
0040 710-09158                2.000  SFT  |     350.00000         700.00|    1000.00000        2000.00|     400.00000         800.00 
  PATCHING CONCRETE STRUCTURES            |                             |                             | 
0041 711-51038                       LUMP |  114100.00000      114100.00|  125000.00000      125000.00|  125000.00000      125000.00 
  STRUCTURAL STEEL                        |                             |                             | 
0042 715-05407               87.000  LFT  |      10.00000         870.00|       7.00000         609.00|      10.00000         870.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0043 801-04308                4.000  EACH |     125.00000         500.00|     333.00000        1332.00|     335.00000        1340.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0044 801-06625                5.000  EACH |      70.00000         350.00|      70.00000         350.00|      95.00000         475.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0045 801-06640               12.000  EACH |      88.00000        1056.00|     179.00000        2148.00|     127.00000        1524.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06775                       LUMP |    6000.00000        6000.00|     500.00000         500.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0047 801-07118               96.000  LFT  |      10.00000         960.00|       4.30000         412.80|       9.00000         864.00 
  BARRICADE, III-A                        |                             |                             | 
0048 801-07119               72.000  LFT  |      12.00000         864.00|       5.90000         424.80|      11.75000         846.00 
  BARRICADE, III-B                        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       430,778.43|           $       432,819.60|           $       439,794.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       430,778.43|           $       432,819.60|           $       439,794.00 
==================================================================================================================================== 
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     CALL ORDER   : 431                     CONTRACT ID : B -33676-A                   COUNTIES : WABASH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1057237          |(   8   ) 36-2839689         |(   9  ) 35-1618530 
                                          |R L MCCOY INC                |ILLINOIS CONSTRUCTORS CORP   |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE DECK RECONSTRUCTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5500.00000        5500.00|    3500.00000        3500.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   22000.00000       22000.00|   27000.00000       27000.00|   23609.04000       23609.04 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    4400.00000        4400.00|   17500.00000       17500.00|    4721.80000        4721.80 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02272               34.000  LFT  |      12.00000         408.00|       8.00000         272.00|      15.00000         510.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0010 202-51328                       LUMP |  125000.00000      125000.00|  101259.84000      101259.84|   50000.00000       50000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 203-02000              123.000  CYS  |      87.00000       10701.00|      38.00000        4674.00|      75.00000        9225.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 205-09543              100.000  TON  |      35.00000        3500.00|      22.00000        2200.00|      30.00000        3000.00 
  NO 2 STONE                              |                             |                             | 
0013 211-06467                3.000  CYS  |     250.00000         750.00|      30.00000          90.00|     100.00000         300.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0014 302-07455               30.000  CYS  |      96.00000        2880.00|      60.00000        1800.00|      90.00000        2700.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0015 306-08034              282.000  SYS  |      16.00000        4512.00|      14.00000        3948.00|      16.00000        4512.00 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0016 406-05521              476.000  SYS  |       1.00000         476.00|       1.00000         476.00|       1.00000         476.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 601-01846                4.000  EACH |    1750.00000        7000.00|    1750.00000        7000.00|    1750.00000        7000.00 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 3                               |                             |                             | 
0018 601-02241              274.000  LFT  |       5.00000        1370.00|       8.00000        2192.00|       6.00000        1644.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0019 601-06374                4.000  EACH |     850.00000        3400.00|     850.00000        3400.00|     850.00000        3400.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
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     CALL ORDER   : 431                     CONTRACT ID : B -33676-A                   COUNTIES : WABASH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1057237          |(   8   ) 36-2839689         |(   9  ) 35-1618530 
                                          |R L MCCOY INC                |ILLINOIS CONSTRUCTORS CORP   |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 601-99105              331.250  LFT  |      18.00000        5962.50|      18.00000        5962.50|      18.00000        5962.50 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0021 607-06335               34.000  LFT  |      60.00000        2040.00|      42.00000        1428.00|      75.00000        2550.00 
  PAVED SIDE DITCH, A                     |                             |                             | 
0022 609-06259              170.000  SYS  |      91.00000       15470.00|      65.00000       11050.00|     100.00000       17000.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0023 610-07487               56.000  TON  |     110.00000        6160.00|     110.00000        6160.00|     110.00000        6160.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0024 616-02320               86.000  SYS  |       4.00000         344.00|       2.50000         215.00|      10.00000         860.00 
  GEOTEXTILES                             |                             |                             | 
0025 616-05688               50.000  TON  |      75.00000        3750.00|      80.00000        4000.00|      48.00000        2400.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0026 616-06405                8.000  TON  |      92.00000         736.00|      45.00000         360.00|      90.00000         720.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0027 619-11050                       LUMP |     100.00000         100.00|       1.00000           1.00|   10000.00000       10000.00 
  CLEAN STEEL BRIDGE, PARTIAL, QP-2, BR.  |                             |                             | 
  NO. WABASH 61                           |                             |                             | 
0028 619-93790                       LUMP |   18500.00000       18500.00|    3500.00000        3500.00|   18500.00000       18500.00 
  CLEAN AND EPOXY COAT EXISTING PILES ,   |                             |                             | 
  AND CAPS                                |                             |                             | 
0029 621-01004                1.000  EACH |     250.00000         250.00|     250.00000         250.00|     250.00000         250.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-02770              239.000  SYS  |       3.98000         951.22|       3.98000         951.22|       3.98000         951.22 
  EROSION CONTROL BLANKET                 |                             |                             | 
0031 621-06559              239.000  SYS  |       2.92000         697.88|       2.92000         697.88|       2.92000         697.88 
  MULCHED SEEDING, R                      |                             |                             | 
0032 621-06575              112.000  SYS  |      17.45000        1954.40|      17.45000        1954.40|      17.45000        1954.40 
  SODDING, NURSERY                        |                             |                             | 
0033 628-09401                6.000  MOS  |    2240.00000       13440.00|    1200.00000        7200.00|    4000.00000       24000.00 
  FIELD OFFICE, A                         |                             |                             | 
0034 702-51864               36.000  EACH |      33.00000        1188.00|      20.00000         720.00|      30.00000        1080.00 
  FIELD DRILLED HOLE                      |                             |                             | 
0035 703-06029            25846.000  LBS  |       0.90000       23261.40|       1.00000       25846.00|       1.15000       29722.90 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0036 703-97936               84.000  EACH |      21.00000        1764.00|      18.00000        1512.00|      35.00000        2940.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0037 704-51002               76.200  CYS  |     400.00000       30480.00|     815.00000       62103.00|     975.00000       74295.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0038 706-06344              175.000  LFT  |      58.00000       10150.00|      64.00000       11200.00|      58.00000       10150.00 
  RAILING, STEEL TS-1                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : B -33676-A                   COUNTIES : WABASH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-1057237          |(   8   ) 36-2839689         |(   9  ) 35-1618530 
                                          |R L MCCOY INC                |ILLINOIS CONSTRUCTORS CORP   |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 709-51821                       LUMP |    2060.00000        2060.00|    2000.00000        2000.00|    2060.00000        2060.00 
  SURFACE SEAL                            |                             |                             | 
0040 710-09158                2.000  SFT  |     300.00000         600.00|     165.00000         330.00|     250.00000         500.00 
  PATCHING CONCRETE STRUCTURES            |                             |                             | 
0041 711-51038                       LUMP |  110000.00000      110000.00|  122000.00000      122000.00|  137000.00000      137000.00 
  STRUCTURAL STEEL                        |                             |                             | 
0042 715-05407               87.000  LFT  |      11.00000         957.00|       9.00000         783.00|      20.00000        1740.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0043 801-04308                4.000  EACH |     333.00000        1332.00|     106.00000         424.00|     106.00000         424.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0044 801-06625                5.000  EACH |      70.00000         350.00|      56.00000         280.00|      56.00000         280.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0045 801-06640               12.000  EACH |     179.00000        2148.00|      74.00000         888.00|      74.00000         888.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06775                       LUMP |     675.00000         675.00|    1500.00000        1500.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0047 801-07118               96.000  LFT  |       4.30000         412.80|       5.64000         541.44|       5.64000         541.44 
  BARRICADE, III-A                        |                             |                             | 
0048 801-07119               72.000  LFT  |       5.90000         424.80|       6.26000         450.72|       6.26000         450.72 
  BARRICADE, III-B                        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       448,061.00|           $       449,625.00|           $       472,180.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       448,061.00|           $       449,625.00|           $       472,180.90 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : B -33676-A                   COUNTIES : WABASH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 38-3806996          |(       )                    |(      ) 
                                          |HIS CONSTRUCTORS INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE DECK RECONSTRUCTION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |    5000.00000        5000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0007 110-01001                       LUMP |   23000.00000       23000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |    4500.00000        4500.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02272               34.000  LFT  |      12.00000         408.00|                             | 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0010 202-51328                       LUMP |   60000.00000       60000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0011 203-02000              123.000  CYS  |      95.00000       11685.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0012 205-09543              100.000  TON  |      30.00000        3000.00|                             | 
  NO 2 STONE                              |                             |                             | 
0013 211-06467                3.000  CYS  |     210.00000         630.00|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0014 302-07455               30.000  CYS  |      90.00000        2700.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0015 306-08034              282.000  SYS  |      20.00000        5640.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN              |                             |                             | 
0016 406-05521              476.000  SYS  |       0.50000         238.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 601-01846                4.000  EACH |    2100.00000        8400.00|                             | 
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM,     |                             |                             | 
  CURVED, 3                               |                             |                             | 
0018 601-02241              274.000  LFT  |       6.25000        1712.50|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0019 601-06374                4.000  EACH |    1250.00000        5000.00|                             | 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : B -33676-A                   COUNTIES : WABASH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 38-3806996          |(       )                    |(      ) 
                                          |HIS CONSTRUCTORS INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 601-99105              331.250  LFT  |      19.00000        6293.75|                             | 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0021 607-06335               34.000  LFT  |      80.00000        2720.00|                             | 
  PAVED SIDE DITCH, A                     |                             |                             | 
0022 609-06259              170.000  SYS  |      95.00000       16150.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN                                      |                             |                             | 
0023 610-07487               56.000  TON  |     135.00000        7560.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0024 616-02320               86.000  SYS  |       5.00000         430.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0025 616-05688               50.000  TON  |     135.00000        6750.00|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0026 616-06405                8.000  TON  |     125.00000        1000.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0027 619-11050                       LUMP |       1.00000           1.00|                             | 
  CLEAN STEEL BRIDGE, PARTIAL, QP-2, BR.  |                             |                             | 
  NO. WABASH 61                           |                             |                             | 
0028 619-93790                       LUMP |   20000.00000       20000.00|                             | 
  CLEAN AND EPOXY COAT EXISTING PILES ,   |                             |                             | 
  AND CAPS                                |                             |                             | 
0029 621-01004                1.000  EACH |     255.00000         255.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-02770              239.000  SYS  |       4.00000         956.00|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0031 621-06559              239.000  SYS  |       3.00000         717.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0032 621-06575              112.000  SYS  |      17.50000        1960.00|                             | 
  SODDING, NURSERY                        |                             |                             | 
0033 628-09401                6.000  MOS  |    2100.00000       12600.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0034 702-51864               36.000  EACH |      26.00000         936.00|                             | 
  FIELD DRILLED HOLE                      |                             |                             | 
0035 703-06029            25846.000  LBS  |       1.00000       25846.00|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0036 703-97936               84.000  EACH |      20.00000        1680.00|                             | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0037 704-51002               76.200  CYS  |    1100.00000       83820.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0038 706-06344              175.000  LFT  |      70.00000       12250.00|                             | 
  RAILING, STEEL TS-1                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 431                     CONTRACT ID : B -33676-A                   COUNTIES : WABASH 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(  10  ) 38-3806996          |(       )                    |(      ) 
                                          |HIS CONSTRUCTORS INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 709-51821                       LUMP |    2900.00000        2900.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0040 710-09158                2.000  SFT  |     250.00000         500.00|                             | 
  PATCHING CONCRETE STRUCTURES            |                             |                             | 
0041 711-51038                       LUMP |  135600.00000      135600.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0042 715-05407               87.000  LFT  |      18.00000        1566.00|                             | 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0043 801-04308                4.000  EACH |     115.00000         460.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0044 801-06625                5.000  EACH |      57.00000         285.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0045 801-06640               12.000  EACH |      75.00000         900.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06775                       LUMP |    1500.00000        1500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0047 801-07118               96.000  LFT  |       6.00000         576.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0048 801-07119               72.000  LFT  |       6.50000         468.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       478,598.25|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       478,598.25|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 441                     CONTRACT ID : B -33812-A                   COUNTIES : GIBSON 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 10/12/12 
     LOCATION     : ON CR 500W, 5.0 MILES WEST OF PRINCETON                          PROJECT(S) :  0500083 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR INC                                                                    $       690,618.47  100.0000% 
   2   35-1057095     BLANKENBERGER BROTHERS INC                                                 $       759,546.86  109.9807% 
   3   35-1878024     RAGLE INC                                                                  $       768,059.50  111.2133% 
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       815,444.00  118.0745% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       836,452.96  121.1165% 
   6   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       976,868.78  141.4484% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 441                     CONTRACT ID : B -33812-A                   COUNTIES : GIBSON 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2  ) 35-1057095          |(   3  ) 35-1878024 
                                          |CLR INC                      |BLANKENBERGER BROTHERS INC   |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   12300.00000       12300.00|   11500.00000       11500.00|    7500.00000        7500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-09645                       LUMP |     500.00000         500.00|    2200.00000        2200.00|    1500.00000        1500.00 
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             | 
  UTILITY RELOCATION                      |                             |                             | 
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   34500.00000       34500.00|   37900.00000       37900.00|   38500.00000       38500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   10000.00000       10000.00|    5900.00000        5900.00|   23000.00000       23000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-51330                       LUMP |   15000.00000       15000.00|   14500.00000       14500.00|   46000.00000       46000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0011 203-02000             1930.000  CYS  |       9.75000       18817.50|       9.65000       18624.50|      20.00000       38600.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070             8070.000  CYS  |       8.26000       66658.20|      14.90000      120243.00|      12.00000       96840.00 
  BORROW                                  |                             |                             | 
0013 203-51223              175.000  CYS  |      12.00000        2100.00|      20.00000        3500.00|      15.00000        2625.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0014 205-03371               22.600  CYS  |      35.00000         791.00|      17.00000         384.20|       8.00000         180.80 
  SEDIMENT, REMOVE                        |                             |                             | 
0015 205-06934                3.500  TON  |     485.00000        1697.50|     465.00000        1627.50|     440.00000        1540.00 
  TEMPORARY MULCHING                      |                             |                             | 
0016 205-06937             2450.000  LFT  |       2.00000        4900.00|       1.50000        3675.00|       1.85000        4532.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 207-08267             4252.000  SYS  |       6.50000       27638.00|       7.70000       32740.40|       9.00000       38268.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0018 211-06467               64.000  CYS  |      50.00000        3200.00|      46.00000        2944.00|      65.00000        4160.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0019 211-09264              613.000  CYS  |      35.00000       21455.00|      27.00000       16551.00|      25.00000       15325.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 441                     CONTRACT ID : B -33812-A                   COUNTIES : GIBSON 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1057095         |(   3  ) 35-1878024 
                                          |CLR INC                      |BLANKENBERGER BROTHERS INC   |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 302-07455               26.200  CYS  |     150.00000        3930.00|      64.00000        1676.80|      70.00000        1834.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0021 303-01180             2398.000  TON  |      21.15000       50717.70|      26.00000       62348.00|      23.50000       56353.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0022 402-07432              242.000  TON  |      72.50000       17545.00|      88.00000       21296.00|      66.00000       15972.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0023 402-07435              411.000  TON  |      62.90000       25851.90|      71.00000       29181.00|      57.00000       23427.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0024 406-05521             2940.000  SYS  |       0.15000         441.00|       0.10000         294.00|       0.15000         441.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01522                4.000  EACH |    3000.00000       12000.00|    2250.00000        9000.00|    2125.00000        8500.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0026 601-06037                4.000  EACH |    1500.00000        6000.00|    1035.00000        4140.00|     975.00000        3900.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0027 601-99105              375.000  LFT  |      26.00000        9750.00|      20.00000        7500.00|      19.00000        7125.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0028 602-06729                4.000  EACH |      35.00000         140.00|      16.00000          64.00|      12.00000          48.00 
  BARRIER DELINEATOR                      |                             |                             | 
0029 609-06257              156.800  SYS  |      80.00000       12544.00|      74.00000       11603.20|      70.00000       10976.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN                                      |                             |                             | 
0030 615-06490               14.000  EACH |     116.00000        1624.00|     154.00000        2156.00|     145.00000        2030.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0031 615-06505                2.000  EACH |     640.00000        1280.00|     850.00000        1700.00|     800.00000        1600.00 
  MONUMENT, B                             |                             |                             | 
0032 616-02320              730.200  SYS  |       3.25000        2373.15|       1.50000        1095.30|       2.50000        1825.50 
  GEOTEXTILES                             |                             |                             | 
0033 616-05688              464.000  TON  |      32.00000       14848.00|      32.00000       14848.00|      35.00000       16240.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0034 621-01004                2.000  EACH |     675.00000        1350.00|     640.00000        1280.00|     600.00000        1200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0035 621-02770             5056.000  SYS  |       1.25000        6320.00|       1.30000        6572.80|       1.25000        6320.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0036 621-06545                1.000  TON  |    1575.00000        1575.00|     690.00000         690.00|     650.00000         650.00 
  FERTILIZER                              |                             |                             | 
0037 621-06553              250.000  LBS  |       3.85000         962.50|       3.70000         925.00|       3.50000         875.00 
  SEED MIXTURE, R                         |                             |                             | 
0038 621-06557              238.000  LBS  |       2.10000         499.80|       2.20000         523.60|       2.10000         499.80 
  SEED MIXTURE, T                         |                             |                             | 
0039 621-06565                5.500  TON  |     440.00000        2420.00|     465.00000        2557.50|     440.00000        2420.00 
  MULCHING MATERIAL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 441                     CONTRACT ID : B -33812-A                   COUNTIES : GIBSON 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1057095         |(   3  ) 35-1878024 
                                          |CLR INC                      |BLANKENBERGER BROTHERS INC   |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 621-06574               50.000  SYS  |       7.50000         375.00|       6.90000         345.00|       9.00000         450.00 
  SODDING                                 |                             |                             | 
0041 621-52448                8.000  EACH |      27.20000         217.60|      36.00000         288.00|      34.00000         272.00 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0042 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0043 628-09402               12.000  MOS  |    1000.00000       12000.00|    1600.00000       19200.00|    1000.00000       12000.00 
  FIELD OFFICE, B                         |                             |                             | 
0044 628-09407               12.000  MOS  |      65.00000         780.00|     100.00000        1200.00|     100.00000        1200.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0045 628-10246               24.000  MOS  |      25.00000         600.00|      55.00000        1320.00|      80.00000        1920.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0046 628-11068                2.000  EACH |      40.00000          80.00|     110.00000         220.00|     100.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0047 701-06011                1.000  EACH |    3000.00000        3000.00|    2650.00000        2650.00|    3500.00000        3500.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0048 701-09557               74.000  LFT  |      42.50000        3145.00|      62.00000        4588.00|      40.00000        2960.00 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0049 701-09559                1.000  EACH |    3500.00000        3500.00|    3900.00000        3900.00|    5000.00000        5000.00 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0050 701-51195              716.000  LFT  |      41.00000       29356.00|      50.00000       35800.00|      40.00000       28640.00 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0051 702-92857               64.200  CYS  |     525.00000       33705.00|     680.00000       43656.00|     350.00000       22470.00 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0052 703-06029            39480.000  LBS  |       1.00000       39480.00|       0.85000       33558.00|       1.00000       39480.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0053 704-51002               70.300  CYS  |     705.00000       49561.50|     965.00000       67839.50|     900.00000       63270.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0054 706-05732                4.000  EACH |    1225.00000        4900.00|    1850.00000        7400.00|    1350.00000        5400.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0055 706-51020               10.000  CYS  |     700.00000        7000.00|     315.00000        3150.00|     330.00000        3300.00 
  RAILING, CONCRETE, C                    |                             |                             | 
0056 707-07776              204.000  LFT  |     275.00000       56100.00|     200.00000       40800.00|     215.00000       43860.00 
  STRUCTURAL MEMBER, CONCRETE BOX BEAM,   |                             |                             | 
  21IN X 36 IN                            |                             |                             | 
0057 709-51821                       LUMP |    5000.00000        5000.00|    2750.00000        2750.00|    2630.00000        2630.00 
  SURFACE SEAL                            |                             |                             | 
0059 715-05173               40.000  LFT  |      40.00000        1600.00|      35.00000        1400.00|      50.00000        2000.00 
  PIPE, TYPE 3 CIRCULAR 24 IN             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 441                     CONTRACT ID : B -33812-A                   COUNTIES : GIBSON 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1801998          |(   2   ) 35-1057095         |(   3  ) 35-1878024 
                                          |CLR INC                      |BLANKENBERGER BROTHERS INC   |RAGLE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0060 715-05175              251.000  LFT  |      42.50000       10667.50|      39.00000        9789.00|      55.00000       13805.00 
  PIPE, TYPE 3 CIRCULAR 30 IN             |                             |                             | 
0061 715-05186               99.000  LFT  |      52.50000        5197.50|      55.00000        5445.00|     100.00000        9900.00 
  PIPE, TYPE 3 CIRCULAR 48 IN             |                             |                             | 
0062 715-05407               80.000  LFT  |      25.00000        2000.00|       8.00000         640.00|       7.00000         560.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0063 715-46020                2.000  EACH |     325.00000         650.00|     320.00000         640.00|     350.00000         700.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0064 715-46030                3.000  EACH |     750.00000        2250.00|     470.00000        1410.00|     500.00000        1500.00 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0065 721-43030                3.000  EACH |    2400.00000        7200.00|    2050.00000        6150.00|    2500.00000        7500.00 
  AUTOMATIC DRAINAGE GATE, 30 IN          |                             |                             | 
0066 721-43045                1.000  EACH |    6150.00000        6150.00|    5100.00000        5100.00|    6000.00000        6000.00 
  AUTOMATIC DRAINAGE GATE, 48 IN.         |                             |                             | 
0067 801-03290                2.000  EACH |     150.00000         300.00|     235.00000         470.00|     225.00000         450.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0068 801-04308                4.000  EACH |     525.00000        2100.00|     385.00000        1540.00|     365.00000        1460.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0069 801-06625               13.000  EACH |      89.00000        1157.00|      95.00000        1235.00|      89.00000        1157.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0070 801-06640                2.000  EACH |     350.00000         700.00|     205.00000         410.00|     195.00000         390.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06775                       LUMP |    5000.00000        5000.00|    1300.00000        1300.00|    1500.00000        1500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0072 801-07118               48.000  LFT  |      11.00000         528.00|      10.60000         508.80|      10.00000         480.00 
  BARRICADE, III-A                        |                             |                             | 
0073 801-07119               48.000  LFT  |      12.00000         576.00|      11.70000         561.60|      11.00000         528.00 
  BARRICADE, III-B                        |                             |                             | 
0074 802-09838               10.000  SFT  |      35.00000         350.00|      27.00000         270.00|      26.00000         260.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0075 802-76055               20.000  LFT  |      14.00000         280.00|      11.50000         230.00|      11.00000         220.00 
  SIGN POST, A                            |                             |                             | 
0076 808-06713             2613.000  LFT  |       0.12000         313.56|       0.16000         418.08|       0.15000         391.95 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0077 808-06714             2613.000  LFT  |       0.12000         313.56|       0.16000         418.08|       0.15000         391.95 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0078 715-06004                1.000  EACH |    2750.00000        2750.00|    1200.00000        1200.00|    1500.00000        1500.00 
  CONCRETE ANCHOR, 48 IN                  |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       690,618.47|           $       759,546.86|           $       768,059.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       690,618.47|           $       759,546.86|           $       768,059.50 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 441                     CONTRACT ID : B -33812-A                   COUNTIES : GIBSON 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(   6  ) 35-1009310 
                                          |GOHMANN ASPHALT & CONSTRUCTI |AMERICAN CONTRACTING & SERVI |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 105-06845                       LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   16000.00000       16000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-09645                       LUMP |    2500.00000        2500.00|   10000.00000       10000.00|    8000.00000        8000.00 
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             | 
  UTILITY RELOCATION                      |                             |                             | 
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0008 110-01001                       LUMP |   40255.25000       40255.25|   41822.64000       41822.64|   45000.00000       45000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   24000.00000       24000.00|   25093.58000       25093.58|   17200.00000       17200.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-51330                       LUMP |   18000.00000       18000.00|   11000.00000       11000.00|   22700.00000       22700.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0011 203-02000             1930.000  CYS  |       8.00000       15440.00|      12.00000       23160.00|      18.90000       36477.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02070             8070.000  CYS  |      12.00000       96840.00|      12.00000       96840.00|      15.50000      125085.00 
  BORROW                                  |                             |                             | 
0013 203-51223              175.000  CYS  |      27.00000        4725.00|      15.00000        2625.00|      31.00000        5425.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0014 205-03371               22.600  CYS  |      10.00000         226.00|      45.00000        1017.00|      25.00000         565.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0015 205-06934                3.500  TON  |     440.00000        1540.00|     650.00000        2275.00|     650.00000        2275.00 
  TEMPORARY MULCHING                      |                             |                             | 
0016 205-06937             2450.000  LFT  |       2.10000        5145.00|       1.55000        3797.50|       1.55000        3797.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 207-08267             4252.000  SYS  |       8.00000       34016.00|      11.00000       46772.00|      10.70000       45496.40 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0018 211-06467               64.000  CYS  |      90.00000        5760.00|     100.00000        6400.00|      54.00000        3456.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0019 211-09264              613.000  CYS  |      45.00000       27585.00|      35.00000       21455.00|      38.00000       23294.00 
  STRUCTURAL BACKFILL, TYPE 1             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/11 
                                                                                                                   PAGE : 441 -7 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 441                     CONTRACT ID : B -33812-A                   COUNTIES : GIBSON 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(   6  ) 35-1009310 
                                          |GOHMANN ASPHALT & CONSTRUCTI |AMERICAN CONTRACTING & SERVI |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0020 302-07455               26.200  CYS  |      95.00000        2489.00|     100.00000        2620.00|      58.70000        1537.94 
  DENSE GRADED SUBBASE                    |                             |                             | 
0021 303-01180             2398.000  TON  |      28.00000       67144.00|      35.00000       83930.00|      26.75000       64146.50 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0022 402-07432              242.000  TON  |      87.00000       21054.00|      66.00000       15972.00|      82.50000       19965.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0023 402-07435              411.000  TON  |      75.00000       30825.00|      57.00000       23427.00|      68.00000       27948.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0024 406-05521             2940.000  SYS  |       0.10000         294.00|       0.15000         441.00|       0.15000         441.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01522                4.000  EACH |    2125.00000        8500.00|    2125.00000        8500.00|    2010.00000        8040.00 
  GUARDRAIL, TRANSITION TYPE TGB          |                             |                             | 
0026 601-06037                4.000  EACH |     975.00000        3900.00|     975.00000        3900.00|     875.00000        3500.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0027 601-99105              375.000  LFT  |      19.00000        7125.00|      19.00000        7125.00|      19.00000        7125.00 
  GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING    |                             |                             | 
0028 602-06729                4.000  EACH |      16.00000          64.00|      16.00000          64.00|      16.00000          64.00 
  BARRIER DELINEATOR                      |                             |                             | 
0029 609-06257              156.800  SYS  |      95.00000       14896.00|      90.00000       14112.00|     105.00000       16464.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN                                      |                             |                             | 
0030 615-06490               14.000  EACH |     145.00000        2030.00|     145.00000        2030.00|     159.00000        2226.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0031 615-06505                2.000  EACH |     800.00000        1600.00|     800.00000        1600.00|     665.00000        1330.00 
  MONUMENT, B                             |                             |                             | 
0032 616-02320              730.200  SYS  |       5.25000        3833.55|       3.50000        2555.70|       4.70000        3431.94 
  GEOTEXTILES                             |                             |                             | 
0033 616-05688              464.000  TON  |      44.00000       20416.00|      38.00000       17632.00|      44.00000       20416.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0034 621-01004                2.000  EACH |     600.00000        1200.00|    1050.00000        2100.00|    1050.00000        2100.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0035 621-02770             5056.000  SYS  |       1.25000        6320.00|       0.94000        4752.64|       1.00000        5056.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0036 621-06545                1.000  TON  |     650.00000         650.00|     920.00000         920.00|     920.00000         920.00 
  FERTILIZER                              |                             |                             | 
0037 621-06553              250.000  LBS  |       3.50000         875.00|       4.98000        1245.00|       5.00000        1250.00 
  SEED MIXTURE, R                         |                             |                             | 
0038 621-06557              238.000  LBS  |       2.10000         499.80|       3.00000         714.00|       3.00000         714.00 
  SEED MIXTURE, T                         |                             |                             | 
0039 621-06565                5.500  TON  |     440.00000        2420.00|     700.00000        3850.00|     700.00000        3850.00 
  MULCHING MATERIAL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 441                     CONTRACT ID : B -33812-A                   COUNTIES : GIBSON 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(   6  ) 35-1009310 
                                          |GOHMANN ASPHALT & CONSTRUCTI |AMERICAN CONTRACTING & SERVI |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0040 621-06574               50.000  SYS  |       6.50000         325.00|      13.26000         663.00|      13.30000         665.00 
  SODDING                                 |                             |                             | 
0041 621-52448                8.000  EACH |      34.00000         272.00|      41.00000         328.00|      41.00000         328.00 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0042 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0043 628-09402               12.000  MOS  |    1550.00000       18600.00|    3150.00000       37800.00|    1750.00000       21000.00 
  FIELD OFFICE, B                         |                             |                             | 
0044 628-09407               12.000  MOS  |     300.00000        3600.00|     280.00000        3360.00|     171.00000        2052.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0045 628-10246               24.000  MOS  |     100.00000        2400.00|      75.00000        1800.00|      57.00000        1368.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 1000  |                             |                             | 
  MIN                                     |                             |                             | 
0046 628-11068                2.000  EACH |     175.00000         350.00|     350.00000         700.00|      30.00000          60.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0047 701-06011                1.000  EACH |    1300.00000        1300.00|    3500.00000        3500.00|    2500.00000        2500.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0048 701-09557               74.000  LFT  |      62.00000        4588.00|      33.00000        2442.00|      45.00000        3330.00 
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             | 
0049 701-09559                1.000  EACH |     900.00000         900.00|    3500.00000        3500.00|    2500.00000        2500.00 
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             | 
0050 701-51195              716.000  LFT  |      55.00000       39380.00|      42.00000       30072.00|      90.00000       64440.00 
  PILE, STEEL H, HP 12 IN X 53            |                             |                             | 
0051 702-92857               64.200  CYS  |     650.00000       41730.00|     530.00000       34026.00|     845.00000       54249.00 
  CONCRETE, C, SUBSTRUCTURE               |                             |                             | 
0052 703-06029            39480.000  LBS  |       0.95000       37506.00|       1.10000       43428.00|       1.40000       55272.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0053 704-51002               70.300  CYS  |     975.00000       68542.50|     750.00000       52725.00|     762.00000       53568.60 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0054 706-05732                4.000  EACH |    1350.00000        5400.00|    2000.00000        8000.00|    1050.00000        4200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0055 706-51020               10.000  CYS  |     330.00000        3300.00|     640.00000        6400.00|     421.00000        4210.00 
  RAILING, CONCRETE, C                    |                             |                             | 
0056 707-07776              204.000  LFT  |     265.00000       54060.00|     250.00000       51000.00|     240.00000       48960.00 
  STRUCTURAL MEMBER, CONCRETE BOX BEAM,   |                             |                             | 
  21IN X 36 IN                            |                             |                             | 
0057 709-51821                       LUMP |    4200.00000        4200.00|    2960.00000        2960.00|    8500.00000        8500.00 
  SURFACE SEAL                            |                             |                             | 
0059 715-05173               40.000  LFT  |      41.00000        1640.00|      40.00000        1600.00|      57.00000        2280.00 
  PIPE, TYPE 3 CIRCULAR 24 IN             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 441                     CONTRACT ID : B -33812-A                   COUNTIES : GIBSON 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-2040801          |(   5   ) 35-1618530         |(   6  ) 35-1009310 
                                          |GOHMANN ASPHALT & CONSTRUCTI |AMERICAN CONTRACTING & SERVI |DEIG BROTHERS LUMBER & CONSTR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0060 715-05175              251.000  LFT  |      46.00000       11546.00|      60.00000       15060.00|     145.00000       36395.00 
  PIPE, TYPE 3 CIRCULAR 30 IN             |                             |                             | 
0061 715-05186               99.000  LFT  |      63.00000        6237.00|      86.00000        8514.00|     180.00000       17820.00 
  PIPE, TYPE 3 CIRCULAR 48 IN             |                             |                             | 
0062 715-05407               80.000  LFT  |       6.00000         480.00|      10.00000         800.00|      11.00000         880.00 
  PIPE, END BENT DRAIN, 6 IN              |                             |                             | 
0063 715-46020                2.000  EACH |     625.00000        1250.00|     380.00000         760.00|     675.00000        1350.00 
  PIPE END SECTION, 24 IN                 |                             |                             | 
0064 715-46030                3.000  EACH |     840.00000        2520.00|     650.00000        1950.00|    1225.00000        3675.00 
  PIPE END SECTION, 30 IN                 |                             |                             | 
0065 721-43030                3.000  EACH |    1755.00000        5265.00|    2750.00000        8250.00|    3755.00000       11265.00 
  AUTOMATIC DRAINAGE GATE, 30 IN          |                             |                             | 
0066 721-43045                1.000  EACH |    5850.00000        5850.00|    6950.00000        6950.00|    7710.00000        7710.00 
  AUTOMATIC DRAINAGE GATE, 48 IN.         |                             |                             | 
0067 801-03290                2.000  EACH |     225.00000         450.00|     150.00000         300.00|     225.00000         450.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0068 801-04308                4.000  EACH |     365.00000        1460.00|     400.00000        1600.00|     365.00000        1460.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0069 801-06625               13.000  EACH |      89.00000        1157.00|      95.00000        1235.00|      89.00000        1157.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0070 801-06640                2.000  EACH |     195.00000         390.00|     120.00000         240.00|     195.00000         390.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0071 801-06775                       LUMP |    4500.00000        4500.00|    3000.00000        3000.00|   15000.00000       15000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0072 801-07118               48.000  LFT  |      10.00000         480.00|      12.50000         600.00|      10.00000         480.00 
  BARRICADE, III-A                        |                             |                             | 
0073 801-07119               48.000  LFT  |      11.00000         528.00|      14.00000         672.00|      11.00000         528.00 
  BARRICADE, III-B                        |                             |                             | 
0074 802-09838               10.000  SFT  |      26.00000         260.00|      26.00000         260.00|      26.00000         260.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0075 802-76055               20.000  LFT  |      11.00000         220.00|      11.00000         220.00|      19.00000         380.00 
  SIGN POST, A                            |                             |                             | 
0076 808-06713             2613.000  LFT  |       0.15000         391.95|       0.15000         391.95|       0.15000         391.95 
  LINE, PAINT, SOLID, WHITE, 4 IN         |                             |                             | 
0077 808-06714             2613.000  LFT  |       0.15000         391.95|       0.15000         391.95|       0.15000         391.95 
  LINE, PAINT, SOLID, YELLOW, 4 IN        |                             |                             | 
0078 715-06004                1.000  EACH |    1800.00000        1800.00|    1200.00000        1200.00|    2100.00000        2100.00 
  CONCRETE ANCHOR, 48 IN                  |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       815,444.00|           $       836,452.96|           $       976,868.78 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       815,444.00|           $       836,452.96|           $       976,868.78 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/22/11 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 481                     CONTRACT ID : T -33800-A                   COUNTIES : NOBLE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : SIGN MODERNIZATION                                          COMPLETION DATE : 09/30/12 
     LOCATION     : ON VARIOUS ROADS THROUGHOUT THE COUNTY                           PROJECT(S) :  1006113 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1657131     MICHIANA CONTRACTING INC                                                   $       399,985.25  100.0000% 
   2   38-2421492     ACTION TRAFFIC MAINTENANCE                                                 $       417,512.00  104.3818% 
   3   06-1675328     MARTELL ELECTRIC LLC                                                       $       447,645.45  111.9155% 
   4   35-0965412     SHAMBAUGH & SON LP                                                         $       479,990.14  120.0020% 
   5   35-1983873     M A S MARKERS INC                                                          $       489,252.82  122.3177% 
   6   35-1473618     THREE RIVERS BARRICADE & EQUIP                                             $       519,450.50  129.8674% 
   7   35-2010270     PEMBERTON-DAVIS ELECTRIC                                                   $       535,887.07  133.9767% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : T -33800-A                   COUNTIES : NOBLE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2  ) 38-2421492          |(   3  ) 06-1675328 
                                          |MICHIANA CONTRACTING INC     |ACTION TRAFFIC MAINTENANCE   |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGN MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   53700.00000       53700.00|   13000.00000       13000.00|   20000.00000       20000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 628-09408                8.000  MOS  |     120.00000         960.00|      45.00000         360.00|     100.00000         800.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0008 628-09409                8.000  MOS  |      60.00000         480.00|      25.00000         200.00|      75.00000         600.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0009 628-11006                8.000  MOS  |      30.00000         240.00|      20.00000         160.00|      75.00000         600.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0010 628-11068                1.000  EACH |      60.00000          60.00|     250.00000         250.00|      50.00000          50.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0011 801-06710              100.000  DAY  |      18.00000        1800.00|       6.50000         650.00|      25.00000        2500.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0012 801-06775                       LUMP |     100.00000         100.00|   12500.00000       12500.00|    3000.00000        3000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0013 801-92448              560.000  DAY  |       1.20000         672.00|       2.00000        1120.00|      10.00000        5600.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0014 802-05705            31189.000  LFT  |       5.80000      180896.20|       5.82000      181519.98|       6.75000      210525.75 
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0015 802-07059             2693.000  EACH |      12.25000       32989.25|       6.00000       16158.00|      12.75000       34335.75 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0016 802-09838             7932.000  SFT  |       7.40000       58696.80|      10.25000       81303.00|       9.75000       77337.00 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0017 802-09840             9469.370  SFT  |       7.15000       67706.00|      11.40000      107950.82|       9.60000       90905.95 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : T -33800-A                   COUNTIES : NOBLE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 38-2421492         |(   3  ) 06-1675328 
                                          |MICHIANA CONTRACTING INC     |ACTION TRAFFIC MAINTENANCE   |MARTELL ELECTRIC LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 802-09842              168.000  SFT  |      10.00000        1680.00|      13.90000        2335.20|       8.25000        1386.00 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       399,985.25|           $       417,512.00|           $       447,645.45 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       399,985.25|           $       417,512.00|           $       447,645.45 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : T -33800-A                   COUNTIES : NOBLE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0965412          |(   5   ) 35-1983873         |(   6  ) 35-1473618 
                                          |SHAMBAUGH & SON LP           |M A S MARKERS INC            |THREE RIVERS BARRICADE & EQUI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGN MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   30000.00000       30000.00|   29981.32000       29981.32|   25950.00000       25950.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 628-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 628-09408                8.000  MOS  |     750.00000        6000.00|      80.00000         640.00|     200.00000        1600.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0008 628-09409                8.000  MOS  |     500.00000        4000.00|      60.00000         480.00|      60.00000         480.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0009 628-11006                8.000  MOS  |     749.00000        5992.00|      30.00000         240.00|      20.00000         160.00 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0010 628-11068                1.000  EACH |     499.00000         499.00|     100.00000         100.00|     150.00000         150.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0011 801-06710              100.000  DAY  |      40.00000        4000.00|       1.00000         100.00|       1.00000         100.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0012 801-06775                       LUMP |   15000.00000       15000.00|    3000.00000        3000.00|   63227.55000       63227.55 
  MAINTAINING TRAFFIC                     |                             |                             | 
0013 801-92448              560.000  DAY  |      25.00000       14000.00|       1.00000         560.00|       1.00000         560.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0014 802-05705            31189.000  LFT  |       6.45000      201169.05|       7.80000      243274.20|       8.70000      271344.30 
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0015 802-07059             2693.000  EACH |       9.90000       26660.70|      15.00000       40395.00|      13.80000       37163.40 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0016 802-09838             7932.000  SFT  |       9.00000       71388.00|       9.30000       73767.60|       8.77000       69563.64 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0017 802-09840             9469.370  SFT  |      10.50000       99428.39|      10.00000       94693.70|       5.09000       48199.09 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0018 802-09842              168.000  SFT  |      11.00000        1848.00|      12.00000        2016.00|       5.64000         947.52 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       479,990.14|           $       489,252.82|           $       519,450.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 



     CONTRACT TOTALS                      |           $       479,990.14|           $       489,252.82|           $       519,450.50 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : T -33800-A                   COUNTIES : NOBLE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0965412          |(   5   ) 35-1983873         |(   6  ) 35-1473618 
                                          |SHAMBAUGH & SON LP           |M A S MARKERS INC            |THREE RIVERS BARRICADE & EQUI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : T -33800-A                   COUNTIES : NOBLE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-2010270          |(       )                    |(      ) 
                                          |PEMBERTON-DAVIS ELECTRIC     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGN MODERNIZATION 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 628-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 628-09408                8.000  MOS  |     250.00000        2000.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0008 628-09409                8.000  MOS  |      60.00000         480.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0009 628-11006                8.000  MOS  |       5.00000          40.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE, 500   |                             |                             | 
  MIN                                     |                             |                             | 
0010 628-11068                1.000  EACH |      60.00000          60.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0011 801-06710              100.000  DAY  |      10.00000        1000.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0012 801-06775                       LUMP |   20000.00000       20000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0013 801-92448              560.000  DAY  |      70.00000       39200.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0014 802-05705            31189.000  LFT  |       7.50000      233917.50|                             | 
  SIGN POST, SQUARE, TYPE 2, UNREINFORCED |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0015 802-07059             2693.000  EACH |      15.00000       40395.00|                             | 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0016 802-09838             7932.000  SFT  |       9.50000       75354.00|                             | 
  SIGN, SHEET, WITH LEGEND 0.080"         |                             |                             | 
0017 802-09840             9469.370  SFT  |      10.20000       96587.57|                             | 
  SIGN, SHEET, WITH LEGEND 0.100 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
0018 802-09842              168.000  SFT  |      11.00000        1848.00|                             | 
  SIGN, SHEET, WITH LEGEND 0.125 IN       |                             |                             | 
  THICKNESS                               |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       535,887.07|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 



     CONTRACT TOTALS                      |           $       535,887.07|           $             0.00|           $ 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : T -33800-A                   COUNTIES : NOBLE 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 35-2010270          |(       )                    |(      ) 
                                          |PEMBERTON-DAVIS ELECTRIC     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 491                     CONTRACT ID : TM-34114-A                   COUNTIES : VARIOUS 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : TRAFFIC SIGNAL MAINTENANCE                                  COMPLETION DATE : 11/14/12 
     LOCATION     : AT VARIOUS LOCATIONS THROUGHOUT THE LAPORTE                      PROJECT(S) :  0901965 
                    DISTRICT 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1262778     MIDWESTERN ELECTRIC INC                                                    $       123,450.25  100.0000% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 491                     CONTRACT ID : TM-34114-A                   COUNTIES : VARIOUS 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(      )                     |(      ) 
                                          |MIDWESTERN ELECTRIC INC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL MAINTENANCE 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0001 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   19500.00000       19500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 702-76240                4.000  CYS  |     500.00000        2000.00|                             | 
  CONCRETE                                |                             |                             | 
0007 801-03290                4.000  EACH |     154.23000         616.92|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0008 801-06775                       LUMP |    8900.00000        8900.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0009 805-01815                1.000  EACH |    2877.96000        2877.96|                             | 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 144  |                             |                             | 
  IN WITH ANCHOR BOLTS                    |                             |                             | 
0010 805-01816                1.000  EACH |    1306.56000        1306.56|                             | 
  SIGNAL SUPPORT FOUNDATION, 36 IN X 36   |                             |                             | 
  IN X 96 IN WITH ANCHOR BOLTS            |                             |                             | 
0011 805-01842                5.000  EACH |    1050.00000        5250.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0012 805-01843                5.000  EACH |     520.00000        2600.00|                             | 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
0013 805-01844              200.000  LFT  |      16.00000        3200.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND , PUSHED                    |                             |                             | 
0014 805-01844              180.000  LFT  |      13.20000        2376.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN,       |                             |                             | 
  UNDERGROUND , TRENCHED                  |                             |                             | 
0015 805-04977                2.000  EACH |     380.00000         760.00|                             | 
  MICROLOOP , 1 PROBE, INSTALL            |                             |                             | 
0016 805-06363               25.000  EACH |     158.00000        3950.00|                             | 
  FIBER OPTIC ST TERMINATION              |                             |                             | 
0017 805-06364               11.000  EACH |     400.00000        4400.00|                             | 
  FIBER OPTIC BREAKOUT KIT                |                             |                             | 
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     CALL ORDER   : 491                     CONTRACT ID : TM-34114-A                   COUNTIES : VARIOUS 
     LETTING DATE : 10/13/11  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1262778          |(       )                    |(      ) 
                                          |MIDWESTERN ELECTRIC INC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0018 805-78470             6000.000  LFT  |       0.80000        4800.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C/14GA     |                             |                             | 
0019 805-78510              500.000  LFT  |       2.97000        1485.00|                             | 
  SIGNAL CABLE, 2C/16GA., SHIELDED        |                             |                             | 
0020 805-78795             3000.000  LFT  |      10.25000       30750.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALANT    |                             |                             | 
0021 805-78800                5.000  EACH |     950.00000        4750.00|                             | 
  SIGNAL DETECTOR HOUSING INSTALL         |                             |                             | 
0022 805-78900                1.000  EACH |     600.00000         600.00|                             | 
  PEDESTAL FOUNDATION, A WITH ANCHOR BOLT |                             |                             | 
0023 805-78925                1.000  EACH |     950.00000         950.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1 WITH  |                             |                             | 
  ANCHOR BOLTS                            |                             |                             | 
0024 805-87076               10.000  HRS  |      24.00000         240.00|                             | 
  TRUCK, PICKUP                           |                             |                             | 
0025 805-87090               10.000  HRS  |     145.00000        1450.00|                             | 
  LABOR, SKILLED, OVERTIME                |                             |                             | 
0026 805-87092               20.000  HRS  |     110.00000        2200.00|                             | 
  LABOR, SKILLED, STRAIGHT TIME           |                             |                             | 
0027 805-87093                5.000  HRS  |     189.00000         945.00|                             | 
  LABOR, SKILLED, DOUBLETIME              |                             |                             | 
0028 805-91706                2.000  EACH |     750.00000        1500.00|                             | 
  ANCHOR BOLT, REPAIR , FOR CANTILEVER    |                             |                             | 
  AND STEEL POLE                          |                             |                             | 
0029 805-94636                1.000  EACH |    1545.66000        1545.66|                             | 
  SIGNAL CABINET FOUNDATION EXPANSION     |                             |                             | 
0030 805-94971             3000.000  LFT  |       4.70000       14100.00|                             | 
  FIBER OPTICS CABLE                      |                             |                             | 
0031 805-95695                3.000  EACH |     131.05000         393.15|                             | 
  EXPANSION ANCHOR BOLT (PEDESTAL AND     |                             |                             | 
  CONTROLLER ONLY)                        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     SECTION TOTALS                       |           $       123,450.25|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       123,450.25|           $             0.00|           $ 
==================================================================================================================================== 
 


