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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   873,975.72                                                  ROUTE : US 231
     CALL ORDER   : 300                     CONTRACT ID : B -26285-A                   COUNTIES : DUBOIS
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  100  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0754001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    713,806.41     100.0000%
   2   35-2072438     T D & O LLC                                                            $    744,090.55     104.2426%
   3   35-1801998     CLR, INC.                                                              $    750,235.43     105.1034%
   4   35-0626844     RUDOLPH, J.H. & CO                                                     $    752,481.95     105.4182%
   5   35-1878024     RAGLE, INC.                                                            $    758,465.85     106.2565%
   6   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    779,104.34     109.1478%
   7   35-1134435     FOERTSCH CONSTRUCTION                                                  $    791,506.85     110.8853%
   8   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    905,937.76     126.9164%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2072438              |(3) 35-1801998
                                          |ERBER & MILLIGAN CONSTR. CO.|T D & O LLC                 |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   11000.00000      11000.00|   14000.00000      14000.00|   13000.00000       13000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                12.000  MOS |    1000.00000      12000.00|    1250.00000      15000.00|    1400.00000       16800.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   32500.00000      32500.00|   37204.25000      37204.25|   35750.00000       35750.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    9000.00000       9000.00|    5000.00000       5000.00|    9325.00000        9325.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02271                 1.000  EACH|     250.00000        250.00|     500.00000        500.00|     725.00000         725.00
  HEADWALL, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|   38750.00000      38750.00|   38875.00000      38875.00|   26300.00000       26300.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               246.000  m2  |       7.50000       1845.00|       7.50000       1845.00|       6.95000        1709.70
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-96133                16.000  m   |      30.00000        480.00|     145.00000       2320.00|      70.00000        1120.00
  PIPE, REMOVE                            |                            |                            |
0009 203-02070               276.000  m3  |      15.00000       4140.00|      16.10000       4443.60|      27.00000        7452.00
  BORROW                                  |                            |                            |
0010 203-51223               643.000  m3  |      12.00000       7716.00|       7.00000       4501.00|       4.00000        2572.00
  EXCAVATION, WATERWAY                    |                            |                            |
0011 205-02224               254.000  m   |       6.25000       1587.50|       5.95000       1511.30|       5.95000        1511.30
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   873,975.72                                                  ROUTE : US 231
     CALL ORDER   : 300                     CONTRACT ID : B -26285-A                   COUNTIES : DUBOIS
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2072438              |(3) 35-1801998
                                          |ERBER & MILLIGAN CONSTR. CO.|T D & O LLC                 |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 205-02229               260.000  m   |      12.75000       3315.00|      12.45000       3237.00|      12.45000        3237.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0013 205-02232                 3.000  m3  |      50.00000        150.00|      54.30000        162.90|     300.00000         900.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0014 206-51220               174.000  m3  |     100.00000      17400.00|      25.00000       4350.00|      70.00000       12180.00
  EXCAVATION, WET                         |                            |                            |
0015 206-51230                64.000  m3  |      50.00000       3200.00|      30.00000       1920.00|      25.00000        1600.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0016 213-52830                10.000  m3  |     127.50000       1275.00|     125.00000       1250.00|     125.00000        1250.00
  FLOWABLE MORTAR                         |                            |                            |
0017 301-07448              1314.000  Mg  |      17.50000      22995.00|      18.00000      23652.00|      23.50000       30879.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0018 303-01180               219.000  Mg  |      17.50000       3832.50|      22.00000       4818.00|      23.50000        5146.50
  COMPACTED AGGREGATE, 53                 |                            |                            |
0019 401-05467               800.000  m   |       4.25000       3400.00|       5.25000       4200.00|       5.25000        4200.00
  MILLED HMA CORRUGATIONS                 |                            |                            |
0020 402-07433               339.000  Mg  |      66.00000      22374.00|      66.15000      22424.85|      70.00000       23730.00
  HMA TYPE B, SURFACE                     |                            |                            |
0021 402-07438               869.000  Mg  |      49.10000      42667.90|      48.85000      42450.65|      51.00000       44319.00
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0022 405-05518              1940.000  m2  |       1.50000       2910.00|       1.50000       2910.00|       1.50000        2910.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 502-06329                88.000  m2  |      57.50000       5060.00|      60.00000       5280.00|      99.00000        8712.00
  PCCP, 300 mm                            |                            |                            |
0024 503-05310                14.400  m   |     240.00000       3456.00|     425.00000       6120.00|     650.00000        9360.00
  TERMINAL JOINT                          |                            |                            |
0025 601-01522                 4.000  EACH|    1275.00000       5100.00|    1200.00000       4800.00|    1335.00000        5340.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0026 601-94689                 4.000  EACH|    2150.00000       8600.00|    2195.00000       8780.00|    2550.00000       10200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 601-94689                 4.000  EACH|    1850.00000       7400.00|    1375.00000       5500.00|    1530.00000        6120.00
  GUARDRAIL END TREATMENT, OS FOR         |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0028 601-99105               167.640  m   |      32.50000       5448.30|      31.05000       5205.22|      34.00000        5699.76
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 601-99365               247.650  m   |      24.50000       6067.43|      22.00000       5448.30|      24.00000        5943.60
  GUARDRAIL, W BEAM, 1.905 m SPACING, FOR |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0030 602-06729                 8.000  EACH|       8.00000         64.00|       8.50000         68.00|      31.00000         248.00
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   873,975.72                                                  ROUTE : US 231
     CALL ORDER   : 300                     CONTRACT ID : B -26285-A                   COUNTIES : DUBOIS
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2072438              |(3) 35-1801998
                                          |ERBER & MILLIGAN CONSTR. CO.|T D & O LLC                 |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 603-06040               181.000  m   |      24.50000       4434.50|      18.50000       3348.50|      20.00000        3620.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0032 610-06259               306.000  m2  |      57.50000      17595.00|      60.00000      18360.00|      69.00000       21114.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0033 616-02320              1270.000  m2  |       3.00000       3810.00|       2.00000       2540.00|       2.00000        2540.00
  GEOTEXTILES                             |                            |                            |
0034 616-06405              1141.000  Mg  |      17.50000      19967.50|      21.50000      24531.50|      17.00000       19397.00
  RIPRAP, REVETMENT                       |                            |                            |
0035 621-01004                 2.000  EACH|     700.00000       1400.00|     665.00000       1330.00|     740.00000        1480.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-06545                 1.198  Mg  |     725.00000        868.55|     710.00000        850.58|    1030.00000        1233.94
  FERTILIZER                              |                            |                            |
0037 621-06548                 5.000  kg  |      60.00000        300.00|      56.00000        280.00|      55.00000         275.00
  SEED MIXTURE, CV                        |                            |                            |
0038 621-06553               253.000  kg  |       8.50000       2150.50|       7.95000       2011.35|       8.75000        2213.75
  SEED MIXTURE, R                         |                            |                            |
0039 621-06565                 6.000  Mg  |     500.00000       3000.00|     485.00000       2910.00|     525.00000        3150.00
  MULCHING MATERIAL                       |                            |                            |
0040 621-06567                 9.000  kL  |       1.00000          9.00|       1.00000          9.00|       1.00000           9.00
  WATER                                   |                            |                            |
0041 621-06574               496.000  m2  |       5.00000       2480.00|       4.65000       2306.40|       4.65000        2306.40
  SODDING                                 |                            |                            |
0042 622-52436                 4.000  EACH|      30.00000        120.00|      29.00000        116.00|      32.00000         128.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0043 622-91786               130.000  EACH|      13.50000       1755.00|      12.85000       1670.50|      14.00000        1820.00
  SEEDLING                                |                            |                            |
0044 701-51195               307.500  m   |      95.00000      29212.50|     100.00000      30750.00|      72.50000       22293.75
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0045 701-91792                26.000  EACH|     100.00000       2600.00|     125.00000       3250.00|     145.00000        3770.00
  PILE TIP, STEEL H                       |                            |                            |
0046 702-51005               114.800  m3  |     375.00000      43050.00|     600.00000      68880.00|     391.50000       44944.20
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0047 703-51030             14474.000  kg  |       1.40000      20263.60|       1.10000      15921.40|       1.33000       19250.42
  REINFORCING STEEL                       |                            |                            |
0048 703-51032             24498.000  kg  |       1.46000      35767.08|       1.25000      30622.50|       1.38000       33807.24
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0049 704-51002               193.700  m3  |     390.00000      75543.00|     350.00000      67795.00|     555.00000      107503.50
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0050 704-51106                28.000  EACH|      27.50000        770.00|      50.00000       1400.00|      40.00000        1120.00
  DECK DRAIN                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   873,975.72                                                  ROUTE : US 231
     CALL ORDER   : 300                     CONTRACT ID : B -26285-A                   COUNTIES : DUBOIS
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2072438              |(3) 35-1801998
                                          |ERBER & MILLIGAN CONSTR. CO.|T D & O LLC                 |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 706-05732                 4.000  EACH|    1100.00000       4400.00|    1000.00000       4000.00|    1230.00000        4920.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0052 706-51020                13.000  m3  |     400.00000       5200.00|     475.00000       6175.00|     370.00000        4810.00
  CONCRETE, C, RAILING                    |                            |                            |
0053 709-51821                        LUMP|    3000.00000       3000.00|    2800.00000       2800.00|    2675.00000        2675.00
  SURFACE SEAL                            |                            |                            |
0054 713-51335                        LUMP|  110000.00000     110000.00|  134500.00000     134500.00|  111400.00000      111400.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0055 801-04308                 2.000  EACH|     275.00000        550.00|     395.00000        790.00|     435.00000         870.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0056 801-06203              1156.000  m   |       1.00000       1156.00|       0.95000       1098.20|       1.02000        1179.12
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0057 801-06207               340.000  m   |       3.10000       1054.00|       3.00000       1020.00|       3.35000        1139.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0058 801-06605                 8.000  EACH|     160.00000       1280.00|     200.00000       1600.00|     200.00000        1600.00
  BARRICADE, IIIA                         |                            |                            |
0059 801-06640                15.000  EACH|     150.00000       2250.00|     105.00000       1575.00|     155.00000        2325.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06645                 6.000  EACH|      45.00000        270.00|      40.00000        240.00|      58.00000         348.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0061 801-06649                35.000  EACH|      15.00000        525.00|      12.50000        437.50|      13.00000         455.00
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            |
0062 801-06775                        LUMP|    8500.00000       8500.00|   10000.00000      10000.00|    8400.00000        8400.00
  MAINTAINING TRAFFIC                     |                            |                            |
0063 801-97643                43.000  m   |      17.50000        752.50|      16.00000        688.00|      17.40000         748.20
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0064 802-76035                 0.540  m2  |     210.00000        113.40|     240.00000        129.60|     255.00000         137.70
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0065 802-76055                 8.400  m   |      13.50000        113.40|      13.00000        109.20|      14.00000         117.60
  SIGN POST, A                            |                            |                            |
0066 808-06712               144.000  m   |       1.25000        180.00|       0.95000        136.80|       1.03000         148.32
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0067 808-06713               800.000  m   |       1.25000       1000.00|       0.95000        760.00|       1.03000         824.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0068 808-06714               491.000  m   |       1.25000        613.75|       0.95000        466.45|       1.03000         505.73
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0069 808-06716               300.000  m   |       2.25000        675.00|       2.00000        600.00|       2.20000         660.00
  LINE, REMOVE                            |                            |                            |
0070 207-07500               828.000  m2  |      12.50000      10350.00|      14.00000      11592.00|       7.00000        5796.00
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   873,975.72                                                  ROUTE : US 231
     CALL ORDER   : 300                     CONTRACT ID : B -26285-A                   COUNTIES : DUBOIS
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2072438              |(3) 35-1801998
                                          |ERBER & MILLIGAN CONSTR. CO.|T D & O LLC                 |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 207-07503               104.000  m2  |      14.00000       1456.00|      23.00000       2392.00|      10.75000        1118.00
  SUBGRADE TREATMENT, TYPE E              |                            |                            |
0072 203-02000               903.000  m3  |      12.50000      11287.50|       7.00000       6321.00|      10.90000        9842.70
  EXCAVATION, COMMON                      |                            |                            |
     SECTION TOTALS                       |             $    713,806.41|             $    744,090.55|                $    750,235.43
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    713,806.41|             $    744,090.55|                $    750,235.43
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   873,975.72                                                  ROUTE : US 231
     CALL ORDER   : 300                     CONTRACT ID : B -26285-A                   COUNTIES : DUBOIS
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0626844              |(5) 35-1878024              |(6) 35-2040801
                                          |RUDOLPH, J.H. & CO          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   10000.00000      10000.00|    2500.00000       2500.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                12.000  MOS |    2200.00000      26400.00|    1000.00000      12000.00|    1500.00000       18000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   38000.00000      38000.00|   38500.00000      38500.00|   37500.00000       37500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3100.00000       3100.00|   11500.00000      11500.00|    3000.00000        3000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02271                 1.000  EACH|     515.00000        515.00|     150.00000        150.00|     500.00000         500.00
  HEADWALL, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|   11000.00000      11000.00|   16500.00000      16500.00|   20000.00000       20000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               246.000  m2  |       8.25000       2029.50|       9.00000       2214.00|       8.00000        1968.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-96133                16.000  m   |     148.00000       2368.00|      18.00000        288.00|     150.00000        2400.00
  PIPE, REMOVE                            |                            |                            |
0009 203-02070               276.000  m3  |      16.25000       4485.00|      11.00000       3036.00|      16.50000        4554.00
  BORROW                                  |                            |                            |
0010 203-51223               643.000  m3  |       7.15000       4597.45|      10.00000       6430.00|       7.50000        4822.50
  EXCAVATION, WATERWAY                    |                            |                            |
0011 205-02224               254.000  m   |       6.00000       1524.00|       5.95000       1511.30|       6.00000        1524.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 205-02229               260.000  m   |      12.75000       3315.00|      12.45000       3237.00|      12.60000        3276.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0013 205-02232                 3.000  m3  |      55.50000        166.50|      16.00000         48.00|      55.00000         165.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0014 206-51220               174.000  m3  |      55.00000       9570.00|     120.00000      20880.00|      40.00000        6960.00
  EXCAVATION, WET                         |                            |                            |
0015 206-51230                64.000  m3  |      80.00000       5120.00|       8.00000        512.00|      30.00000        1920.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0016 213-52830                10.000  m3  |      87.00000        870.00|     200.00000       2000.00|     175.00000        1750.00
  FLOWABLE MORTAR                         |                            |                            |
0017 301-07448              1314.000  Mg  |      14.00000      18396.00|      14.50000      19053.00|      19.00000       24966.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0018 303-01180               219.000  Mg  |      17.00000       3723.00|      14.50000       3175.50|      19.00000        4161.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   873,975.72                                                  ROUTE : US 231
     CALL ORDER   : 300                     CONTRACT ID : B -26285-A                   COUNTIES : DUBOIS
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0626844              |(5) 35-1878024              |(6) 35-2040801
                                          |RUDOLPH, J.H. & CO          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 401-05467               800.000  m   |       5.00000       4000.00|       4.00000       3200.00|       4.50000        3600.00
  MILLED HMA CORRUGATIONS                 |                            |                            |
0020 402-07433               339.000  Mg  |      63.40000      21492.60|      63.40000      21492.60|      60.00000       20340.00
  HMA TYPE B, SURFACE                     |                            |                            |
0021 402-07438               869.000  Mg  |      43.10000      37453.90|      46.10000      40060.90|      50.00000       43450.00
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0022 405-05518              1940.000  m2  |       1.50000       2910.00|       1.50000       2910.00|       1.25000        2425.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 502-06329                88.000  m2  |      64.00000       5632.00|      60.00000       5280.00|      90.00000        7920.00
  PCCP, 300 mm                            |                            |                            |
0024 503-05310                14.400  m   |     240.00000       3456.00|     325.00000       4680.00|     500.00000        7200.00
  TERMINAL JOINT                          |                            |                            |
0025 601-01522                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|    1275.00000        5100.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0026 601-94689                 4.000  EACH|    2200.00000       8800.00|    2195.00000       8780.00|    2050.00000        8200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 601-94689                 4.000  EACH|    1400.00000       5600.00|    1375.00000       5500.00|    1800.00000        7200.00
  GUARDRAIL END TREATMENT, OS FOR         |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0028 601-99105               167.640  m   |      31.20000       5230.37|      31.05000       5205.22|      32.00000        5364.48
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 601-99365               247.650  m   |      22.00000       5448.30|      22.00000       5448.30|      24.00000        5943.60
  GUARDRAIL, W BEAM, 1.905 m SPACING, FOR |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0030 602-06729                 8.000  EACH|       7.65000         61.20|       7.00000         56.00|       7.50000          60.00
  BARRIER DELINEATOR                      |                            |                            |
0031 603-06040               181.000  m   |      18.50000       3348.50|      18.47000       3343.07|      24.00000        4344.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0032 610-06259               306.000  m2  |      55.00000      16830.00|      55.00000      16830.00|      72.00000       22032.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0033 616-02320              1270.000  m2  |       1.90000       2413.00|       2.00000       2540.00|       2.25000        2857.50
  GEOTEXTILES                             |                            |                            |
0034 616-06405              1141.000  Mg  |      16.00000      18256.00|      18.00000      20538.00|      20.00000       22820.00
  RIPRAP, REVETMENT                       |                            |                            |
0035 621-01004                 2.000  EACH|     680.00000       1360.00|     665.00000       1330.00|     675.00000        1350.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-06545                 1.198  Mg  |     715.00000        856.57|     450.00000        539.10|     720.00000         862.56
  FERTILIZER                              |                            |                            |
0037 621-06548                 5.000  kg  |      57.00000        285.00|      56.00000        280.00|      57.00000         285.00
  SEED MIXTURE, CV                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   873,975.72                                                  ROUTE : US 231
     CALL ORDER   : 300                     CONTRACT ID : B -26285-A                   COUNTIES : DUBOIS
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0626844              |(5) 35-1878024              |(6) 35-2040801
                                          |RUDOLPH, J.H. & CO          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 621-06553               253.000  kg  |       8.00000       2024.00|       7.95000       2011.35|       8.00000        2024.00
  SEED MIXTURE, R                         |                            |                            |
0039 621-06565                 6.000  Mg  |     490.00000       2940.00|     485.00000       2910.00|     490.00000        2940.00
  MULCHING MATERIAL                       |                            |                            |
0040 621-06567                 9.000  kL  |       1.00000          9.00|       1.00000          9.00|       1.00000           9.00
  WATER                                   |                            |                            |
0041 621-06574               496.000  m2  |       4.75000       2356.00|       4.65000       2306.40|       4.75000        2356.00
  SODDING                                 |                            |                            |
0042 622-52436                 4.000  EACH|      25.90000        103.60|      29.00000        116.00|      30.00000         120.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0043 622-91786               130.000  EACH|      13.10000       1703.00|      12.85000       1670.50|      12.95000        1683.50
  SEEDLING                                |                            |                            |
0044 701-51195               307.500  m   |      58.00000      17835.00|      85.00000      26137.50|      95.00000       29212.50
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0045 701-91792                26.000  EACH|      80.00000       2080.00|     120.00000       3120.00|     100.00000        2600.00
  PILE TIP, STEEL H                       |                            |                            |
0046 702-51005               114.800  m3  |     450.00000      51660.00|     550.00000      63140.00|     550.00000       63140.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0047 703-51030             14474.000  kg  |       1.31000      18960.94|       1.40000      20263.60|       1.25000       18092.50
  REINFORCING STEEL                       |                            |                            |
0048 703-51032             24498.000  kg  |       1.34000      32827.32|       1.50000      36747.00|       1.40000       34297.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0049 704-51002               193.700  m3  |     435.00000      84259.50|     550.00000     106535.00|     600.00000      116220.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0050 704-51106                28.000  EACH|      56.00000       1568.00|      40.00000       1120.00|      80.00000        2240.00
  DECK DRAIN                              |                            |                            |
0051 706-05732                 4.000  EACH|    1000.00000       4000.00|    1000.00000       4000.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0052 706-51020                13.000  m3  |     500.00000       6500.00|     305.00000       3965.00|     425.00000        5525.00
  CONCRETE, C, RAILING                    |                            |                            |
0053 709-51821                        LUMP|    2450.00000       2450.00|    2400.00000       2400.00|    2800.00000        2800.00
  SURFACE SEAL                            |                            |                            |
0054 713-51335                        LUMP|  190000.00000     190000.00|  161500.00000     161500.00|  135000.00000      135000.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0055 801-04308                 2.000  EACH|     400.00000        800.00|     395.00000        790.00|     260.00000         520.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0056 801-06203              1156.000  m   |       0.95000       1098.20|       0.92000       1063.52|       1.40000        1618.40
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0057 801-06207               340.000  m   |       2.70000        918.00|       3.00000       1020.00|       3.60000        1224.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   873,975.72                                                  ROUTE : US 231
     CALL ORDER   : 300                     CONTRACT ID : B -26285-A                   COUNTIES : DUBOIS
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0626844              |(5) 35-1878024              |(6) 35-2040801
                                          |RUDOLPH, J.H. & CO          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 801-06605                 8.000  EACH|     205.00000       1640.00|     200.00000       1600.00|     160.00000        1280.00
  BARRICADE, IIIA                         |                            |                            |
0059 801-06640                15.000  EACH|     108.00000       1620.00|     105.00000       1575.00|     105.00000        1575.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06645                 6.000  EACH|      41.00000        246.00|      40.00000        240.00|      50.00000         300.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0061 801-06649                35.000  EACH|      12.50000        437.50|      12.35000        432.25|      15.00000         525.00
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            |
0062 801-06775                        LUMP|    7500.00000       7500.00|    5000.00000       5000.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0063 801-97643                43.000  m   |      15.95000        685.85|      15.61000        671.23|      17.00000         731.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0064 802-76035                 0.540  m2  |     240.00000        129.60|     235.65000        127.25|     210.00000         113.40
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0065 802-76055                 8.400  m   |      13.25000        111.30|      12.96000        108.86|      14.00000         117.60
  SIGN POST, A                            |                            |                            |
0066 808-06712               144.000  m   |       0.94000        135.36|       0.92000        132.48|       2.00000         288.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0067 808-06713               800.000  m   |       0.94000        752.00|       0.92000        736.00|       2.00000        1600.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0068 808-06714               491.000  m   |       0.94000        461.54|       0.92000        451.72|       2.00000         982.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0069 808-06716               300.000  m   |       2.04000        612.00|       2.00000        600.00|       2.50000         750.00
  LINE, REMOVE                            |                            |                            |
0070 207-07500               828.000  m2  |      14.30000      11840.40|       1.60000       1324.80|      14.10000       11674.80
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0071 207-07503               104.000  m2  |      23.45000       2438.80|       1.60000        166.40|      23.30000        2423.20
  SUBGRADE TREATMENT, TYPE E              |                            |                            |
0072 203-02000               903.000  m3  |       7.05000       6366.15|       9.00000       8127.00|       7.20000        6501.60
  EXCAVATION, COMMON                      |                            |                            |
     SECTION TOTALS                       |             $    752,481.95|             $    758,465.85|                $    779,104.34
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    752,481.95|             $    758,465.85|                $    779,104.34
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   873,975.72                                                  ROUTE : US 231
     CALL ORDER   : 300                     CONTRACT ID : B -26285-A                   COUNTIES : DUBOIS
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1134435              |(8) 35-1009310              |
                                          |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   15000.00000      15000.00|   16000.00000      16000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                12.000  MOS |    1250.00000      15000.00|    1770.00000      21240.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   37500.00000      37500.00|   45000.00000      45000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   10000.00000      10000.00|   11500.00000      11500.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02271                 1.000  EACH|     250.00000        250.00|     324.00000        324.00|
  HEADWALL, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|   17500.00000      17500.00|   17500.00000      17500.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               246.000  m2  |       5.50000       1353.00|       7.20000       1771.20|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-96133                16.000  m   |      15.00000        240.00|      12.00000        192.00|
  PIPE, REMOVE                            |                            |                            |
0009 203-02070               276.000  m3  |      17.50000       4830.00|      15.40000       4250.40|
  BORROW                                  |                            |                            |
0010 203-51223               643.000  m3  |      14.50000       9323.50|      12.70000       8166.10|
  EXCAVATION, WATERWAY                    |                            |                            |
0011 205-02224               254.000  m   |       6.49000       1648.46|       6.50000       1651.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 205-02229               260.000  m   |       8.03000       2087.80|      13.20000       3432.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0013 205-02232                 3.000  m3  |      12.50000         37.50|      52.00000        156.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0014 206-51220               174.000  m3  |      30.00000       5220.00|      14.70000       2557.80|
  EXCAVATION, WET                         |                            |                            |
0015 206-51230                64.000  m3  |      35.00000       2240.00|      14.70000        940.80|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0016 213-52830                10.000  m3  |     110.00000       1100.00|     132.00000       1320.00|
  FLOWABLE MORTAR                         |                            |                            |
0017 301-07448              1314.000  Mg  |      17.50000      22995.00|      18.70000      24571.80|
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0018 303-01180               219.000  Mg  |      20.00000       4380.00|      19.70000       4314.30|
  COMPACTED AGGREGATE, 53                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   873,975.72                                                  ROUTE : US 231
     CALL ORDER   : 300                     CONTRACT ID : B -26285-A                   COUNTIES : DUBOIS
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1134435              |(8) 35-1009310              |
                                          |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 401-05467               800.000  m   |       5.25000       4200.00|       6.45000       5160.00|
  MILLED HMA CORRUGATIONS                 |                            |                            |
0020 402-07433               339.000  Mg  |      67.57000      22906.23|      66.50000      22543.50|
  HMA TYPE B, SURFACE                     |                            |                            |
0021 402-07438               869.000  Mg  |      48.41000      42068.29|      48.50000      42146.50|
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0022 405-05518              1940.000  m2  |       1.58000       3065.20|       1.50000       2910.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 502-06329                88.000  m2  |      75.00000       6600.00|      67.00000       5896.00|
  PCCP, 300 mm                            |                            |                            |
0024 503-05310                14.400  m   |     220.00000       3168.00|     210.00000       3024.00|
  TERMINAL JOINT                          |                            |                            |
0025 601-01522                 4.000  EACH|    1260.00000       5040.00|    1480.00000       5920.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0026 601-94689                 4.000  EACH|    2304.75000       9219.00|    2540.00000      10160.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 601-94689                 4.000  EACH|    1443.75000       5775.00|    2330.00000       9320.00|
  GUARDRAIL END TREATMENT, OS FOR         |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0028 601-99105               167.640  m   |      32.60000       5465.06|      40.20000       6739.13|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 601-99365               247.650  m   |      23.10000       5720.72|      28.60000       7082.79|
  GUARDRAIL, W BEAM, 1.905 m SPACING, FOR |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0030 602-06729                 8.000  EACH|      25.00000        200.00|      13.00000        104.00|
  BARRIER DELINEATOR                      |                            |                            |
0031 603-06040               181.000  m   |      19.39000       3509.59|      24.40000       4416.40|
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0032 610-06259               306.000  m2  |      65.00000      19890.00|      67.00000      20502.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0033 616-02320              1270.000  m2  |       2.00000       2540.00|       2.40000       3048.00|
  GEOTEXTILES                             |                            |                            |
0034 616-06405              1141.000  Mg  |      21.50000      24531.50|      29.30000      33431.30|
  RIPRAP, REVETMENT                       |                            |                            |
0035 621-01004                 2.000  EACH|    1155.00000       2310.00|     675.00000       1350.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-06545                 1.198  Mg  |     735.00000        880.53|     750.00000        898.50|
  FERTILIZER                              |                            |                            |
0037 621-06548                 5.000  kg  |      57.75000        288.75|      60.00000        300.00|
  SEED MIXTURE, CV                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   873,975.72                                                  ROUTE : US 231
     CALL ORDER   : 300                     CONTRACT ID : B -26285-A                   COUNTIES : DUBOIS
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1134435              |(8) 35-1009310              |
                                          |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 621-06553               253.000  kg  |       7.73000       1955.69|       8.50000       2150.50|
  SEED MIXTURE, R                         |                            |                            |
0039 621-06565                 6.000  Mg  |     560.70000       3364.20|     520.00000       3120.00|
  MULCHING MATERIAL                       |                            |                            |
0040 621-06567                 9.000  kL  |       0.58000          5.22|       1.00000          9.00|
  WATER                                   |                            |                            |
0041 621-06574               496.000  m2  |       9.24000       4583.04|       4.90000       2430.40|
  SODDING                                 |                            |                            |
0042 622-52436                 4.000  EACH|      26.25000        105.00|      32.00000        128.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0043 622-91786               130.000  EACH|       9.91000       1288.30|      13.60000       1768.00|
  SEEDLING                                |                            |                            |
0044 701-51195               307.500  m   |     100.00000      30750.00|     129.00000      39667.50|
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0045 701-91792                26.000  EACH|     110.00000       2860.00|     142.00000       3692.00|
  PILE TIP, STEEL H                       |                            |                            |
0046 702-51005               114.800  m3  |     600.00000      68880.00|     441.00000      50626.80|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0047 703-51030             14474.000  kg  |       1.40000      20263.60|       1.18000      17079.32|
  REINFORCING STEEL                       |                            |                            |
0048 703-51032             24498.000  kg  |       1.50000      36747.00|       1.44000      35277.12|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0049 704-51002               193.700  m3  |     650.00000     125905.00|     514.00000      99561.80|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0050 704-51106                28.000  EACH|      25.00000        700.00|     645.00000      18060.00|
  DECK DRAIN                              |                            |                            |
0051 706-05732                 4.000  EACH|    1155.00000       4620.00|    1415.00000       5660.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0052 706-51020                13.000  m3  |     355.00000       4615.00|     536.00000       6968.00|
  CONCRETE, C, RAILING                    |                            |                            |
0053 709-51821                        LUMP|    2520.00000       2520.00|    2800.00000       2800.00|
  SURFACE SEAL                            |                            |                            |
0054 713-51335                        LUMP|  120000.00000     120000.00|  216000.00000     216000.00|
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0055 801-04308                 2.000  EACH|     414.75000        829.50|     275.00000        550.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0056 801-06203              1156.000  m   |       0.97000       1121.32|       1.60000       1849.60|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0057 801-06207               340.000  m   |       3.15000       1071.00|       3.80000       1292.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   873,975.72                                                  ROUTE : US 231
     CALL ORDER   : 300                     CONTRACT ID : B -26285-A                   COUNTIES : DUBOIS
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1134435              |(8) 35-1009310              |
                                          |FOERTSCH CONSTRUCTION       |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 801-06605                 8.000  EACH|     210.00000       1680.00|     165.00000       1320.00|
  BARRICADE, IIIA                         |                            |                            |
0059 801-06640                15.000  EACH|     110.25000       1653.75|     105.00000       1575.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06645                 6.000  EACH|      42.00000        252.00|      55.00000        330.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0061 801-06649                35.000  EACH|      12.97000        453.95|      15.00000        525.00|
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            |
0062 801-06775                        LUMP|   17750.00000      17750.00|   18000.00000      18000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0063 801-97643                43.000  m   |      16.39000        704.77|      17.00000        731.00|
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0064 802-76035                 0.540  m2  |     247.42000        133.61|     250.00000        135.00|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0065 802-76055                 8.400  m   |      13.61000        114.32|      14.00000        117.60|
  SIGN POST, A                            |                            |                            |
0066 808-06712               144.000  m   |       0.97000        139.68|       1.00000        144.00|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0067 808-06713               800.000  m   |       0.97000        776.00|       1.00000        800.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0068 808-06714               491.000  m   |       0.97000        476.27|       1.00000        491.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0069 808-06716               300.000  m   |       2.10000        630.00|       2.50000        750.00|
  LINE, REMOVE                            |                            |                            |
0070 207-07500               828.000  m2  |      10.00000       8280.00|      11.40000       9439.20|
  SUBGRADE TREATMENT, TYPE C              |                            |                            |
0071 207-07503               104.000  m2  |       5.00000        520.00|       7.40000        769.60|
  SUBGRADE TREATMENT, TYPE E              |                            |                            |
0072 203-02000               903.000  m3  |       8.50000       7675.50|      13.60000      12280.80|
  EXCAVATION, COMMON                      |                            |                            |
     SECTION TOTALS                       |             $    791,506.85|             $    905,937.76|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    791,506.85|             $    905,937.76|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   317,634.97                                                  ROUTE : CR 900N
     CALL ORDER   : 330                     CONTRACT ID : B -26363-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 07/26/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9947019

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1673827     HENDERSON, H.E., INC.                                                  $    253,381.25     100.0000%
   2   54-1342714     TRI COUNTY BUILDERS CO                                                 $    267,096.62     105.4129%
   3   35-1878024     RAGLE, INC.                                                            $    284,176.40     112.1536%
   4   35-1447641     STRUCTURE CONTRACTORS                                                  $    297,557.80     117.4348%
   5   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $    311,372.92     122.8871%
   6   35-1801998     CLR, INC.                                                              $    318,762.46     125.8034%
   7   35-1310611     DUNCAN ROBERTSON INC                                                   $    332,854.60     131.3651%
   8   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    335,247.85     132.3096%
   9   35-0999231     HUNT PAVING COMPANY, INC.                                              $    338,518.32     133.6003%
   10  35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    358,961.30     141.6684%
====================================================================================================================================
                                          |(1) 35-1673827              |(2) 54-1342714              |(3) 35-1878024
                                          |HENDERSON, H.E., INC.       |TRI COUNTY BUILDERS CO      |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    4838.78000       4838.78|    2846.00000       2846.00|    1000.00000        1000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 5.000  MOS |    1830.82000       9154.10|    1320.00000       6600.00|     900.00000        4500.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|    7971.15000       7971.15|    9910.00000       9910.00|   14000.00000       14000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-01015                        LUMP|    3842.92000       3842.92|    5112.00000       5112.00|    4000.00000        4000.00
  CLEARING AND GRUBBING                   |                            |                            |
0005 202-51330                        LUMP|    6164.56000       6164.56|    3032.00000       3032.00|   18500.00000       18500.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               690.000  m2  |       4.72000       3256.80|       7.09000       4892.10|       2.25000        1552.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-74035                 2.000  EACH|       6.88000         13.76|      52.00000        104.00|      50.00000         100.00
  SIGN, REMOVE                            |                            |                            |
0008 203-02000                35.000  m3  |       9.68000        338.80|      10.24000        358.40|      25.00000         875.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070                 5.000  m3  |       8.40000         42.00|      70.60000        353.00|      30.00000         150.00
  BORROW                                  |                            |                            |
0010 205-02224                83.000  m   |       5.19000        430.77|       6.24000        517.92|       2.50000         207.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/18/02
                                                                                                                   PAGE : 330 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   317,634.97                                                  ROUTE : CR 900N
     CALL ORDER   : 330                     CONTRACT ID : B -26363-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1673827              |(2) 54-1342714              |(3) 35-1878024
                                          |HENDERSON, H.E., INC.       |TRI COUNTY BUILDERS CO      |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 211-02060               168.000  m3  |      33.14000       5567.52|      38.75000       6510.00|      32.00000        5376.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-52308               436.100  Mg  |      21.00000       9158.10|      40.07000      17474.53|      18.00000        7849.80
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 402-05474               147.000  Mg  |      63.53000       9338.91|      66.55000       9782.85|      60.50000        8893.50
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0014 402-05477               119.000  Mg  |      71.40000       8496.60|      74.80000       8901.20|      68.00000        8092.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0015 405-05518               890.000  m2  |       1.58000       1406.20|       2.28000       2029.20|       1.50000        1335.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0016 406-05521              1580.000  m2  |       0.13000        205.40|       0.41000        647.80|       0.12000         189.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 616-02320                30.000  m2  |       2.31000         69.30|       6.44000        193.20|       1.75000          52.50
  GEOTEXTILES                             |                            |                            |
0018 616-05689                30.000  Mg  |      29.52000        885.60|      30.40000        912.00|      23.00000         690.00
  RIPRAP, CLASS 2                         |                            |                            |
0019 621-01004                 1.000  EACH|     157.50000        157.50|     330.00000        330.00|     225.00000         225.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0020 621-04317               230.000  m2  |       1.90000        437.00|       4.40000       1012.00|       2.40000         552.00
  MULCHED SEEDING                         |                            |                            |
0021 622-98200                 2.000  EACH|      26.25000         52.50|      27.50000         55.00|      25.00000          50.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0022 723-06660                35.365  m2  |     695.32000      24589.99|     464.00000      16409.36|     800.00000       28292.00
  WINGWALL                                |                            |                            |
0023 723-07161                15.540  m   |    9673.34000     150323.70|   10339.00000     160668.06|   11050.00000      171717.00
  STRUCTURE, PRECAST THREE-SIDED, 10970   |                            |                            |
  mm X 1900 mm                            |                            |                            |
0024 801-04308                 3.000  EACH|     126.00000        378.00|     132.00000        396.00|     120.00000         360.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0025 801-06605                 4.000  EACH|      73.50000        294.00|      77.00000        308.00|      70.00000         280.00
  BARRICADE, IIIA                         |                            |                            |
0026 801-06606                 1.000  EACH|      94.50000         94.50|      99.00000         99.00|      90.00000          90.00
  BARRICADE, IIIB                         |                            |                            |
0027 801-06625                20.000  EACH|      99.75000       1995.00|     128.00000       2560.00|      95.00000        1900.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0028 801-06640                 8.000  EACH|     103.95000        831.60|     109.00000        872.00|      99.00000         792.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0029 801-06645                 2.000  EACH|      36.75000         73.50|      38.50000         77.00|      35.00000          70.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0030 801-06775                        LUMP|    1531.28000       1531.28|    1714.00000       1714.00|    1100.00000        1100.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   317,634.97                                                  ROUTE : CR 900N
     CALL ORDER   : 330                     CONTRACT ID : B -26363-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1673827              |(2) 54-1342714              |(3) 35-1878024
                                          |HENDERSON, H.E., INC.       |TRI COUNTY BUILDERS CO      |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 802-03821                 2.000  EACH|      90.88000        181.76|     296.00000        592.00|     165.00000         330.00
  SIGN, SHEET WITH LEGEND                 |                            |                            |
0032 802-96994                 3.800  m   |      55.50000        210.90|      76.00000        288.80|      15.00000          57.00
  SIGN POST, WOOD, 100 mm X 150 mm        |                            |                            |
0033 808-06713               490.000  m   |       1.03000        504.70|       1.53000        749.70|       0.98000         480.20
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0034 808-06714               360.000  m   |       1.03000        370.80|       1.53000        550.80|       0.98000         352.80
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0035 808-75297                11.000  m   |      15.75000        173.25|      21.70000        238.70|      15.00000         165.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
     SECTION TOTALS                       |             $    253,381.25|             $    267,096.62|                $    284,176.40
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    253,381.25|             $    267,096.62|                $    284,176.40
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   317,634.97                                                  ROUTE : CR 900N
     CALL ORDER   : 330                     CONTRACT ID : B -26363-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1447641              |(5) 35-0906416              |(6) 35-1801998
                                          |STRUCTURE CONTRACTORS       |WEDDLE BROTHERS CONSTRUCTION|CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    2400.00000       2400.00|    4631.24000       4631.24|    4850.00000        4850.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 5.000  MOS |    1500.00000       7500.00|    1365.71000       6828.55|    2400.00000       12000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   14500.00000      14500.00|   15569.36000      15569.36|   16500.00000       16500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-01015                        LUMP|    5000.00000       5000.00|    2124.02000       2124.02|    4200.00000        4200.00
  CLEARING AND GRUBBING                   |                            |                            |
0005 202-51330                        LUMP|   25000.00000      25000.00|   12296.64000      12296.64|    9900.00000        9900.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               690.000  m2  |       8.00000       5520.00|       5.43000       3746.70|       2.61000        1800.90
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-74035                 2.000  EACH|      35.00000         70.00|      97.14000        194.28|     150.00000         300.00
  SIGN, REMOVE                            |                            |                            |
0008 203-02000                35.000  m3  |      35.00000       1225.00|      47.94000       1677.90|      95.00000        3325.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070                 5.000  m3  |     100.00000        500.00|      47.94000        239.70|      73.00000         365.00
  BORROW                                  |                            |                            |
0010 205-02224                83.000  m   |       8.00000        664.00|      11.85000        983.55|      10.00000         830.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 211-02060               168.000  m3  |      40.00000       6720.00|      38.04000       6390.72|      25.00000        4200.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-52308               436.100  Mg  |      22.00000       9594.20|      21.54000       9393.59|      17.00000        7413.70
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 402-05474               147.000  Mg  |      65.00000       9555.00|      65.70000       9657.90|      60.50000        8893.50
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0014 402-05477               119.000  Mg  |      70.00000       8330.00|      73.24000       8715.56|      76.00000        9044.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0015 405-05518               890.000  m2  |       1.50000       1335.00|       1.67000       1486.30|       1.40000        1246.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0016 406-05521              1580.000  m2  |       0.12000        189.60|       0.13000        205.40|       0.10000         158.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 616-02320                30.000  m2  |      12.00000        360.00|       8.01000        240.30|      14.00000         420.00
  GEOTEXTILES                             |                            |                            |
0018 616-05689                30.000  Mg  |      75.00000       2250.00|      39.63000       1188.90|      70.00000        2100.00
  RIPRAP, CLASS 2                         |                            |                            |
0019 621-01004                 1.000  EACH|     400.00000        400.00|     323.11000        323.11|     338.00000         338.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   317,634.97                                                  ROUTE : CR 900N
     CALL ORDER   : 330                     CONTRACT ID : B -26363-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1447641              |(5) 35-0906416              |(6) 35-1801998
                                          |STRUCTURE CONTRACTORS       |WEDDLE BROTHERS CONSTRUCTION|CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 621-04317               230.000  m2  |       5.00000       1150.00|       4.31000        991.30|       6.00000        1380.00
  MULCHED SEEDING                         |                            |                            |
0021 622-98200                 2.000  EACH|      40.00000         80.00|      26.93000         53.86|      28.00000          56.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0022 723-06660                35.365  m2  |    1000.00000      35365.00|     903.15000      31939.90|     928.00000       32818.72
  WINGWALL                                |                            |                            |
0023 723-07161                15.540  m   |    9500.00000     147630.00|   11948.07000     185673.01|   12190.00000      189432.60
  STRUCTURE, PRECAST THREE-SIDED, 10970   |                            |                            |
  mm X 1900 mm                            |                            |                            |
0024 801-04308                 3.000  EACH|     400.00000       1200.00|     129.24000        387.72|     175.00000         525.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0025 801-06605                 4.000  EACH|     250.00000       1000.00|      75.39000        301.56|     102.00000         408.00
  BARRICADE, IIIA                         |                            |                            |
0026 801-06606                 1.000  EACH|     300.00000        300.00|      76.93000         76.93|     135.00000         135.00
  BARRICADE, IIIB                         |                            |                            |
0027 801-06625                20.000  EACH|     100.00000       2000.00|     102.32000       2046.40|     107.00000        2140.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0028 801-06640                 8.000  EACH|     125.00000       1000.00|     106.63000        853.04|     144.00000        1152.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0029 801-06645                 2.000  EACH|      50.00000        100.00|      37.70000         75.40|      51.00000         102.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0030 801-06775                        LUMP|    5000.00000       5000.00|    1570.77000       1570.77|    1000.00000        1000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0031 802-03821                 2.000  EACH|     200.00000        400.00|     161.56000        323.12|     140.00000         280.00
  SIGN, SHEET WITH LEGEND                 |                            |                            |
0032 802-96994                 3.800  m   |      25.00000         95.00|      28.27000        107.43|      84.00000         319.20
  SIGN POST, WOOD, 100 mm X 150 mm        |                            |                            |
0033 808-06713               490.000  m   |       1.00000        490.00|       1.06000        519.40|       1.11000         543.90
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0034 808-06714               360.000  m   |       1.00000        360.00|       1.06000        381.60|       1.11000         399.60
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0035 808-75297                11.000  m   |      25.00000        275.00|      16.16000        177.76|      16.94000         186.34
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
     SECTION TOTALS                       |             $    297,557.80|             $    311,372.92|                $    318,762.46
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    297,557.80|             $    311,372.92|                $    318,762.46
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   317,634.97                                                  ROUTE : CR 900N
     CALL ORDER   : 330                     CONTRACT ID : B -26363-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1310611              |(8) 35-2040801              |(9) 35-0999231
                                          |DUNCAN ROBERTSON INC        |GOHMANN ASPHALT & CONSTR., I|HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    4500.00000       4500.00|    4000.00000       4000.00|    6615.00000        6615.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 5.000  MOS |    2500.00000      12500.00|    1500.00000       7500.00|    2530.00000       12650.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   15000.00000      15000.00|   15000.00000      15000.00|   17729.25000       17729.25
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-01015                        LUMP|   15000.00000      15000.00|    2500.00000       2500.00|    3675.00000        3675.00
  CLEARING AND GRUBBING                   |                            |                            |
0005 202-51330                        LUMP|   20000.00000      20000.00|   30000.00000      30000.00|   14317.50000       14317.50
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               690.000  m2  |       5.00000       3450.00|       7.00000       4830.00|       9.45000        6520.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-74035                 2.000  EACH|     200.00000        400.00|      90.00000        180.00|     105.00000         210.00
  SIGN, REMOVE                            |                            |                            |
0008 203-02000                35.000  m3  |     100.00000       3500.00|      50.00000       1750.00|      57.75000        2021.25
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070                 5.000  m3  |     150.00000        750.00|      75.00000        375.00|      57.75000         288.75
  BORROW                                  |                            |                            |
0010 205-02224                83.000  m   |       5.00000        415.00|      11.00000        913.00|      11.55000         958.65
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 211-02060               168.000  m3  |      35.00000       5880.00|      65.00000      10920.00|      27.30000        4586.40
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-52308               436.100  Mg  |      16.00000       6977.60|      21.00000       9158.10|      23.00000       10030.30
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 402-05474               147.000  Mg  |      65.00000       9555.00|      62.00000       9114.00|      63.53000        9338.91
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0014 402-05477               119.000  Mg  |      76.00000       9044.00|      70.00000       8330.00|      74.80000        8901.20
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0015 405-05518               890.000  m2  |       0.88000        783.20|       1.50000       1335.00|       1.58000        1406.20
  ASPHALT FOR PRIME COAT                  |                            |                            |
0016 406-05521              1580.000  m2  |       0.11000        173.80|       0.15000        237.00|       0.13000         205.40
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 616-02320                30.000  m2  |      10.00000        300.00|       5.00000        150.00|       5.25000         157.50
  GEOTEXTILES                             |                            |                            |
0018 616-05689                30.000  Mg  |      50.00000       1500.00|      50.00000       1500.00|      47.25000        1417.50
  RIPRAP, CLASS 2                         |                            |                            |
0019 621-01004                 1.000  EACH|     330.00000        330.00|     300.00000        300.00|     315.00000         315.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   317,634.97                                                  ROUTE : CR 900N
     CALL ORDER   : 330                     CONTRACT ID : B -26363-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1310611              |(8) 35-2040801              |(9) 35-0999231
                                          |DUNCAN ROBERTSON INC        |GOHMANN ASPHALT & CONSTR., I|HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 621-04317               230.000  m2  |       4.40000       1012.00|       4.00000        920.00|       4.20000         966.00
  MULCHED SEEDING                         |                            |                            |
0021 622-98200                 2.000  EACH|      30.00000         60.00|      25.00000         50.00|      26.25000          52.50
  SIGN, DO NOT DISTURB                    |                            |                            |
0022 723-06660                35.365  m2  |    1000.00000      35365.00|     750.00000      26523.75|    1106.30000       39124.30
  WINGWALL                                |                            |                            |
0023 723-07161                15.540  m   |   11000.00000     170940.00|   12400.00000     192696.00|   12187.70000      189396.86
  STRUCTURE, PRECAST THREE-SIDED, 10970   |                            |                            |
  mm X 1900 mm                            |                            |                            |
0024 801-04308                 3.000  EACH|     132.00000        396.00|     120.00000        360.00|     126.00000         378.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0025 801-06605                 4.000  EACH|      77.00000        308.00|      70.00000        280.00|      73.50000         294.00
  BARRICADE, IIIA                         |                            |                            |
0026 801-06606                 1.000  EACH|      99.00000         99.00|      90.00000         90.00|      94.50000          94.50
  BARRICADE, IIIB                         |                            |                            |
0027 801-06625                20.000  EACH|     104.50000       2090.00|      95.00000       1900.00|      99.75000        1995.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0028 801-06640                 8.000  EACH|     109.00000        872.00|      99.00000        792.00|     103.95000         831.60
  CONSTRUCTION SIGN, A                    |                            |                            |
0029 801-06645                 2.000  EACH|      40.00000         80.00|      35.00000         70.00|      36.75000          73.50
  CONSTRUCTION SIGN, B                    |                            |                            |
0030 801-06775                        LUMP|   10000.00000      10000.00|    2000.00000       2000.00|    1890.00000        1890.00
  MAINTAINING TRAFFIC                     |                            |                            |
0031 802-03821                 2.000  EACH|     180.00000        360.00|     200.00000        400.00|     315.00000         630.00
  SIGN, SHEET WITH LEGEND                 |                            |                            |
0032 802-96994                 3.800  m   |      20.00000         76.00|      20.00000         76.00|     105.00000         399.00
  SIGN POST, WOOD, 100 mm X 150 mm        |                            |                            |
0033 808-06713               490.000  m   |       1.08000        529.20|       0.98000        480.20|       1.03000         504.70
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0034 808-06714               360.000  m   |       1.08000        388.80|       0.98000        352.80|       1.03000         370.80
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0035 808-75297                11.000  m   |      20.00000        220.00|      15.00000        165.00|      15.75000         173.25
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
     SECTION TOTALS                       |             $    332,854.60|             $    335,247.85|                $    338,518.32
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    332,854.60|             $    335,247.85|                $    338,518.32
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   317,634.97                                                  ROUTE : CR 900N
     CALL ORDER   : 330                     CONTRACT ID : B -26363-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1618530             |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    7500.00000       7500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 5.000  MOS |    1600.00000       8000.00|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   17500.00000      17500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-01015                        LUMP|   15000.00000      15000.00|                            |
  CLEARING AND GRUBBING                   |                            |                            |
0005 202-51330                        LUMP|   20000.00000      20000.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               690.000  m2  |       8.00000       5520.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-74035                 2.000  EACH|     100.00000        200.00|                            |
  SIGN, REMOVE                            |                            |                            |
0008 203-02000                35.000  m3  |     100.00000       3500.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070                 5.000  m3  |     150.00000        750.00|                            |
  BORROW                                  |                            |                            |
0010 205-02224                83.000  m   |      11.50000        954.50|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 211-02060               168.000  m3  |      60.00000      10080.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-52308               436.100  Mg  |      25.00000      10902.50|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 402-05474               147.000  Mg  |      62.00000       9114.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0014 402-05477               119.000  Mg  |      72.00000       8568.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0015 405-05518               890.000  m2  |       0.80000        712.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0016 406-05521              1580.000  m2  |       0.10000        158.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 616-02320                30.000  m2  |       8.00000        240.00|                            |
  GEOTEXTILES                             |                            |                            |
0018 616-05689                30.000  Mg  |      34.00000       1020.00|                            |
  RIPRAP, CLASS 2                         |                            |                            |
0019 621-01004                 1.000  EACH|     325.00000        325.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   317,634.97                                                  ROUTE : CR 900N
     CALL ORDER   : 330                     CONTRACT ID : B -26363-A                   COUNTIES : LAWRENCE
     LETTING DATE : 09/17/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(10) 35-1618530             |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 621-04317               230.000  m2  |       4.20000        966.00|                            |
  MULCHED SEEDING                         |                            |                            |
0021 622-98200                 2.000  EACH|      27.00000         54.00|                            |
  SIGN, DO NOT DISTURB                    |                            |                            |
0022 723-06660                35.365  m2  |    1100.00000      38901.50|                            |
  WINGWALL                                |                            |                            |
0023 723-07161                15.540  m   |   12000.00000     186480.00|                            |
  STRUCTURE, PRECAST THREE-SIDED, 10970   |                            |                            |
  mm X 1900 mm                            |                            |                            |
0024 801-04308                 3.000  EACH|     310.00000        930.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0025 801-06605                 4.000  EACH|     265.00000       1060.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0026 801-06606                 1.000  EACH|     315.00000        315.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0027 801-06625                20.000  EACH|      90.00000       1800.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0028 801-06640                 8.000  EACH|     105.00000        840.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0029 801-06645                 2.000  EACH|      50.00000        100.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0030 801-06775                        LUMP|    6000.00000       6000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0031 802-03821                 2.000  EACH|     170.00000        340.00|                            |
  SIGN, SHEET WITH LEGEND                 |                            |                            |
0032 802-96994                 3.800  m   |      16.00000         60.80|                            |
  SIGN POST, WOOD, 100 mm X 150 mm        |                            |                            |
0033 808-06713               490.000  m   |       1.00000        490.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0034 808-06714               360.000  m   |       1.00000        360.00|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0035 808-75297                11.000  m   |      20.00000        220.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
     SECTION TOTALS                       |             $    358,961.30|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    358,961.30|                            |
====================================================================================================================================




