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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          34.000        MOS 
   5  105-08523           RADIO SERVICE                                                             34.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  17  203-02000           EXCAVATION, COMMON                                                    13,996.000        CYS 
  18  203-02070           BORROW                                                               180,524.000        CYS 
  19  204-02290           SETTLEMENT PLATE                                                          11.000        EACH 
  20  204-08415           STAKES, SETTLEMENT                                                        11.000        EACH 
  21  205-03371           SEDIMENT, REMOVE                                                         100.000        CYS 
  22  205-06930           SPLASHPAD, RIPRAP                                                         20.400        TON 
  23  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    250.000        TON 
  24  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  25  205-06936           TEMPORARY SEDIMENT TRAP                                                   40.000        TON 
  26  205-06937           TEMPORARY SILT FENCE                                                   2,440.000        LFT 
  27  205-06938           TEMPORARY SLOPE DRAIN                                                    326.000        LFT 
  28  205-09543           NO 2 STONE                                                               100.000        TON 
  29  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     170.000        CYS 
  30  207-08263           SUBGRADE TREATMENT, TYPE IA                                           16,037.000        SYS 
  31  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,027.000        SYS 
  32  211-02050           B BORROW                                                               3,570.000        CYS 
  33  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,546.000        CYS 
  34  211-09266           STRUCTURE BACKFILL, TYPE 3                                             3,365.000        CYS 
  35  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,822.000        TON 
  36  302-07455           DENSE GRADED SUBBASE                                                      44.000        CYS 
  37  302-08562           COARSE AGGREGATE, 8                                                       53.000        TON 
  38  306-08043           MILLING, TRANSITION                                                       90.000        SYS 
  39  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        4,206.000        TON 
  40  402-07432           HMA SURFACE, TYPE A                                                      430.000        TON 
  41  402-07433           HMA SURFACE, TYPE B                                                      757.000        TON 
  42  402-07435           HMA INTERMEDIATE, TYPE A                                                 307.000        TON 
  43  402-07438           HMA INTERMEDIATE, TYPE B                                               1,270.000        TON 
  44  402-07440           HMA BASE, TYPE A                                                       1,749.000        TON 
  45  406-05520           ASPHALT FOR TACK COAT                                                      8.310        TON 
  46  503-05240           D-1 CONTRACTION JOINT                                                     94.000        LFT 
  47  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  48  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  49  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   550.000        LFT 
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  50  602-06729           BARRIER DELINEATOR                                                        22.000        EACH 
  51  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               262.000        SYS 
  52  610-07486           HMA FOR APPROACHES, TYPE A                                               283.500        TON 
  53  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
  54  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  55  615-06505           MONUMENT, B                                                                8.000        EACH 
  56  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  57  616-02320           GEOTEXTILES                                                              988.000        SYS 
  58  616-05689           RIPRAP, CLASS 2                                                           30.000        TON 
  59  616-06405           RIPRAP, REVETMENT                                                        607.000        TON 
  60  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  61  621-02770           EROSION CONTROL BLANKET                                                  245.000        SYS 
  62  621-03787           SEED MIXTURE, D                                                            2.000        LBS 
  63  621-06545           FERTILIZER                                                                 7.000        TON 
  64  621-06553           SEED MIXTURE, R                                                        2,380.000        LBS 
  65  621-06557           SEED MIXTURE, T                                                        1,120.000        LBS 
  66  621-06557           SEED MIXTURE, T                                                           12.000        LBS 
  67  621-06565           MULCHING MATERIAL                                                         56.000        TON 
  68  621-06567           WATER                                                                     21.000        kGAL 
  69  621-06574           SODDING                                                                7,412.000        SYS 
  70  621-92968           SEED MIXTURE, WILD FLOWER                                                  0.500        LBS 
  71  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER                                  102.000        EACH 
  72  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER                    112.000        EACH 
  73  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  6.000        EACH 
  74  628-09402           FIELD OFFICE, B                                                           17.000        MOS 
  75  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             17.000        MOS 
  76  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 
  77  701-06012           TEST PILE, RESTRIKE                                                        2.000        EACH 
  78  701-06027           TEST PILE                                                                  2.000        EACH 
  79  701-08253           PILE SLEEVES                                                              18.000        EACH 
  80  701-91792           PILE TIP, STEEL H                                                         44.000        EACH 
  81  701-95780           PILE, STEEL H, HP 12" X 74                                             3,535.000        LFT 
  82  702-51005           CONCRETE, A, SUBSTRUCTURE                                                290.500        CYS 
  83  703-51030           REINFORCING STEEL                                                     24,230.000        LBS 
  84  703-51032           REINFORCING STEEL, EPOXY COATED                                      231,827.000        LBS 
  85  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              527.500        CYS 
  86  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  87  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN.                                  154.000        SYS 
  88  706-51020           CONCRETE, C, RAILING                                                      81.700        CYS 
  89  707-09183           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                              1,675.000        LFT 
  90  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  91  714-08514           WINGWALL                                                                 152.000        SFT 
  92  714-26718           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 6 FT.                 85.000        LFT 
  93  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            300.000        LFT 
  94  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                            300.000        LFT 
  95  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN.                                           300.000        LFT 
  96  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                           300.000        LFT 
  97  715-05133           PIPE, TYPE 1, CIRCULAR, 60 IN.                                           160.000        LFT 
  98  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            50.000        LFT 
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  99  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           400.000        LFT 
 100  715-05239           PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ. FT.                             380.000        LFT 
 101  715-05372           PIPE, TYPE 3, DEFORMED, MIN. AREA 7.4 SFT.                                66.000        LFT 
 102  715-05841           CONCRETE ANCHOR, 60 IN.                                                    2.000        EACH 
 103  715-46005           PIPE END SECTION, 15 IN.                                                  21.000        EACH 
 104  715-97804           PIPE END SECTION, MIN. AREA 7.4 SQ. FT.                                    8.000        EACH 
 105  720-45030           INLET, E7                                                                  1.000        EACH 
 106  731-93945           FACE PANELS, CONCRETE                                                  7,400.000        SFT 
 107  731-93946           WALL ERECTION                                                          7,400.000        SFT 
 108  731-93947           LEVELING PAD, CONCRETE                                                   356.000        LFT 
 109  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
 110  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 
 111  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
 112  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 113  801-07119           BARRICADE, III-B                                                          48.000        LFT 
 114  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              42.000        LFT 
 115  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     22.500        SFT 
 116  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       6,700.000        LFT 
 117  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                            778.000        LFT 
 118  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              6,868.000        LFT 
 119  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     11.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   5.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         120.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-02240           PAVEMENT REMOVAL                                                         138.000        m2 
  16  203-02000           EXCAVATION, COMMON                                                    61,335.000        m3 
  17  205-03371           SEDIMENT REMOVE                                                          650.250        m3 
  18  205-06930           SPLASHPAD, RIPRAP                                                         29.280        Mg 
  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    629.700        Mg 
  20  205-06933           TEMPORARY DITCH INLET PROTECTION                                          28.000        EACH 
  21  205-06936           TEMPORARY SEDIMENT TRAP                                                  467.800        Mg 
  22  205-06937           TEMPORARY SILT FENCE                                                  10,153.000        m 
  23  205-06938           TEMPORARY SLOPE DRAIN                                                  1,075.000        m 
  24  207-08263           SUBGRADE TREATMENT, TYPE IA                                          129,788.000        m2 
  25  211-06467           AGGREGATE FOR END BENT BACKFILL                                           61.000        m3 
  26  211-09264           STRUCTURE BACKFILL, TYPE 1                                               406.000        m3 
  27  211-09265           STRUCTURE BACKFILL, TYPE 2                                               179.400        m3 
  28  211-09268           STRUCTURE BACKFILL, TYPE 5                                               326.200        m3 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     14,171.000        Mg 
  30  302-07455           DENSE GRADED SUBBASE                                                     343.000        m3 
  31  303-01180           COMPACTED AGGREGATE, NO. 53                                           12,732.000        Mg 
  32  306-08037           MILLING, ASPHALT, 75 mm                                               16,778.000        m2 
  33  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  34  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,292.000        Mg 
  35  401-07333           QC/QA-HMA, 2, 76, SURFACE, 9.5 mm                                      1,151.000        Mg 
  36  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      9,840.000        Mg 
  37  401-07402           QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm                                1,923.000        Mg 
  38  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                               16,523.000        Mg 
  39  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0  MM                                       3,924.000        Mg 
  40  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        6,296.000        Mg 
  41  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       45,700.000        Mg 
  42  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                             17,898.000        Mg 
  43  406-05521           ASPHALT FOR TACK COAT                                                533,256.000        m2 
  44  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             24.000        EACH 
  45  601-05999           CURVED TERMINAL END                                                        4.000        EACH 
  46  601-06035           GUARDRAIL, RESET                                                           9.120        m 
  47  601-06238           IMPACT ATTENUATOR, R1, W1, TL-3                                            1.000        EACH 
  48  601-06246           IMPACT ATTENUATOR, R2, W1, TL-3                                            1.000        EACH 
  49  601-09149           IMPACT ATTENUATOR, CR1, W1, TL-3                                           3.000        EACH 
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  50  601-94689           GUARDRAIL END TREATMENT, OS                                               10.000        EACH 
  51  601-94690           GUARDRAIL END TREATMENT, MS                                               10.000        EACH 
  52  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                     1,328.236        m 
  53  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 1.905 m SPACING                       1,030.605        m 
  54  602-06729           BARRIER DELINEATOR                                                       240.000        EACH 
  55  602-08605           CONCRETE BARRIER, 840 mm                                               1,080.000        m 
  56  603-06040           FENCE, FARM FIELD, 1190 mm                                               772.000        m 
  57  603-06045           FENCE, CHAIN LINK, 1220 mm                                                56.000        m 
  58  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      23,796.000        m 
  59  607-06375           PAVED SIDE DITCH, J                                                      332.300        m 
  60  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 300 mm                            2,359.000        m2 
  61  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  62  615-06490           RIGHT OF WAY MARKER                                                        7.000        EACH 
  63  615-06505           MONUMENT, B                                                               58.000        EACH 
  64  615-06510           MONUMENT, C                                                               27.000        EACH 
  65  616-02320           GEOTEXTILES                                                            3,491.300        m2 
  66  616-05688           RIPRAP, CLASS 1                                                           25.100        Mg 
  67  616-05689           RIPRAP, CLASS 2                                                           87.110        Mg 
  68  616-06405           RIPRAP, REVETMENT                                                      1,703.300        Mg 
  69  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 
  70  621-06545           FERTILIZER                                                                20.100        Mg 
  71  621-06553           SEED MIXTURE, R                                                        2,818.000        kg 
  72  621-06557           SEED MIXTURE, T                                                        1,223.000        kg 
  73  621-06565           MULCHING MATERIAL                                                        100.200        Mg 
  74  621-06567           WATER                                                                     93.000        kL 
  75  621-06574           SODDING                                                                5,137.000        m2 
  76  628-09403           FIELD OFFICE, C                                                           24.000        MOS 
  77  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             24.000        MOS 
  78  702-93722           CONCRETE, C                                                               40.000        m3 
  79  703-51032           REINFORCING STEEL, EPOXY COATED                                       61,501.000        kg 
  80  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                   40.000        EACH 
  81  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  82  714-08514           WINGWALL                                                                  13.750        m2 
  83  714-99348           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm x 900 mm               53.600        m 
  84  715-02397           SAFETY METAL END SECTION, 4:1, 900 mm                                      2.000        EACH 
  85  715-02407           SAFETY METAL END SECTION, 4:1, 1200 mm                                     2.000        EACH 
  86  715-03475           SAFETY METAL END SECTION, 4:1, 375 mm                                      4.000        EACH 
  87  715-03584           SAFETY METAL END SECTION, 4:1, 450 mm                                      2.000        EACH 
  88  715-05019           PIPE, TYPE 1, CIRCULAR, 900 mm                                            16.500        m 
  89  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                        19,361.900        m 
  90  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                        3,319.000        m 
  91  715-05123           PIPE, TYPE 1, CIRCULAR, 600 mm                                            20.500        m 
  92  715-05128           PIPE, TYPE 1, CIRCULAR, 1200 mm                                           21.600        m 
  93  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           223.500        m 
  94  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                            52.400        m 
  95  715-05407           PIPE, END BENT DRAIN, 150 mm                                             100.000        m 
  96  715-08283           PCCP FOR STRUCTURE INSTALLATION                                          138.000        m2 
  97  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                    51.000        Mg 
  98  718-06528           OUTLET PROTECTOR, 1                                                      137.000        EACH 
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  99  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       2,000.000        m 
 100  718-52610           AGGREGATE FOR UNDERDRAINS                                              3,814.000        m3 
 101  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            35,820.000        m2 
 102  720-45041           INLET, H5                                                                  8.000        EACH 
 103  720-45065           INLET, N12                                                                 1.000        EACH 
 104  720-45069           INLET, P12                                                                 1.000        EACH 
 105  720-45070           INLET, P12A                                                                1.000        EACH 
 106  720-45075           INLET, R13                                                                 2.000        EACH 
 107  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 108  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          6,544.000        m 
 109  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
 110  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 111  802-04893           REFERENCE POST                                                            11.000        EACH 
 112  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             115.900        m 
 113  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              42.700        m 
 114  802-07137           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII                             2.000        EACH 
 115  802-07138           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX                              10.000        EACH 
 116  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              8.000        EACH 
 117  802-07153           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI                               2.000        EACH 
 118  802-07158           CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, I                              1.000        EACH 
 119  802-07271           BOX TRUSS SIGN FOUNDATION, V-A                                             4.000        EACH 
 120  802-09221           BOX TRUSS SIGN STRUCTURE, TYPE A                                           2.000        EACH 
 121  802-76015           SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND                                 221.202        m2 
 122  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        4.650        m2 
 123  802-76030           SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 2.54 mm THICHNESS                 64.170        m2 
 124  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS               1.620        m2 
 125  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            2,167.260        kg 
 126  802-76140           OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM                             1.000        EACH 
 127  805-06592           CONDUIT, STEEL, GALVANIZED, 50 mm                                        332.000        m 
 128  805-86889           POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER                            810.000        m 
 129  805-98335           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C                   1,772.000        m 
 130  805-98336           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C                    332.000        m 
 131  807-02191           HANDHOLE, LIGHTING                                                         7.000        EACH 
 132  807-02193           LIGHT STANDARD FOUNDATION, 915 mm DIA. X 2450 mm                          24.000        EACH 
 133  807-82440           LIGHT POLE, HIGH MAST, 40 m E.M.H.                                         5.000        EACH 
 134  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        24.000        EACH 
 135  807-86665           LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM                     30.000        EACH 
 136  807-86810           SERVICE POINT, II                                                          5.000        EACH 
 137  807-86910           CONNECTOR KIT, UNFUSED                                                    29.000        EACH 
 138  807-86915           CONNECTOR KIT, FUSED                                                      29.000        EACH 
 139  807-86920           MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED                            51.000        EACH 
 140  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                12.000        EACH 
 141  807-86930           INSULATION LINK, NONWATERPROOFED                                          58.000        EACH 
 142  807-86935           INSULATING LINK, WATERPROOFED                                             28.000        EACH 
 143  807-86950           SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION                            29.000        EACH 
 144  807-86955           CABLE DUCT MARKER                                                          3.000        EACH 
 145  807-95709           PHOTOCELLS                                                                10.000        EACH 
 146  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 125 mm                             9,030.000        m 
 147  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                              12,845.000        m 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
 148  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm                              1,565.000        m 
 149  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 600 mm                                125.000        m 
 150  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 300 mm                                 93.000        m 
 151  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                             12,800.000        m 
 152  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                     14.000        m 
 153  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
 154  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 
 155  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      836.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          20.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                   4.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                    16,956.340        CYS 
  16  203-02070           BORROW                                                                52,182.010        CYS 
  17  205-03371           SEDIMENT, REMOVE                                                         522.500        CYS 
  18  205-06930           SPLASHPAD, RIPRAP                                                         11.400        TON 
  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    219.200        TON 
  20  205-06933           TEMPORARY DITCH INLET PROTECTION                                          10.000        EACH 
  21  205-06935           TEMPORARY SEDIMENT BASIN                                                   1.000        EACH 
  22  205-06936           TEMPORARY SEDIMENT TRAP                                                  126.500        TON 
  23  205-06937           TEMPORARY SILT FENCE                                                     500.000        LFT 
  24  205-06938           TEMPORARY SLOPE DRAIN                                                    137.000        LFT 
  25  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     210.100        CYS 
  26  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         14,950.590        SYS 
  27  211-02050           B BORROW                                                                  53.100        CYS 
  28  211-09264           STRUCTURE BACKFILL, TYPE 1                                                62.800        CYS 
  29  211-09265           STRUCTURE BACKFILL, TYPE 2                                                30.000        CYS 
  30  211-09266           STRUCTURE BACKFILL, TYPE 3                                             2,374.500        CYS 
  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         11.800        TON 
  32  302-07455           DENSE GRADED SUBBASE                                                      26.900        CYS 
  33  302-08562           COARSE AGGREGATE, 8                                                       19.000        TON 
  34  303-01180           COMPACTED AGGREGATE, NO. 53                                              665.130        TON 
  35  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      242.280        TON 
  36  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,050.140        TON 
  37  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                1,765.230        TON 
  38  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        5,910.960        TON 
  39  406-05520           ASPHALT FOR TACK COAT                                                     10.030        TON 
  40  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  41  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  42  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           4.000        EACH 
  43  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   237.500        LFT 
  44  602-06729           BARRIER DELINEATOR                                                        18.000        EACH 
  45  603-06060           FENCE, FARM FIELD, RESET                                               1,950.000        LFT 
  46  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              161.200        SYS 
  47  610-07487           HMA FOR APPROACHES, TYPE B                                                62.980        TON 
  48  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 
  49  615-06490           RIGHT OF WAY MARKER                                                       39.000        EACH 
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          CALL ORDER   : 180                                              CONTRACT ID  : IR-30115-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
  50  615-06505           MONUMENT, B                                                               15.000        EACH 
  51  615-06510           MONUMENT, C                                                                4.000        EACH 
  52  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  53  616-02320           GEOTEXTILES                                                              776.000        SYS 
  54  616-05688           RIPRAP, CLASS 1                                                           14.800        TON 
  55  616-06405           RIPRAP, REVETMENT                                                        566.500        TON 
  56  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  57  621-06545           FERTILIZER                                                                 3.290        TON 
  58  621-06553           SEED MIXTURE, R                                                        1,079.680        LBS 
  59  621-06557           SEED MIXTURE, T                                                        1,127.740        LBS 
  60  621-06565           MULCHING MATERIAL                                                         27.740        TON 
  61  621-06567           WATER                                                                     19.000        kGAL 
  62  621-06570           TOP SOIL                                                               6,064.730        CYS 
  63  621-06574           SODDING                                                                1,039.000        SYS 
  64  621-06575           SODDING, NURSERY                                                       4,726.000        SYS 
  65  628-09402           FIELD OFFICE, B                                                           10.000        MOS 
  66  701-06011           DYNAMIC PILE LOAD TEST                                                     3.000        EACH 
  67  701-06012           TEST PILE, RESTRIKE                                                        3.000        EACH 
  68  701-06027           TEST PILE                                                                  3.000        EACH 
  69  701-51195           PILE, STEEL H, HP 12" X 53                                             2,681.000        LFT 
  70  702-51005           CONCRETE, A, SUBSTRUCTURE                                                118.000        CYS 
  71  702-51015           CONCRETE, B, FOOTINGS                                                     29.000        CYS 
  72  703-06028           REINFORCING BARS                                                      14,487.000        LBS 
  73  703-06029           REINFORCING BARS, EPOXY COATED                                        93,836.000        LBS 
  74  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              257.600        CYS 
  75  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  76  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN.                                   32.000        SYS 
  77  706-51020           CONCRETE, C, RAILING                                                      46.300        CYS 
  78  707-07605           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 54 IN. X 48 IN.                818.000        LFT 
  79  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  80  714-94664           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3 FT. X 3 FT.                 127.000        LFT 
  81  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            44.000        LFT 
  82  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           130.000        LFT 
  83  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                           216.000        LFT 
  84  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN.                                           311.000        LFT 
  85  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           114.000        LFT 
  86  715-06004           CONCRETE ANCHOR, 48 IN.                                                    4.000        EACH 
  87  715-46005           PIPE END SECTION, 15 IN.                                                   8.000        EACH 
  88  715-46020           PIPE END SECTION, 24 IN.                                                   2.000        EACH 
  89  715-46030           PIPE END SECTION, 30 IN.                                                   4.000        EACH 
  90  731-93945           FACE PANELS, CONCRETE                                                  3,510.000        SFT 
  91  731-93946           WALL ERECTION                                                          3,510.000        SFT 
  92  731-93947           LEVELING PAD, CONCRETE                                                   227.000        LFT 
  93  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  94  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  95  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              29.000        EACH 
  96  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 
  97  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  98  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
  99  801-07119           BARRICADE, III-B                                                         192.000        LFT 
 100  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             143.500        LFT 
 101  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     62.500        SFT 
 102  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     19.000        SFT 
 103  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       8,605.150        LFT 
 104  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     13,823.000        LFT 
 105  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                       100.000        LFT 
 106  808-06716           LINE, REMOVE                                                           2,775.000        LFT 
 107  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                             26.000        LFT 
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          CALL ORDER   : 190                                              CONTRACT ID  : IR-30156-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   6  202-02255           TREE, 18 IN., REMOVE                                                      10.000        EACH 
   7  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   8  202-03729           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                           15.000        LFT 
   9  205-06937           TEMPORARY SILT FENCE                                                     500.000        LFT 
  10  621-06560           MULCHED SEEDING, U                                                     2,300.000        SYS 
  11  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  12  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      6.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   6.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         216.000        MOS 
   5  105-08523           RADIO SERVICE                                                            216.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
  12  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  13  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  14  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  15  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  16  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  17  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  19  203-02000           EXCAVATION, COMMON                                                   312,750.000        CYS 
  20  203-02070           BORROW                                                             1,760,623.000        CYS 
  21  204-02290           SETTLEMENT PLATE                                                         122.000        EACH 
  22  205-06930           SPLASHPAD, RIPRAP                                                         62.400        TON 
  23  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  1,555.000        TON 
  24  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         648.000        LFT 
  25  205-06933           TEMPORARY DITCH INLET PROTECTION                                          15.000        EACH 
  26  205-06934           TEMPORARY MULCHING                                                       230.400        TON 
  27  205-06936           TEMPORARY SEDIMENT TRAP                                                  226.400        TON 
  28  205-06937           TEMPORARY SILT FENCE                                                   1,720.000        LFT 
  29  205-06938           TEMPORARY SLOPE DRAIN                                                  2,020.000        LFT 
  30  210-05873           TESTING                                                               LUMP              LUMP 
  31  210-07314           FORCE MAIN                                                               815.000        LFT 
  32  210-07314           FORCE MAIN                                                               130.000        LFT 
  33  211-02050           B BORROW                                                              26,506.000        CYS 
  34  211-04712           BACKFILL                                                               4,900.000        CYS 
  35  211-06467           AGGREGATE FOR END BENT BACKFILL                                          225.000        CYS 
  36  211-07454           STRUCTURE BACKFILL                                                     5,943.000        CYS 
  37  211-09264           STRUCTURE BACKFILL, TYPE 1                                             6,881.000        CYS 
  38  211-09266           STRUCTURE BACKFILL, TYPE 3                                            23,729.000        CYS 
  39  215-07043           CHEMICAL MODIFICATION, SOILS                                         215,687.000        SYS 
  40  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     27,429.000        TON 
  41  302-06464           SUBBASE FOR PCCP                                                      29,441.000        CYS 
  42  302-07455           DENSE GRADED SUBBASE                                                     353.000        CYS 
  43  302-08562           COARSE AGGREGATE, 8                                                      367.000        TON 
  44  303-01180           COMPACTED AGGREGATE, NO. 53                                           31,287.000        TON 
  45  303-02051           STONE, NO 2                                                               13.800        TON 
  46  303-04489           COMPACTED CRUSHED AGGREGATE, 8                                           346.000        TON 
  47  303-07449           COMPACTED AGGREGATE, NO. 73                                               56.000        TON 
  48  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  49  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      4,871.000        TON 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
  50  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                9,937.000        TON 
  51  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                       14,197.000        TON 
  52  402-07432           HMA SURFACE, TYPE A                                                    2,505.000        TON 
  53  402-07433           HMA SURFACE, TYPE B                                                    1,214.000        TON 
  54  402-07435           HMA INTERMEDIATE, TYPE A                                               1,637.000        TON 
  55  402-07438           HMA INTERMEDIATE, TYPE B                                               2,073.000        TON 
  56  402-07440           HMA BASE, TYPE A                                                          67.000        TON 
  57  402-07441           HMA BASE, TYPE B                                                       3,222.000        TON 
  58  406-05520           ASPHALT FOR TACK COAT                                                     36.600        TON 
  59  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 
  60  501-08196           QC/QA-PCCP, 12.5 IN.                                                 105,771.000        SYS 
  61  503-05240           D-1 CONTRACTION JOINT                                                 63,461.000        LFT 
  62  503-05310           TERMINAL JOINT                                                           544.000        LFT 
  63  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             18.000        EACH 
  64  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            2.000        EACH 
  65  601-06416           IMPACT ATTENUATOR SPARE PARTS PACKAGE, ED, W1, TL-3                        2.000        EACH 
  66  601-94689           GUARDRAIL END TREATMENT, OS                                               22.000        EACH 
  67  601-94690           GUARDRAIL END TREATMENT, MS                                                6.000        EACH 
  68  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                          22.000        EACH 
  69  601-97803           GUARDRAIL END TREATMENT, MS, SPARE PARTS PACKAGE                           6.000        EACH 
  70  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 7,156.250        LFT 
  71  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                   1,362.500        LFT 
  72  602-06729           BARRIER DELINEATOR                                                        52.000        EACH 
  73  603-06040           FENCE, FARM FIELD, 47 IN.                                             37,964.000        LFT 
  74  605-06095           CURB, INTEGRAL, B, CONCRETE                                               50.000        LFT 
  75  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      73,210.000        LFT 
  76  607-06370           PAVED SIDE DITCH, H                                                       80.000        LFT 
  77  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               522.800        SYS 
  78  609-09231           REINFORCED CONCRETE BRIDGE APPROACH,                                   1,644.000        SYS 
  79  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 
  80  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  81  615-06490           RIGHT OF WAY MARKER                                                       26.000        EACH 
  82  615-06505           MONUMENT, B                                                                4.000        EACH 
  83  615-06510           MONUMENT, C                                                               10.000        EACH 
  84  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  85  616-02320           GEOTEXTILES                                                            3,195.000        SYS 
  86  616-06405           RIPRAP, REVETMENT                                                      1,135.600        TON 
  87  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 
  88  621-06545           FERTILIZER                                                                32.800        TON 
  89  621-06553           SEED MIXTURE, R                                                       13,936.000        LBS 
  90  621-06557           SEED MIXTURE, T                                                       13,816.000        LBS 
  91  621-06565           MULCHING MATERIAL                                                        164.000        TON 
  92  621-06567           WATER                                                                  2,405.000        kGAL 
  93  621-06574           SODDING                                                               48,106.500        SYS 
  94  621-06575           SODDING, NURSERY                                                       2,210.000        SYS 
  95  621-96948           GATE VALVE, 8 IN.                                                          2.000        EACH 
  96  628-09403           FIELD OFFICE, C                                                           36.000        MOS 
  97  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                 108.000        MOS 
  98  701-05569           CORED HOLE IN ROCK                                                        88.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
  99  701-06011           DYNAMIC PILE LOAD TEST                                                    10.000        EACH 
 100  701-06012           TEST PILE, RESTRIKE                                                       10.000        EACH 
 101  701-06027           TEST PILE                                                                 10.000        EACH 
 102  701-90386           TEMPORARY SHEET PILING                                                LUMP              LUMP 
 103  701-91792           PILE TIP, STEEL H                                                         78.000        EACH 
 104  701-93575           PILE, STEEL H, HP 14" X 73                                             6,746.000        LFT 
 105  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 82.500        CYS 
 106  702-51015           CONCRETE, B, FOOTINGS                                                     38.500        CYS 
 107  702-90915           CONCRETE, A                                                                2.000        CYS 
 108  702-90915           CONCRETE, A                                                                1.500        CYS 
 109  702-92857           CONCRETE, C, SUBSTRUCTURE                                                136.000        CYS 
 110  702-94656           CONCRETE, B                                                              236.000        CYS 
 111  703-06028           REINFORCING BARS                                                      31,085.000        LBS 
 112  703-06029           REINFORCING BARS, EPOXY COATED                                       376,648.000        LBS 
 113  703-51032           REINFORCING STEEL, EPOXY COATED                                      103,406.000        LBS 
 114  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,472.000        CYS 
 115  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
 116  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                   24.000        EACH 
 117  706-51020           CONCRETE, C, RAILING                                                     107.160        CYS 
 118  706-51025           CONCRETE, C, RAILING                                                     465.500        LFT 
 119  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 45 IN. X 16 IN.                772.000        LFT 
 120  707-07605           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 54 IN. X 48 IN.              1,625.000        LFT 
 121  707-08643           STRUCTURAL MEMBERS, CONCRETE BULB-T                                    1,130.000        LFT 
 122  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 123  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 124  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 125  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 126  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 127  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 128  711-51035           STRUCTURAL STEEL                                                       1,485.000        LBS 
 129  711-95290           FIELD WELDING                                                             51.000        LFT 
 130  715-01336           GATE VALVE, 12 IN.                                                         2.000        EACH 
 131  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                         1,206.000        LFT 
 132  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         72,954.000        LFT 
 133  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                        18,856.000        LFT 
 134  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                           516.000        LFT 
 135  715-05127           PIPE, TYPE 1, CURCULAR, 42 IN.                                           202.000        LFT 
 136  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN.                                           202.000        LFT 
 137  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           495.000        LFT 
 138  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,231.000        LFT 
 139  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            55.000        LFT 
 140  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           208.000        LFT 
 141  715-05428           PIPE, SLOTTED VANE DRAIN, 12 IN.                                          14.000        LFT 
 142  715-05438           PIPE, DRAIN TILE TERMINAL SECTION, 4 IN.                               3,047.000        LFT 
 143  715-05439           PIPE, DRAINTILE TERMINAL SECTION, 6 IN                                 9,141.000        LFT 
 144  715-05440           PIPE, DRAINTILE TERMINAL SECTION, 8 IN                                 3,047.000        LFT 
 145  715-05443           PIPE, DRAINTILE TERMINAL SECTION, 12 IN                               12,188.000        LFT 
 146  715-05445           PIPE, DRAIN TILE, TERMINAL SECTION, 18 IN.                               930.000        LFT 
 147  715-09552           ORIFICE PLATE                                                             16.000        EACH 
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 148  715-09554           PIPE, TYPE 1, DEFORMED, MIN. AREA 209.45 SQ. FT.                         508.000        LFT 
 149  715-09555           PIPE, TYPE 1, DEFORMED, MIN. AREA 97.13 SQ. FT.                          404.000        LFT 
 150  715-46000           PIPE END SECTION, 12 IN.                                                   2.000        EACH 
 151  715-46005           PIPE END SECTION, 15 IN.                                                   8.000        EACH 
 152  715-46040           PIPE END SECTION, 36 IN.                                                  16.000        EACH 
 153  715-97405           GRATED BOX END SECTION, I, 4:1, 18 IN.                                     1.000        EACH 
 154  715-97406           GRATED BOX END SECTION, I, 3:1, 18 IN.                                    12.000        EACH 
 155  715-97408           GRATED BOX END SECTION, I, 3:1, 42 IN.                                     2.000        EACH 
 156  715-97557           GRATED BOX END SECTION, I, 6:1, 18 IN.                                    11.000        EACH 
 157  715-97559           GRATED BOX END SECTION, II, 10:1, 12 IN.                                   2.000        EACH 
 158  715-97695           GRATED BOX END SECTION, I, 3:1, 48 IN.                                     2.000        EACH 
 159  715-97755           GRATED BOX END SECTION, I, 3:1, 12 IN.                                     1.000        EACH 
 160  715-98769           GRATED BOX END SECTION, I, 4:1, 12 IN.                                     1.000        EACH 
 161  718-06531           OUTLET PROTECTOR, 3                                                      101.000        EACH 
 162  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 
 163  718-52610           AGGREGATE FOR UNDERDRAINS                                              6,568.000        CYS 
 164  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            50,012.000        SYS 
 165  719-09505           TILE INTERCEPT TRENCH EXCAVATION AND LOCATION                         30,470.000        LFT 
 166  720-45235           CATCH BASIN, E7                                                            1.000        EACH 
 167  720-96999           FIRE HYDRANT ASSEMBLY                                                      1.000        EACH 
 168  731-93945           FACE PANELS, CONCRETE                                                 43,707.000        SFT 
 169  731-93946           WALL ERECTION                                                         43,707.000        SFT 
 170  731-93947           LEVELING PAD, CONCRETE                                                 2,062.000        LFT 
 171  732-04837           PLUG                                                                       2.000        EACH 
 172  732-04837           PLUG                                                                       2.000        EACH 
 173  732-04964           WATER MAIN                                                               125.000        LFT 
 174  732-04964           WATER MAIN                                                               815.000        LFT 
 175  732-05538           TESTING AND DISINFECTION                                              LUMP              LUMP 
 176  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                16.000        EACH 
 177  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              25.000        EACH 
 178  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
 179  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
 180  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 181  801-07118           BARRICADE, III-A                                                         192.000        LFT 
 182  801-07119           BARRICADE, III-B                                                         192.000        LFT 
 183  802-01749           SIGN BRACKET, WALL MOUNTED                                                 8.000        EACH 
 184  802-04893           REFERENCE POST                                                            20.000        EACH 
 185  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             150.400        LFT 
 186  802-05703           SIGN POST, SQUARE, 3, REINFORCED ANCHOR BASE                              70.400        LFT 
 187  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              8.000        EACH 
 188  802-76015           SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND                                 108.000        SFT 
 189  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     37.500        SFT 
 190  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     83.500        SFT 
 191  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     54.000        SFT 
 192  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            1,043.700        LBS 
 193  802-94674           BRIDGE BRACKET ASSEMBLY, CROSSROAD IDENTIFICATION                          2.000        EACH 
 194  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      37,500.000        LFT 
 195  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     37,500.000        LFT 
 196  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      14,046.000        LFT 
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 197  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     13,874.000        LFT 
 198  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN.                          9,376.000        LFT 
 199  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     51.000        LFT 
 200  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      470.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           6.000        EACH 
  12  202-02240           PAVEMENT REMOVAL                                                      84,056.000        SYS 
  13  202-02241           GUARDRAIL, REMOVE                                                         70.000        LFT 
  14  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 
  15  202-02928           CATCH BASIN, REMOVE                                                        5.000        EACH 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  20  202-04345           UNDERGROUND STORAGE TANK, LIQUID WASTE DISPOSAL, A                    70,000.000        GAL 
  21  202-05545           REGULATED MATERIALS, DISPOSE, C                                          200.000        CYS 
  22  202-05550           REGULATED MATERIALS, REMOVE, C                                           200.000        CYS 
  23  202-05555           REGULATED MATERIALS, TRANSPORT, C                                        200.000        CYS 
  24  202-05825           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE,                              3.000        EACH 
  25  202-05826           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE,                              3.000        EACH 
  26  202-07603           TESTING FOR WASTE, C                                                      32.000        EACH 
  27  202-09106           TESTING FOR CONTAMINATED MATERIALS, MTBE AND                              20.000        EACH 
  28  202-52710           SIDEWALK, CONCRETE, REMOVE                                               156.000        SYS 
  29  202-74025           FENCE, REMOVE                                                            257.000        LFT 
  30  202-74035           SIGN, REMOVE                                                               2.000        EACH 
  31  202-91385           INLET, REMOVE                                                             89.000        EACH 
  32  202-92222           TESTING FOR CONTAMINATED MATERIALS, TPH                                   60.000        EACH 
  33  202-93047           MANHOLE, REMOVE                                                           16.000        EACH 
  34  202-93615           CONCRETE, REMOVE                                                         862.000        SYS 
  35  202-98370           POLE, REMOVE                                                               9.000        EACH 
  36  203-02000           EXCAVATION, COMMON                                                   137,247.000        CYS 
  37  203-02070           BORROW                                                                20,857.000        CYS 
  38  205-06933           TEMPORARY DITCH INLET PROTECTION                                          44.000        EACH 
  39  205-06937           TEMPORARY SILT FENCE                                                   6,955.000        LFT 
  40  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         39,595.000        SYS 
  41  207-08268           SUBGRADE TREATMENT, TYPE IV                                          227,586.000        SYS 
  42  211-09264           STRUCTURE BACKFILL, TYPE 1                                            58,845.000        CYS 
  43  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     14,617.000        TON 
  44  303-07449           COMPACTED AGGREGATE, NO. 73                                              287.000        TON 
  45  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      300.000        TON 
  46  306-08033           MILLING, ASPHALT, 1 IN.                                               11,214.000        SYS 
  47  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           14,688.000        SYS 
  48  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                     18,489.000        TON 
  49  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                               29,454.000        TON 
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  50  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                       14,492.000        TON 
  51  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       59,686.000        TON 
  52  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                            27,607.000        TON 
  53  402-07432           HMA SURFACE, TYPE A                                                      139.000        TON 
  54  402-07435           HMA INTERMEDIATE, TYPE A                                                 231.000        TON 
  55  402-07453           HMA FOR TEMPORARY PAVEMENT                                             4,045.000        TON 
  56  402-07784           HMA SURFACE, TYPE D                                                      139.000        TON 
  57  402-07785           HMA INTERMEDIATE, TYPE D                                                 231.000        TON 
  58  406-05520           ASPHALT FOR TACK COAT                                                    200.000        TON 
  59  601-05585           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 8                               1.000        EACH 
  60  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    82.000        LFT 
  61  604-06070           SIDEWALK, CONCRETE                                                    19,991.100        SYS 
  62  604-07894           CURB RAMP, CONCRETE, A                                                    90.600        SYS 
  63  604-07897           CURB RAMP, CONCRETE, C                                                    13.500        SYS 
  64  604-07901           CURB RAMP, CONCRETE, G                                                   762.800        SYS 
  65  604-07902           CURB RAMP, CONCRETE, H                                                    11.000        SYS 
  66  605-02493           CURB ISLAND, CONCRETE                                                 16,839.000        SYS 
  67  605-06120           CURB, CONCRETE                                                         1,362.000        LFT 
  68  605-06140           CURB AND GUTTER, CONCRETE                                             33,173.000        LFT 
  69  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                   31,520.000        LFT 
  70  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                   125.000        LFT 
  71  605-06235           CENTER CURB, D, CONCRETE, MODIFIED                                       268.000        LFT 
  72  605-97937           CURB AND GUTTER, CONCRETE, ROLL                                          851.000        LFT 
  73  610-07487           HMA FOR APPROACHES, TYPE B                                             1,020.000        TON 
  74  610-08446           PCCP FOR APPROACHES, 6 IN.                                             3,192.000        SYS 
  75  610-09108           PCCP FOR APPROACHES, 9 IN.                                             6,218.000        SYS 
  76  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  68.000        EACH 
  77  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                  27.000        EACH 
  78  615-06490           RIGHT OF WAY MARKER                                                      111.000        EACH 
  79  615-06495           RIGHT OF WAY MARKER, RESET                                                78.000        EACH 
  80  615-06505           MONUMENT, B                                                               30.000        EACH 
  81  615-06505           MONUMENT, B                                                                2.000        EACH 
  82  615-06515           MONUMENT, D                                                                2.000        EACH 
  83  615-06527           MONUMENT, SECTION CORNER                                                   4.000        EACH 
  84  616-02320           GEOTEXTILES                                                              334.000        SYS 
  85  616-05688           RIPRAP, CLASS 1                                                          250.000        TON 
  86  616-06405           RIPRAP, REVETMENT                                                        125.000        TON 
  87  621-06545           FERTILIZER                                                                 0.670        TON 
  88  621-06557           SEED MIXTURE, T                                                          536.000        LBS 
  89  621-06559           MULCHED SEEDING, R                                                     5,550.000        SYS 
  90  621-06560           MULCHED SEEDING, U                                                     4,546.000        SYS 
  91  621-06575           SODDING, NURSERY                                                      64,864.000        SYS 
  92  621-98503           MULCH MATERIAL                                                            13.400        TON 
  93  628-09402           FIELD OFFICE, B                                                           24.000        MOS 
  94  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  24.000        MOS 
  95  703-51030           REINFORCING STEEL                                                      3,210.000        LBS 
  96  714-26712           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 6 FT.                 329.000        LFT 
  97  714-26718           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 6 FT.                170.000        LFT 
  98  714-44240           CONCRETE, A, STRUCTURES                                                   38.000        CYS 
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  99  715-04611           SAFETY METAL END SECTION, 4:1, 12 IN.                                      1.000        EACH 
 100  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         6,996.000        LFT 
 101  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         59,015.000        LFT 
 102  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                            100.000        LFT 
 103  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN.                                           100.000        LFT 
 104  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                           100.000        LFT 
 105  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           227.000        LFT 
 106  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                             34.000        LFT 
 107  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN.                                            100.000        LFT 
 108  715-05148           PIPE, TYPE 2, CIRCULAR, 10 IN.                                            18.000        LFT 
 109  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                        11,849.000        LFT 
 110  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         5,617.000        LFT 
 111  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         4,775.000        LFT 
 112  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         4,376.000        LFT 
 113  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                         5,698.000        LFT 
 114  715-05161           PIPE, TYPE 2, CIRCULAR, 48 IN.                                         2,702.000        LFT 
 115  715-05165           PIPE, TYPE 2, CIRCULAR, 72 IN.                                           212.000        LFT 
 116  715-06923           PIPE, TYPE 2, CIRCULAR, 84 IN.                                           208.000        LFT 
 117  715-09064           VIDEO INSPECTION FOR PIPE                                             42,038.000        LFT 
 118  715-46000           PIPE END SECTION, 12 IN.                                                   1.000        EACH 
 119  715-46005           PIPE END SECTION, 15 IN.                                                   6.000        EACH 
 120  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      20,000.000        LFT 
 121  718-52610           AGGREGATE FOR UNDERDRAINS                                              5,301.100        CYS 
 122  720-08239           MANHOLE, J7, MODIFIED                                                      1.000        EACH 
 123  720-44000           CASTING, ADJUST TO GRADE                                                  37.000        EACH 
 124  720-45005           INLET, A2                                                                  2.000        EACH 
 125  720-45030           INLET, E7                                                                  1.000        EACH 
 126  720-45035           INLET, F7                                                                  8.000        EACH 
 127  720-45045           INLET, J10                                                               113.000        EACH 
 128  720-45055           INLET, M10                                                                17.000        EACH 
 129  720-45075           INLET, R13                                                                 1.000        EACH 
 130  720-45141           INLET, H5, MODIFIED                                                        9.000        EACH 
 131  720-45270           PIPE CATCH BASIN, 18 IN.                                                  23.000        EACH 
 132  720-45275           PIPE CATCH BASIN, 24 IN.                                                   9.000        EACH 
 133  720-45410           MANHOLE, C4                                                               88.000        EACH 
 134  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                           14.600        LFT 
 135  720-91110           MANHOLE, N4                                                                3.000        EACH 
 136  720-93501           MANHOLE, L4                                                                2.000        EACH 
 137  720-94612           MANHOLE, K4                                                               13.000        EACH 
 138  720-95409           MANHOLE, J4, MODIFIED                                                      1.000        EACH 
 139  720-95422           MANHOLE, J4                                                               64.000        EACH 
 140  720-98174           INLET, B15                                                                95.000        EACH 
 141  720-98555           INLET, C15                                                                28.000        EACH 
 142  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
 143  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                37.000        EACH 
 144  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          87,750.000        LFT 
 145  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       77.000        EACH 
 146  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)                72.000        EACH 
 147  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                2,024.000        LFT 
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 148  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                          20,907.000        LFT 
 149  801-06640           CONSTRUCTION SIGN, A                                                     197.000        EACH 
 150  801-06645           CONSTRUCTION SIGN, B                                                      59.000        EACH 
 151  801-06710           FLASHING ARROW SIGN                                                    1,440.000        DAY 
 152  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 153  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        4.000        EACH 
 154  801-07119           BARRICADE, III-B                                                       2,688.000        LFT 
 155  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,300.000        LFT 
 156  801-94295           SIGNAL HEAD, RELOCATE                                                    177.000        EACH 
 157  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                           2,321.000        LFT 
 158  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    437.000        SFT 
 159  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                  1,623.000        SFT 
 160  805-01579           MISCELLANEOUS EQUIPMENT FOR SYSTEM LOOP AND INTERCONNECT              LUMP              LUMP 
 161  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                 24.000        EACH 
 162  805-01842           HANDHOLE, SIGNAL                                                          74.000        EACH 
 163  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 164  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                 20.000        EACH 
 165  805-02328           SIGNAL CABLE, 1C 14GA.                                                   470.000        LFT 
 166  805-02658           CABLE, COAXIAL                                                           360.000        LFT 
 167  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                     11,062.000        LFT 
 168  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  6.000        EACH 
 169  805-08466           RADIO ANTENNA, 9db, YAGI                                                   6.000        EACH 
 170  805-08493           RADIO SYSTEM TESTING INTERCONNECT                                     LUMP              LUMP 
 171  805-08494           RADIO SPREAD SPECTRUM                                                      6.000        EACH 
 172  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     64.000        EACH 
 173  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN               30.000        EACH 
 174  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     1.000        EACH 
 175  805-78370           PEDESTRIAN PUSH BUTTON                                                    20.000        EACH 
 176  805-78415           SPAN, CATENARY, AND TETHER                                                24.000        EACH 
 177  805-78420           DISCONNECT HANGER                                                         24.000        EACH 
 178  805-78445           SIGNAL SERVICE                                                             6.000        EACH 
 179  805-78467           SIGNAL CABLE, 3C 8GA.                                                    374.000        LFT 
 180  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                  29,652.000        LFT 
 181  805-78480           SIGNAL CABLE, 3C 14GA.                                                 5,873.000        LFT 
 182  805-78485           SIGNAL CABLE, 5C 14GA.                                                12,864.000        LFT 
 183  805-78490           SIGNAL CABLE, 7C 14GA.                                                 4,698.000        LFT 
 184  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                      50,909.000        LFT 
 185  805-78785           SIGNAL DETECTOR HOUSING                                                   58.000        EACH 
 186  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    7,045.000        LFT 
 187  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          6.000        EACH 
 188  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                         24.000        EACH 
 189  805-90193           SIGNAL CABLE, INTERCONNECT, 50C/22                                       470.000        LFT 
 190  805-90458           SIGNAL HEAD BACK PLATES FOR 3-SECTION 12 IN.                              94.000        EACH 
 191  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  56.000        EACH 
 192  805-92512           MICROLOOP DETECTOR                                                        48.000        EACH 
 193  805-96014           SAW CUT, FULL DEPTH                                                    4,892.000        LFT 
 194  808-01045           LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN., 2 FT. LINE,                  496.000        LFT 
 195  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN.                                     13,875.000        LFT 
 196  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             15,970.000        LFT 
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          CALL ORDER   : 210                                              CONTRACT ID  : IR-30294-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
 197  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              50,775.000        LFT 
 198  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               1,130.000        LFT 
 199  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      42,478.000        LFT 
 200  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     19,122.000        LFT 
 201  808-06716           LINE, REMOVE                                                          51,724.000        LFT 
 202  808-06723           PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW                   50.000        EACH 
 203  808-06724           PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY                               51.000        EACH 
 204  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                            824.000        LFT 
 205  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN.                                         570.000        LFT 
 206  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             15,179.000        LFT 
 207  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                     1,037.000        LFT 
 208  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                  2,346.000        LFT 
 209  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              6,877.000        LFT 
 210  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                133.000        EACH 
 211  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                    133.000        EACH 
 212  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              800.000        EACH 
 213  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,408.000        EACH 
 214  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              4,351.000        LFT 
 215  808-98796           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT.             582.000        LFT 
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          CALL ORDER   : 220                                              CONTRACT ID  : IR-30304-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENVIRONMENTAL MITIGATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   5  203-02000           EXCAVATION, COMMON                                                    12,171.000        CYS 
   6  203-02000           EXCAVATION, COMMON                                                    14,591.000        CYS 
   7  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          72.000        LFT 
   8  205-06934           TEMPORARY MULCHING                                                       219.800        TON 
   9  205-06937           TEMPORARY SILT FENCE                                                   1,853.000        LFT 
  10  303-02051           STONE, NO 2                                                              100.000        TON 
  11  616-06405           RIPRAP, REVETMENT                                                        317.000        TON 
  12  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  13  621-02770           EROSION CONTROL BLANKET                                               48,884.000        SYS 
  14  621-04258           SEED MIXTURE                                                             606.000        LBS 
  15  621-04258           SEED MIXTURE                                                             185.000        LBS 
  16  621-04258           SEED MIXTURE                                                             192.000        LBS 
  17  621-04258           SEED MIXTURE                                                           9,962.000        LBS 
  18  621-06545           FERTILIZER                                                                49.600        TON 
  19  621-06557           SEED MIXTURE, T                                                       13,200.000        LBS 
  20  621-06565           MULCHING MATERIAL                                                        482.200        TON 
  21  622-05654           PLANT, PERENNIAL                                                       1,210.000        EACH 
  22  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 13.000        EACH 
  23  622-91786           SEEDLING                                                              79,266.000        EACH 
  24  622-91786           SEEDLING                                                               7,596.000        EACH 
  25  622-91786           SEEDLING                                                              25,048.000        EACH 
  26  802-04314           SIGN                                                                       2.000        EACH 
  27  804-06770           DELINEATOR POST                                                          349.000        EACH 
  28  805-08093           POLE                                                                       2.000        EACH 
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          CALL ORDER   : 230                                              CONTRACT ID  : IR-30351-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENVIRONMENTAL MITIGATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          40.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                     5,768.000        CYS 
  11  203-02000           EXCAVATION, COMMON                                                     6,327.000        CYS 
  12  205-06934           TEMPORARY MULCHING                                                       184.300        TON 
  13  205-06937           TEMPORARY SILT FENCE                                                   5,183.000        LFT 
  14  303-02051           STONE, NO 2                                                              200.000        TON 
  15  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  16  621-02770           EROSION CONTROL BLANKET                                               20,330.000        SYS 
  17  621-04258           SEED MIXTURE                                                             120.000        LBS 
  18  621-04258           SEED MIXTURE                                                           1,248.000        LBS 
  19  621-04258           SEED MIXTURE                                                              80.000        LBS 
  20  621-04258           SEED MIXTURE                                                              67.000        LBS 
  21  621-04258           SEED MIXTURE                                                              35.300        LBS 
  22  621-04258           SEED MIXTURE                                                              48.000        LBS 
  23  621-04258           SEED MIXTURE                                                              55.000        LBS 
  24  621-04258           SEED MIXTURE                                                           2,820.000        LBS 
  25  621-04258           SEED MIXTURE                                                           4,658.000        LBS 
  26  621-06545           FERTILIZER                                                                22.380        TON 
  27  621-06545           FERTILIZER                                                                19.620        TON 
  28  621-06557           SEED MIXTURE, T                                                       11,045.000        LBS 
  29  621-06565           MULCHING MATERIAL                                                        220.000        TON 
  30  621-06565           MULCHING MATERIAL                                                        192.800        TON 
  31  622-91786           SEEDLING                                                              41,415.000        EACH 
  32  622-91786           SEEDLING                                                              37,550.000        EACH 
  33  622-91786           SEEDLING                                                               2,494.000        EACH 
  34  622-91786           SEEDLING                                                               1,580.000        EACH 
  35  628-09401           FIELD OFFICE, A                                                           20.000        MOS 
  36  802-04314           SIGN                                                                       4.000        EACH 
  37  804-06770           DELINEATOR POST                                                          272.000        EACH 
  38  805-08093           POLE                                                                       3.000        EACH 
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          CALL ORDER   : 240                                              CONTRACT ID  : IR-30354-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENVIRONMENTAL MITIGATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                        66.000        CYS 
  11  203-02000           EXCAVATION, COMMON                                                     1,970.000        CYS 
  12  205-06934           TEMPORARY MULCHING                                                        10.600        TON 
  13  205-06937           TEMPORARY SILT FENCE                                                   1,350.000        LFT 
  14  205-09543           NO 2 STONE                                                               100.000        TON 
  15  603-04244           GATE                                                                       3.000        EACH 
  16  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  17  621-02770           EROSION CONTROL BLANKET                                                1,080.000        SYS 
  18  621-04258           SEED MIXTURE                                                              13.900        LBS 
  19  621-04258           SEED MIXTURE                                                             518.800        LBS 
  20  621-04258           SEED MIXTURE                                                              12.700        LBS 
  21  621-06545           FERTILIZER                                                                 2.410        TON 
  22  621-06557           SEED MIXTURE, T                                                          635.000        LBS 
  23  621-06565           MULCHING MATERIAL                                                         24.100        TON 
  24  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 13.000        EACH 
  25  622-91786           SEEDLING                                                               6,335.000        EACH 
  26  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  27  715-05177           PIPE, TYPE 3, CIRCULAR, 36 IN.                                            24.000        LFT 
  28  805-08093           POLE                                                                       1.000        EACH 
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          CALL ORDER   : 260                                              CONTRACT ID  : IR-30412-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH ADDED TURN LANES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           7.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02637           PIPE, ABANDON AND GROUT FILL                                             107.000        LFT 
  14  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             2.000        EACH 
  15  202-93999           SIGNAL POLE, REMOVE                                                        2.000        EACH 
  16  202-96133           PIPE, REMOVE                                                             239.000        LFT 
  17  203-02000           EXCAVATION, COMMON                                                     4,980.000        CYS 
  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    351.000        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                     510.000        LFT 
  20  205-09543           NO 2 STONE                                                               100.000        TON 
  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                            7,091.000        SYS 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,485.000        SYS 
  23  211-09264           STRUCTURE BACKFILL, TYPE 1                                               177.000        CYS 
  24  214-07202           GEOGRID, I                                                             2,258.000        SYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,290.000        TON 
  26  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,444.000        TON 
  27  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      462.000        TON 
  28  303-93506           AGGREGATE, 2                                                              90.000        CYS 
  29  304-07491           HMA PATCHING, TYPE C                                                      80.000        TON 
  30  306-08038           MILLING, ASPHALT, 4 IN.                                                9,265.000        SYS 
  31  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  32  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        292.000        TON 
  33  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        980.000        TON 
  34  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                                1,635.000        TON 
  35  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                  875.000        TON 
  36  402-07433           HMA SURFACE, TYPE B                                                       75.000        TON 
  37  402-07438           HMA INTERMEDIATE, TYPE B                                                 143.000        TON 
  38  402-07441           HMA BASE, TYPE B                                                         171.000        TON 
  39  402-07442           HMA BASE, TYPE C                                                       1,430.000        TON 
  40  406-05520           ASPHALT FOR TACK COAT                                                      7.500        TON 
  41  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       2,236.000        LFT 
  42  610-09108           PCCP FOR APPROACHES, 9 IN.                                               593.000        SYS 
  43  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
  44  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   3.000        EACH 
  45  615-06490           RIGHT OF WAY MARKER                                                       31.000        EACH 
  46  615-06505           MONUMENT, B                                                                5.000        EACH 
  47  616-02320           GEOTEXTILES                                                            1,164.000        SYS 
  48  616-05688           RIPRAP, CLASS 1                                                          165.000        TON 
  49  616-06405           RIPRAP, REVETMENT                                                        569.000        TON 
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          CALL ORDER   : 260                                              CONTRACT ID  : IR-30412-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH ADDED TURN LANES 
 
  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  51  621-06545           FERTILIZER                                                             1,815.000        TON 
  52  621-06553           SEED MIXTURE, R                                                          386.000        LBS 
  53  621-06557           SEED MIXTURE, T                                                          182.000        LBS 
  54  621-06565           MULCHING MATERIAL                                                          4.500        TON 
  55  621-06567           WATER                                                                    396.000        kGAL 
  56  621-06574           SODDING                                                                1,470.000        SYS 
  57  621-06575           SODDING, NURSERY                                                       2,257.000        SYS 
  58  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              7.000        MOS 
  59  628-09409           MOBILE INTERNET SERVICE                                                    7.000        MOS 
  60  715-04694           PIPE END SECTION, MIN AREA 6.5 SF                                          2.000        EACH 
  61  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           196.000        LFT 
  62  715-05237           PIPE, TYPE 1, DEFORMED, MIN. AREA 6.4 SQ. FT.                            107.000        LFT 
  63  715-05365           PIPE, TYPE 3, DEFORMED, MIN AREA 2.9 SF                                   46.000        LFT 
  64  715-08162           PIPE, TYPE 1, DEFORMED, MIN. AREA 8.8 SFT.                                89.000        LFT 
  65  715-08163           PIPE END SECTION, MIN. AREA 8.8 SFT.                                       2.000        EACH 
  66  715-46005           PIPE END SECTION, 15 IN.                                                  16.000        EACH 
  67  715-46065           PIPE END SECTION, MIN. AREA 2.9 SQ. FT.                                    4.000        EACH 
  68  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  69  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  70  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     13,690.000        LFT 
  71  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  72  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  74  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  75  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                        75.000        LFT 
  76  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              85.000        LFT 
  77  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             245.000        LFT 
  78  802-76020           SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.080 IN. THICKNESS              188.000        SFT 
  79  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     32.000        SFT 
  80  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  2.000        EACH 
  81  805-01842           HANDHOLE, SIGNAL                                                          10.000        EACH 
  82  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                           215.000        LFT 
  83  805-02328           SIGNAL CABLE, 1C 14GA.                                                 3,906.000        LFT 
  84  805-03793           DETECTOR CARD RACK AND DETECTOR MODULES                                    2.000        EACH 
  85  805-08487           TRAFFIC SIGNAL BACKPLATE                                                   8.000        EACH 
  86  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      4.000        EACH 
  87  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     4.000        EACH 
  88  805-78415           SPAN, CATENARY, AND TETHER                                                 6.000        EACH 
  89  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  90  805-78485           SIGNAL CABLE, 5C 14GA.                                                   223.000        LFT 
  91  805-78490           SIGNAL CABLE, 7C 14GA.                                                   922.000        LFT 
  92  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       5,912.000        LFT 
  93  805-78785           SIGNAL DETECTOR HOUSING                                                   13.000        EACH 
  94  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,640.000        LFT 
  95  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          2.000        EACH 
  96  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,210.000        LFT 
  97  808-06716           LINE, REMOVE                                                          11,520.000        LFT 
  98  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,150.000        LFT 
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          CALL ORDER   : 260                                              CONTRACT ID  : IR-30412-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH ADDED TURN LANES 
 
  99  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    160.000        LFT 
 100  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  9.000        EACH 
 101  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      6.000        EACH 
 102  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               58.000        EACH 
 103  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       73.000        EACH 
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          CALL ORDER   : 270                                              CONTRACT ID  : IR-30437-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  203-02000           EXCAVATION, COMMON                                                       914.000        CYS 
  11  203-02070           BORROW                                                                 9,335.000        CYS 
  12  203-51223           EXCAVATION, WATERWAY                                                      96.300        CYS 
  13  205-02770           EROSION CONTROL BLANKET                                                  257.000        SYS 
  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     16.000        TON 
  15  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          48.000        LFT 
  16  205-06937           TEMPORARY SILT FENCE                                                     618.000        LFT 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  206-51220           EXCAVATION, WET                                                          501.000        CYS 
  19  207-08262           SUBGRADE TREATMENT, TYPE I                                             2,682.000        SYS 
  20  210-06750           INSTALL                                                               LUMP              LUMP 
  21  211-09265           STRUCTURE BACKFILL, TYPE 2                                             1,096.200        CYS 
  22  211-09268           STRUCTURE BACKFILL, TYPE 5                                                94.000        CYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,330.000        TON 
  24  303-07449           COMPACTED AGGREGATE, NO. 73                                               51.000        TON 
  25  402-07432           HMA SURFACE, TYPE A                                                      240.600        TON 
  26  402-07435           HMA INTERMEDIATE, TYPE A                                                 369.000        TON 
  27  406-05520           ASPHALT FOR TACK COAT                                                      0.600        TON 
  28  601-04793           GUARDRAIL                                                                162.500        LFT 
  29  601-06053           GUARDRAIL                                                                  4.000        EACH 
  30  605-06120           CURB, CONCRETE                                                           368.000        LFT 
  31  610-07486           HMA FOR APPROACHES, TYPE A                                                12.000        TON 
  32  615-06490           RIGHT OF WAY MARKER                                                       21.000        EACH 
  33  615-06510           MONUMENT, C                                                                1.000        EACH 
  34  615-06515           MONUMENT, D                                                                6.000        EACH 
  35  616-02320           GEOTEXTILES                                                              759.000        SYS 
  36  616-05688           RIPRAP, CLASS 1                                                          660.000        TON 
  37  616-06405           RIPRAP, REVETMENT                                                         28.000        TON 
  38  621-06560           MULCHED SEEDING, U                                                     3,882.000        SYS 
  39  621-06567           WATER                                                                     15.000        kGAL 
  40  621-06574           SODDING                                                                  753.000        SYS 
  41  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  42  702-51005           CONCRETE, A, SUBSTRUCTURE                                                102.100        CYS 
  43  702-51015           CONCRETE, B, FOOTINGS                                                    109.600        CYS 
  44  703-51030           REINFORCING STEEL                                                     23,901.000        LBS 
  45  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  46  712-08257           PREFABRICATED                                                         LUMP              LUMP 
  47  714-07773           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 3 FT.                 48.000        LFT 
  48  714-08514           WINGWALL                                                                 144.000        SFT 
  49  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           116.000        LFT 
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  SECTION NO. 0001    NEW ROAD CONSTRUCTION 
 
  50  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              176.000        LFT 
  51  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 
  52  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  53  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,508.000        LFT 
  54  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  56  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              29.500        LFT 
  57  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     16.300        SFT 
  58  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,253.000        LFT 
  59  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,527.000        LFT 
  60  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,387.000        LFT 
  61  808-06716           LINE, REMOVE                                                           1,254.000        LFT 
  62  808-06723           PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW                    2.000        EACH 
  63  808-06724           PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY                                2.000        EACH 
  64  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                             30.000        LFT 
  65  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,254.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          45.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  15  202-02240           PAVEMENT REMOVAL                                                          16.000        SYS 
  16  202-02241           GUARDRAIL, REMOVE                                                        332.000        LFT 
  17  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                         845.000        LFT 
  18  202-86946           HANDHOLE, REMOVE                                                           8.000        EACH 
  19  202-90277           DETECTOR HOUSING, REMOVE                                                  10.000        EACH 
  20  203-02000           EXCAVATION, COMMON                                                     5,340.000        CYS 
  21  205-03371           SEDIMENT, REMOVE                                                         156.000        CYS 
  22  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         541.000        LFT 
  23  205-06933           TEMPORARY DITCH INLET PROTECTION                                          17.000        EACH 
  24  205-06937           TEMPORARY SILT FENCE                                                     880.000        LFT 
  25  205-09543           NO 2 STONE                                                               100.000        TON 
  26  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,564.000        SYS 
  27  207-08268           SUBGRADE TREATMENT, TYPE IV                                           12,476.000        SYS 
  28  211-09264           STRUCTURE BACKFILL, TYPE 1                                             2,123.000        CYS 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,981.000        TON 
  30  306-08033           MILLING, ASPHALT, 1 IN.                                                6,581.000        SYS 
  31  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            7,799.000        SYS 
  32  306-08036           MILLING, ASPHALT, 2 IN.                                                2,555.000        SYS 
  33  306-08043           MILLING, TRANSITION                                                    2,009.000        SYS 
  34  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      2,170.000        TON 
  35  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                3,608.000        TON 
  36  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        1,116.000        TON 
  37  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        3,066.000        TON 
  38  402-07432           HMA SURFACE, TYPE A                                                      372.000        TON 
  39  406-05520           ASPHALT FOR TACK COAT                                                     11.000        TON 
  40  605-06145           CURB AND GUTTER, B, CONCRETE                                             595.000        LFT 
  41  610-07487           HMA FOR APPROACHES, TYPE B                                             1,400.000        TON 
  42  610-09108           PCCP FOR APPROACHES, 9 IN.                                               364.000        SYS 
  43  611-02825           MAILBOX ASSEMBLY, TRIPLE                                                   1.000        EACH 
  44  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   6.000        EACH 
  45  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  46  615-06490           RIGHT OF WAY MARKER                                                       43.000        EACH 
  47  615-06500           MONUMENT, A                                                                5.000        EACH 
  48  616-02320           GEOTEXTILES                                                               79.000        SYS 
  49  616-06405           RIPRAP, REVETMENT                                                         45.000        TON 
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  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  51  621-06545           FERTILIZER                                                                 0.200        TON 
  52  621-06557           SEED MIXTURE, T                                                          110.000        LBS 
  53  621-06560           MULCHED SEEDING, U                                                     1,068.000        SYS 
  54  621-06565           MULCHING MATERIAL                                                          3.000        TON 
  55  621-06567           WATER                                                                     44.000        kGAL 
  56  621-06575           SODDING, NURSERY                                                      12,256.000        SYS 
  57  628-09402           FIELD OFFICE, B                                                           15.000        MOS 
  58  702-90915           CONCRETE, A                                                                3.000        CYS 
  59  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN.                                      1.000        EACH 
  60  715-03476           SAFETY METAL END SECTION, 4:1, 24 IN.                                      2.000        EACH 
  61  715-04612           PIPE                                                                     185.000        LFT 
  62  715-04612           PIPE                                                                      85.000        LFT 
  63  715-04612           PIPE                                                                     117.000        LFT 
  64  715-04612           PIPE                                                                     242.000        LFT 
  65  715-04612           PIPE                                                                     142.000        LFT 
  66  715-04612           PIPE                                                                     137.000        LFT 
  67  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            30.000        LFT 
  68  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           109.000        LFT 
  69  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           137.000        LFT 
  70  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           355.000        LFT 
  71  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN.                                           338.000        LFT 
  72  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           333.000        LFT 
  73  715-05161           PIPE, TYPE 2, CIRCULAR, 48 IN.                                             6.000        LFT 
  74  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            70.000        LFT 
  75  715-05423           PIPE SLOTTED DRAIN, 15 IN.                                                80.000        LFT 
  76  715-08283           PCCP FOR STRUCTURE INSTALLATION                                          235.000        SYS 
  77  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    63.000        TON 
  78  715-46005           PIPE END SECTION, 15 IN.                                                  10.000        EACH 
  79  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 
  80  715-46020           PIPE END SECTION, 24 IN.                                                   2.000        EACH 
  81  715-99384           PIPE, REINFORCED CONCRETE, 15 IN.                                        114.000        LFT 
  82  720-03194           MANHOLE                                                                    2.000        EACH 
  83  720-04682           INLET,                                                                     1.000        EACH 
  84  720-04682           INLET,                                                                     1.000        EACH 
  85  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  86  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    3.000        EACH 
  87  720-45030           INLET, E7                                                                  2.000        EACH 
  88  720-45075           INLET, R13                                                                 1.000        EACH 
  89  720-45130           INLET, E7, MODIFIED                                                        1.000        EACH 
  90  720-45140           INLET, G7, MODIFIED                                                        3.000        EACH 
  91  720-45235           CATCH BASIN, E7                                                            3.000        EACH 
  92  720-45275           PIPE CATCH BASIN, 24 IN.                                                   2.000        EACH 
  93  720-45410           MANHOLE, C4                                                                2.000        EACH 
  94  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                            5.000        LFT 
  95  720-91973           MANHOLE, H4                                                                1.000        EACH 
  96  720-93409           INLET, B15, MODIFIED                                                       2.000        EACH 
  97  720-93411           INLET, C15, MODIFIED                                                       2.000        EACH 
  98  720-94208           MANHOLE, C10                                                               1.000        EACH 
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  99  720-94612           MANHOLE, K4                                                                1.000        EACH 
 100  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 16.000        EACH 
 101  801-01505           TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY)                           7.000        EACH 
 102  801-01506           TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (RXR)                            2.000        EACH 
 103  801-02595           CONTROLLER, RESET TIMING                                                   2.000        EACH 
 104  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 105  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                11.000        EACH 
 106  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     14,203.000        LFT 
 107  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          12,856.000        LFT 
 108  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       10.000        EACH 
 109  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)                 5.000        EACH 
 110  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (RXR)                  2.000        EACH 
 111  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                  197.000        LFT 
 112  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                           1,561.000        LFT 
 113  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
 114  801-06586           TEMPORARY PAVEMENT MARKING, 8 IN.                                      1,131.000        LFT 
 115  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              31.000        EACH 
 116  801-06640           CONSTRUCTION SIGN, A                                                      62.000        EACH 
 117  801-06645           CONSTRUCTION SIGN, B                                                      18.000        EACH 
 118  801-06710           FLASHING ARROW SIGN                                                      150.000        DAY 
 119  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 120  801-07118           BARRICADE, III-A                                                         192.000        LFT 
 121  801-07119           BARRICADE, III-B                                                         156.000        LFT 
 122  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                       275.000        LFT 
 123  801-94295           SIGNAL HEAD, RELOCATE                                                     18.000        EACH 
 124  802-04893           REFERENCE POST                                                             2.000        EACH 
 125  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            25.000        LFT 
 126  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                           367.000        LFT 
 127  802-05706           SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR BASE                            47.000        LFT 
 128  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 
 129  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    239.000        SFT 
 130  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     74.000        SFT 
 131  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     38.000        SFT 
 132  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
 133  805-01842           HANDHOLE, SIGNAL                                                          13.000        EACH 
 134  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                         2,340.000        LFT 
 135  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 136  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 137  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      3.000        EACH 
 138  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     7.000        EACH 
 139  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 140  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 141  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 142  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   4,400.000        LFT 
 143  805-78485           SIGNAL CABLE, 5C 14GA.                                                   230.000        LFT 
 144  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,350.000        LFT 
 145  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       6,660.000        LFT 
 146  805-78785           SIGNAL DETECTOR HOUSING                                                   14.000        EACH 
 147  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,430.000        LFT 
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 148  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 149  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          4.000        EACH 
 150  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   7.000        EACH 
 151  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         3.000        EACH 
 
 152  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          52.000        SYS 
 153  808-06368           TRANSVERSE MARKING, REMOVE                                               145.000        LFT 
 154  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,787.000        LFT 
 155  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               9,878.000        LFT 
 156  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 200.000        LFT 
 157  808-06716           LINE, REMOVE                                                           3,570.000        LFT 
 158  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,548.000        LFT 
 159  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH              16.000        LFT 
 160  808-75290           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       207.000        LFT 
 161  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    390.000        LFT 
 162  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 18.000        EACH 
 163  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      9.000        EACH 
 164  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              174.000        EACH 
 165  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      289.000        EACH 
 166  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              2,462.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02279           CURB AND GUTTER, REMOVE                                                   10.000        m 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                                14.500        m2 
  11  202-91840           FENCE, CHAIN LINK, REMOVE                                                 33.000        m 
  12  203-02070           BORROW                                                                   230.000        m3 
  13  205-06937           TEMPORARY SILT FENCE                                                   1,602.000        m 
  14  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             33.000        m2 
  15  210-08379           STEEL                                                                      6.000        EACH 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        716.500        Mg 
  17  402-07432           HMA SURFACE, TYPE A                                                      181.800        Mg 
  18  402-07435           HMA INTERMEDIATE, TYPE A                                                 363.600        Mg 
  19  406-05521           ASPHALT FOR TACK COAT                                                  3,030.000        m2 
  20  603-03829           FENCE                                                                    188.000        m 
  21  604-07902           CURB RAMP, CONCRETE, H                                                     7.400        m2 
  22  610-08446           PCCP FOR APPROACHES, 150 mm                                               33.000        m2 
  23  621-06560           MULCHED SEEDING, U                                                     3,050.000        m2 
  24  621-06570           TOP SOIL                                                                 235.000        m3 
  25  628-09401           FIELD OFFICE, A                                                            5.000        MOS 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              39.280        m 
  28  802-76020           SIGN, SHEET, ENCLOSED LENS WITH LEGEND 2.03 mm THICKNESS                   5.730        m2 
  29  808-75060           TRANSVERSE MARKINGS, PAINT, SOLID, WHITE, CROSSHATCH LINE,               170.000        m 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-91385           INLET, REMOVE                                                              1.000        EACH 
  14  202-96133           PIPE, REMOVE                                                             401.000        LFT 
  15  203-02000           EXCAVATION, COMMON                                                     4,173.000        CYS 
  16  203-02070           BORROW                                                                10,150.000        CYS 
  17  205-02237           TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET                         1.000        EACH 
  18  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          48.000        LFT 
  19  205-06934           TEMPORARY MULCHING                                                        11.000        TON 
  20  205-06937           TEMPORARY SILT FENCE                                                   7,491.000        LFT 
  21  205-09543           NO 2 STONE                                                               100.000        TON 
  22  207-08263           SUBGRADE TREATMENT, TYPE IA                                           12,217.000        SYS 
  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          5,638.000        SYS 
  24  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,259.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,278.000        TON 
  26  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,125.000        TON 
  27  304-07494           WIDENING WITH HMA, TYPE C                                                396.000        TON 
  28  306-08036           MILLING, ASPHALT, 2 IN.                                                4,428.000        SYS 
  29  306-08039           MILLING, ASPHALT REMOVAL                                               8,567.000        SYS 
  30  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      1,327.000        TON 
  31  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                2,289.000        TON 
  32  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        5,215.000        TON 
  33  402-07432           HMA SURFACE, TYPE A                                                      470.000        TON 
  34  402-07435           HMA INTERMEDIATE, TYPE A                                               1,560.000        TON 
  35  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  36  601-06239           IMPACT ATTENUATOR, R1, W2, TL-3                                            5.000        EACH 
  37  610-07488           HMA FOR APPROACHES, TYPE C                                               420.000        TON 
  38  610-08446           PCCP FOR APPROACHES, 6 IN.                                                76.000        SYS 
  39  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            5.000        EACH 
  40  615-06490           RIGHT OF WAY MARKER                                                       22.000        EACH 
  41  615-06505           MONUMENT, B                                                                9.000        EACH 
  42  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  43  616-02320           GEOTEXTILES                                                            2,611.000        SYS 
  44  616-05688           RIPRAP, CLASS 1                                                          136.000        TON 
  45  616-06451           RIPRAP, UNIFORM                                                          414.000        TON 
  46  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                  10,625.000        SYS 
  47  621-06545           FERTILIZER                                                                 2.000        TON 
  48  621-06557           SEED MIXTURE, T                                                          112.000        LBS 
  49  621-06559           MULCHED SEEDING, R                                                       264.000        SYS 
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          CALL ORDER   : 350                                              CONTRACT ID  : R -29270-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  50  621-06564           MULCHED SEEDING, CV                                                      112.000        SYS 
  51  621-06567           WATER                                                                    328.000        kGAL 
  52  621-06574           SODDING                                                                9,814.000        SYS 
  53  621-06575           SODDING, NURSERY                                                      20,783.000        SYS 
  54  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  55  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  56  714-01633           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 9 FT X 5 FT                   106.000        LFT 
  57  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            39.000        LFT 
  58  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                           112.000        LFT 
  59  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                           158.000        LFT 
  60  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                           146.000        LFT 
  61  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           128.000        LFT 
  62  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            71.000        LFT 
  63  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                            68.000        LFT 
  64  715-05175           PIPE, TYPE 3, CIRCULAR, 30 IN.                                            40.000        LFT 
  65  715-05177           PIPE, TYPE 3, CIRCULAR, 36 IN.                                           214.000        LFT 
  66  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                     5.000        TON 
  67  715-46000           PIPE END SECTION, 12 IN.                                                   3.000        EACH 
  68  715-46005           PIPE END SECTION, 15 IN.                                                  10.000        EACH 
  69  715-46010           PIPE END SECTION, 18 IN.                                                   4.000        EACH 
  70  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
  71  715-46030           PIPE END SECTION, 30 IN.                                                   4.000        EACH 
  72  715-46040           PIPE END SECTION, 36 IN.                                                   3.000        EACH 
  73  720-45410           MANHOLE, C4                                                                2.000        EACH 
  74  720-95422           MANHOLE, J4                                                                3.000        EACH 
  75  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  76  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  77  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,953.000        LFT 
  78  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
  79  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               9.000        EACH 
  80  801-06640           CONSTRUCTION SIGN, A                                                      46.000        EACH 
  81  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  82  801-07119           BARRICADE, III-B                                                         180.000        LFT 
  83  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        824.000        LFT 
  84  802-02158           SIGN, PANEL, REMOVE AND REINSTALL                                          2.000        EACH 
  85  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             480.000        LFT 
  86  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    143.000        SFT 
  87  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     95.000        SFT 
  88  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     62.000        SFT 
  89  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               6,245.000        LFT 
  90  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,071.000        LFT 
  91  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    210.000        LFT 
  92  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  93  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
  94  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
  95  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      108.000        EACH 
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          CALL ORDER   : 360                                              CONTRACT ID  : R -29400-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ADDED TRAVEL LANES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          40.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-74035           SIGN, REMOVE                                                               7.000        EACH 
  14  202-96133           PIPE, REMOVE                                                             675.000        LFT 
  15  203-02000           EXCAVATION, COMMON                                                    10,327.000        CYS 
  16  203-02070           BORROW                                                                22,280.000        CYS 
  17  205-03371           SEDIMENT, REMOVE                                                          34.000        CYS 
  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     11.000        TON 
  19  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 
  20  205-06936           TEMPORARY SEDIMENT TRAP                                                  131.000        TON 
  21  207-08262           SUBGRADE TREATMENT, TYPE I                                            37,433.000        SYS 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            952.000        SYS 
  23  211-09264           STRUCTURE BACKFILL, TYPE 1                                               511.000        CYS 
  24  211-09265           STRUCTURE BACKFILL, TYPE 2                                               618.000        CYS 
  25  211-09268           STRUCTURE BACKFILL, TYPE 5                                               138.000        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,095.000        TON 
  27  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              247.000        SYS 
  28  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  29  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      2,779.000        TON 
  30  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                4,632.000        TON 
  31  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                       15,041.000        TON 
  32  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             6,098.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                     44.400        TON 
  34  605-06120           CURB, CONCRETE                                                         1,266.000        LFT 
  35  605-06140           CURB AND GUTTER, CONCRETE                                              9,278.000        LFT 
  36  605-06215           CENTER CURB, D, CONCRETE                                                 800.000        LFT 
  37  610-07486           HMA FOR APPROACHES, TYPE A                                               513.000        TON 
  38  610-08446           PCCP FOR APPROACHES, 6 IN.                                               479.000        SYS 
  39  610-09108           PCCP FOR APPROACHES, 9 IN.                                               473.000        SYS 
  40  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
  41  615-06490           RIGHT OF WAY MARKER                                                       43.000        EACH 
  42  615-06505           MONUMENT, B                                                                9.000        EACH 
  43  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  44  616-02320           GEOTEXTILES                                                            1,172.000        SYS 
  45  616-06405           RIPRAP, REVETMENT                                                        871.000        TON 
  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  47  621-06545           FERTILIZER                                                                 2.000        TON 
  48  621-06554           SEED MIXTURE, U                                                          715.000        LBS 
  49  621-06565           MULCHING MATERIAL                                                          9.500        TON 
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          CALL ORDER   : 360                                              CONTRACT ID  : R -29400-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ADDED TRAVEL LANES 
 
  50  621-06567           WATER                                                                     28.000        kGAL 
  51  621-06575           SODDING, NURSERY                                                       6,896.000        SYS 
  52  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER                                  235.000        EACH 
  53  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 
  54  628-09402           FIELD OFFICE, B                                                           20.000        MOS 
  55  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  20.000        MOS 
  56  714-06279           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 3 FT.                 280.000        LFT 
  57  714-06688           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5 FT. X 2 FT.                 230.000        LFT 
  58  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          9,145.000        LFT 
  59  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                            16.000        LFT 
  60  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            78.000        LFT 
  61  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            37.000        LFT 
  62  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,133.500        LFT 
  63  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            96.000        LFT 
  64  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           171.000        LFT 
  65  715-46005           PIPE END SECTION, 15 IN.                                                  27.000        EACH 
  66  715-46010           PIPE END SECTION, 18 IN.                                                   4.000        EACH 
  67  718-06529           OUTLET PROTECTOR, 2                                                        1.000        EACH 
  68  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  69  718-52610           AGGREGATE FOR UNDERDRAINS                                                823.000        CYS 
  70  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             9,572.000        SYS 
  71  720-45030           INLET, E7                                                                  1.000        EACH 
  72  720-98174           INLET, B15                                                                15.000        EACH 
  73  720-98555           INLET, C15                                                                21.000        EACH 
  74  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  75  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  76  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 
  77  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  78  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  79  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  80  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  81  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             145.000        LFT 
  82  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     67.500        SFT 
  83  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                           100.000        LFT 
  84  805-02389           SIGNAL CABLE, 2C/14                                                      100.000        LFT 
  85  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   1,000.000        LFT 
  86  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 
  87  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      400.000        LFT 
  88  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              2,270.000        LFT 
  89  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,732.000        LFT 
  90  808-06716           LINE, REMOVE                                                             945.000        LFT 
  91  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               862.000        LFT 
  92  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              9,449.000        LFT 
  93  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    172.000        LFT 
  94  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 22.000        EACH 
  95  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     15.000        EACH 
  96  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      165.000        EACH 
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          CALL ORDER   : 370                                              CONTRACT ID  : R -29777-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE AND PEDESTRIAN PATH, ENHANCEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  202-02236           SURFACE, REMOVE                                                        1,600.000        SYS 
   9  202-02245           TREE, 6 IN., REMOVE                                                        5.000        EACH 
  10  202-02250           TREE, 10 IN., REMOVE                                                       8.000        EACH 
  11  202-02255           TREE, 18 IN., REMOVE                                                      31.000        EACH 
  12  202-02260           TREE, 30 IN., REMOVE                                                      21.000        EACH 
  13  202-02278           CURB, CONCRETE, REMOVE                                                   500.000        LFT 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                             5,300.000        SYS 
  15  202-91922           STUMP, REMOVE                                                              9.000        EACH 
  16  211-02050           B BORROW                                                                 100.000        CYS 
  17  303-04470           CRUSHED STONE, 11                                                        650.000        TON 
  18  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                    1,500.000        TON 
  19  304-07492           WIDENING WITH HMA, TYPE A                                                270.000        TON 
  20  603-06065           FENCE, CHAIN LINK, RESET                                                 125.000        LFT 
  21  604-06070           SIDEWALK, CONCRETE                                                     7,500.000        SYS 
  22  604-07897           CURB RAMP, CONCRETE, C                                                   700.000        SYS 
  23  610-08446           PCCP FOR APPROACHES, 6 IN.                                             3,020.000        SYS 
  24  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            2.000        EACH 
  25  621-06560           MULCHED SEEDING, U                                                     7,500.000        SYS 
  26  628-09401           FIELD OFFICE, A                                                           10.000        MOS 
  27  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                             30.000        LFT 
  28  732-91742           FIRE HYDRANT                                                               6.000        EACH 
  29  732-94780           WATER SERVICE CONNECTION                                                  26.000        EACH 
  30  802-91122           SIGN, GROUND MOUNTED, RESET                                               27.000        EACH 
  31  808-75256           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH           2,380.000        LFT 
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          CALL ORDER   : 380                                              CONTRACT ID  : R -30256-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIDEWALK REHABILITATION AND CONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-52710           SIDEWALK, CONCRETE, REMOVE                                                61.000        SYS 
  10  203-02000           EXCAVATION, COMMON                                                        10.000        CYS 
  11  203-02070           BORROW                                                                    49.000        CYS 
  12  205-02236           TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET                         9.000        EACH 
  13  205-06937           TEMPORARY SILT FENCE                                                     875.000        LFT 
  14  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         18.000        TON 
  15  304-07489           HMA PATCHING, TYPE A                                                      54.000        TON 
  16  406-05520           ASPHALT FOR TACK COAT                                                      0.050        TON 
  17  604-07897           CURB RAMP, CONCRETE, C                                                    71.000        SYS 
  18  604-07901           CURB RAMP, CONCRETE, G                                                    80.000        SYS 
  19  604-44251           STEPS, CONCRETE                                                            0.500        CYS 
  20  604-90256           SIDEWALK, CONCRETE, 6 IN.                                                271.000        SYS 
  21  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              2,904.000        SYS 
  22  605-06120           CURB, CONCRETE                                                           278.000        LFT 
  23  610-08446           PCCP FOR APPROACHES, 6 IN.                                                60.000        SYS 
  24  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  25  621-02770           EROSION CONTROL BLANKET                                                  125.000        SYS 
  26  621-06559           MULCHED SEEDING, R                                                     4,646.000        SYS 
  27  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  28  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  29  732-08419           MODULAR BLOCK WALL                                                        16.000        SYS 
  30  732-08421           MODULAR BLOCK WALL ERECTION                                               16.000        SYS 
  31  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  32  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 
  33  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  35  801-07119           BARRICADE, III-B                                                          72.000        LFT 
  36  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             216.000        LFT 
  37  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
  38  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     36.000        SFT 
  39  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    162.000        SFT 
  40  808-03439           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.             510.000        LFT 
  41  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                474.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 41 
 
          CALL ORDER   : 390                                              CONTRACT ID  : R -30295-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SIGN MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          48.000        MOS 
   5  105-08523           RADIO SERVICE                                                             48.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  13  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  17  202-02240           PAVEMENT REMOVAL                                                         362.200        m2 
  18  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  20  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  22  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  23  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  24  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  25  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  26  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  27  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  28  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  29  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  30  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  31  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  32  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  33  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  34  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  35  202-74035           SIGN, REMOVE                                                             139.000        EACH 
  36  202-91385           INLET, REMOVE                                                             12.000        EACH 
  37  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             1.000        EACH 
  38  202-96133           PIPE, REMOVE                                                           1,262.400        m 
  39  203-02000           EXCAVATION, COMMON                                                    98,930.000        m3 
  40  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  1,655.000        Mg 
  41  205-06933           TEMPORARY DITCH INLET PROTECTION                                          53.000        EACH 
  42  205-06937           TEMPORARY SILT FENCE                                                   2,053.000        m 
  43  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      60.000        m3 
  44  207-08263           SUBGRADE TREATMENT, TYPE IA                                          142,335.200        m2 
  45  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         10,280.000        m2 
  46  211-06467           AGGREGATE FOR END BENT BACKFILL                                           48.000        m3 
  47  211-09264           STRUCTURE BACKFILL, TYPE 1                                             6,231.300        m3 
  48  211-09265           STRUCTURE BACKFILL, TYPE 2                                             1,210.800        m3 
  49  211-09266           STRUCTURE BACKFILL, TYPE 3                                                11.200        m3 
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  50  211-09268           STRUCTURE BACKFILL, TYPE 5                                               323.000        m3 
  51  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     23,949.600        Mg 
  52  302-07455           DENSE GRADED SUBBASE                                                      84.000        m3 
  53  303-06959           AGGREGATE                                                                100.000        Mg 
  54  304-07491           HMA PATCHING, TYPE C                                                      64.400        Mg 
  55  304-07494           WIDENING WITH HMA, TYPE C                                              3,386.300        Mg 
  56  306-08034           MILLING, ASPHALT, 38 mm                                                9,340.000        m2 
  57  306-08042           MILLING, SCARIFICATION/PROFILE                                        16,752.000        m2 
  58  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  59  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      9,796.800        Mg 
  60  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      2,114.200        Mg 
  61  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                               11,814.000        Mg 
  62  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                3,523.700        Mg 
  63  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                       34,778.000        Mg 
  64  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                       15,504.000        Mg 
  65  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                             16,628.000        Mg 
  66  402-07432           HMA SURFACE, TYPE A                                                    1,349.000        Mg 
  67  402-07440           HMA BASE, TYPE A                                                       4,304.000        Mg 
  68  406-05520           ASPHALT FOR TACK COAT                                                     91.000        Mg 
  69  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              4.000        EACH 
  70  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              1.000        EACH 
  71  601-01627           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 3                              2.000        EACH 
  72  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               1.000        EACH 
  73  601-94689           GUARDRAIL END TREATMENT, OS                                               28.000        EACH 
  74  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                     1,447.800        m 
  75  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 
  76  604-07894           CURB RAMP, CONCRETE, A                                                    17.600        m2 
  77  604-07902           CURB RAMP, CONCRETE, H                                                    63.200        m2 
  78  604-07903           CURB RAMP, CONCRETE, K                                                    18.800        m2 
  79  604-90256           SIDEWALK, CONCRETE, 150 mm                                             3,567.200        m2 
  80  605-06120           CURB, CONCRETE                                                           109.000        m 
  81  605-06140           CURB AND GUTTER, CONCRETE                                              2,935.600        m 
  82  605-09131           CURB AND GUTTER TURNOUT, CONCRETE                                          8.400        m 
  83  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 300 mm                              623.800        m2 
  84  610-07487           HMA FOR APPROACHES, TYPE B                                             2,192.900        Mg 
  85  610-07488           HMA FOR APPROACHES, TYPE C                                             5,870.400        Mg 
  86  610-08446           PCCP FOR APPROACHES, 150 mm                                            2,464.800        m2 
  87  610-09108           PCCP FOR APPROACHES, 225 mm                                              920.000        m2 
  88  615-06490           RIGHT OF WAY MARKER                                                      275.000        EACH 
  89  615-06505           MONUMENT, B                                                               56.000        EACH 
  90  616-02320           GEOTEXTILES                                                            9,932.700        m2 
  91  616-06405           RIPRAP, REVETMENT                                                      6,121.000        Mg 
  92  616-06451           RIPRAP, UNIFORM                                                           25.000        Mg 
  93  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  94  621-06545           FERTILIZER                                                                13.000        Mg 
  95  621-06560           MULCHED SEEDING, U                                                   145,172.000        m2 
  96  621-06565           MULCHING MATERIAL                                                         65.300        Mg 
  97  621-06567           WATER                                                                    159.400        kL 
  98  621-06574           SODDING                                                               20,412.000        m2 
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  99  621-06575           SODDING, NURSERY                                                      19,455.000        m2 
 100  628-09403           FIELD OFFICE, C                                                           24.000        MOS 
 101  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  48.000        MOS 
 102  701-01849           PILE, CONCRETE, STEEL SHELL ENCASED, 7.92 mm, 356 mm                     198.900        m 
 103  701-99086           PILE TIP, STEEL SHELL                                                     18.000        EACH 
 104  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            12.000        EACH 
 105  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 31.700        m3 
 106  703-51032           REINFORCING STEEL, EPOXY COATED                                       30,534.000        kg 
 107  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              117.100        m3 
 108  706-05733           CONCRETE BRIDGE RAILING TRANSITION, WBC                                    4.000        EACH 
 109  706-51025           CONCRETE, C, RAILING                                                      29.600        m 
 110  707-05979           STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 686 mm X 1219 mm              166.600        m2 
 111  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 112  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 113  714-04802           CONCRETE MODULAR BLOCK WALL                                               52.300        m2 
 114  714-26703           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1200 mm              24.000        m 
 115  714-26712           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm x 1800 mm              24.000        m 
 116  714-26722           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 2400 mm              26.500        m 
 117  714-26724           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 1200 mm              22.000        m 
 118  714-99348           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm x 900 mm                9.000        m 
 119  715-04855           PIPE END SECTION, 1050 mm                                                  1.000        EACH 
 120  715-05019           PIPE, TYPE 1, CIRCULAR, 900 mm                                            28.000        m 
 121  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                        14,874.000        m 
 122  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                          645.500        m 
 123  715-05121           PIPE, TYPE 1, CIRCULAR, 450 mm                                            60.000        m 
 124  715-05123           PIPE, TYPE 1, CIRCULAR, 600 mm                                           157.000        m 
 125  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                           913.600        m 
 126  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                         1,054.300        m 
 127  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           480.500        m 
 128  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           402.000        m 
 129  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                             3.500        m 
 130  715-05159           PIPE, TYPE 2, CIRCULAR, 1050 mm                                          165.000        m 
 131  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                           321.000        m 
 132  715-05171           PIPE, TYPE 3, CIRCULAR, 450 mm                                            66.500        m 
 133  715-05173           PIPE, TYPE 3, CIRCULAR, 600 mm                                            14.000        m 
 134  715-05407           PIPE, END BENT DRAIN, 150 mm                                              48.000        m 
 135  715-05422           PIPE, SLOTTED DRAIN, 300 mm                                               17.000        m 
 136  715-07667           CONCRETE ANCHOR, 900 mm                                                    2.000        EACH 
 137  715-26750           GRATED BOX END SECTION, II, 4:1, 1050 mm x 725 mm                          1.000        EACH 
 138  715-46000           PIPE END SECTION, 300 mm                                                   3.000        EACH 
 139  715-46005           PIPE END SECTION, 375 mm                                                  61.000        EACH 
 140  715-46010           PIPE END SECTION, 450 mm                                                  23.000        EACH 
 141  715-46020           PIPE END SECTION, 600 mm                                                  19.000        EACH 
 142  715-46030           PIPE END SECTION, 750 mm                                                   1.000        EACH 
 143  718-06529           OUTLET PROTECTOR, 2                                                       69.000        EACH 
 144  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       2,000.000        m 
 145  718-52610           AGGREGATE FOR UNDERDRAINS                                              3,729.000        m3 
 146  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            27,387.100        m2 
 147  720-45005           INLET, A2                                                                  2.000        EACH 
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 148  720-45030           INLET, E7                                                                 35.000        EACH 
 149  720-45035           INLET, F7                                                                 18.000        EACH 
 150  720-45410           MANHOLE, C4                                                               20.000        EACH 
 151  720-45415           MANHOLE, D4                                                                1.000        EACH 
 152  720-98174           INLET, B15                                                                21.000        EACH 
 153  720-98555           INLET, C15                                                                48.000        EACH 
 154  722-51842           BRIDGE DECK OVERLAY                                                      266.000        m2 
 155  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            2.000        m3 
 156  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       28.000        m2 
 157  722-60824           SURFACE MILLING                                                          266.000        m2 
 158  723-08050           STRUCTURE, PRECAST THREE-SIDED, 5480 mm x 2440 mm                         24.600        m 
 159  727-90308           EPOXY INJECTION, CRACK PREPARATION                                        62.000        m 
 160  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                          142.000        L 
 161  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 
 162  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
 163  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              35.000        EACH 
 164  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
 165  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
 166  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 167  801-07119           BARRICADE, III-B                                                          16.000        m 
 168  802-04893           REFERENCE POST                                                             2.000        EACH 
 169  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             509.700        m 
 170  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       50.100        m2 
 171  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              32.580        m2 
 172  805-01816           SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm                       3.000        EACH 
 173  805-01842           HANDHOLE, SIGNAL                                                           2.000        EACH 
 174  805-01844           CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND                            42.000        m 
 175  805-01879           SIGNAL SERVICE, INSTALL                                                    1.000        EACH 
 176  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                            337.000        m 
 177  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 178  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                      8.000        EACH 
 179  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 180  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 181  805-78467           SIGNAL CABLE, 3C 8GA.                                                     16.000        m 
 182  805-78485           SIGNAL CABLE, 5C 14GA.                                                   111.000        m 
 183  805-78490           SIGNAL CABLE, 7C 14GA.                                                   159.000        m 
 184  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         101.000        m 
 185  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      169.000        m 
 186  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 187  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                            3.000        EACH 
 188  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   3.000        EACH 
 189  808-03002           LINE, EPOXY, BROKEN, WHITE, 100 mm                                         7.000        m 
 190  808-03631           LINE, EPOXY, SOLID, WHITE, 100 mm                                        395.800        m 
 191  808-03632           LINE, EPOXY, SOLID, YELLOW, 100 mm                                       395.800        m 
 192  808-04896           LINE, EPOXY, BROKEN, YELLOW, 100 mm                                       14.800        m 
 193  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                                429.000        m 
 194  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                              20,066.400        m 
 195  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                               495.700        m 
 196  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                             13,547.000        m 
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 197  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                     20.000        m 
 198  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 36.000        EACH 
 199  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     13.000        EACH 
 200  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      961.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-02240           PAVEMENT REMOVAL                                                      19,275.000        SYS 
  11  202-04089           SIGN, SHEET, REMOVE                                                       32.000        EACH 
  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               195.000        SYS 
  13  203-02000           EXCAVATION, COMMON                                                    70,806.000        CYS 
  14  205-06933           TEMPORARY DITCH INLET PROTECTION                                           6.000        EACH 
  15  205-06934           TEMPORARY MULCHING                                                         2.000        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                  13,248.000        LFT 
  17  205-09543           NO 2 STONE                                                               750.000        TON 
  18  207-08263           SUBGRADE TREATMENT, TYPE IA                                           67,000.000        SYS 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          7,900.000        SYS 
  20  211-02050           B BORROW                                                                  95.000        CYS 
  21  211-07454           STRUCTURE BACKFILL                                                     6,445.000        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,458.000        TON 
  23  302-06464           SUBBASE FOR PCCP                                                      13,566.000        CYS 
  24  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,376.000        TON 
  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                               80.000        SYS 
  26  402-07434           HMA SURFACE, TYPE C                                                      283.000        TON 
  27  402-07439           HMA INTERMEDIATE, TYPE C                                                 460.000        TON 
  28  402-07442           HMA BASE, TYPE C                                                       1,607.000        TON 
  29  402-07453           HMA FOR TEMPORARY PAVEMENT                                             2,871.000        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                      7.100        TON 
  31  501-08193           QC/QA-PCCP, 10.5 IN.                                                  54,266.000        SYS 
  32  503-05240           D-1 CONTRACTION JOINT                                                 25,940.000        LFT 
  33  604-07900           CURB RAMP, CONCRETE, F                                                   265.000        SYS 
  34  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              7,200.000        SYS 
  35  605-06090           CURB, INTEGRAL, CONCRETE                                               9,190.000        LFT 
  36  610-07486           HMA FOR APPROACHES, TYPE A                                               298.000        TON 
  37  610-07712           PCCP FOR APPROACHES, 6 IN.                                             2,741.000        SYS 
  38  610-09108           PCCP FOR APPROACHES, 9 IN.                                               971.000        SYS 
  39  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  62.000        EACH 
  40  615-06490           RIGHT OF WAY MARKER                                                       78.000        EACH 
  41  615-06515           MONUMENT, D                                                                9.000        EACH 
  42  621-06557           SEED MIXTURE, T                                                           97.000        LBS 
  43  621-06567           WATER                                                                    350.000        kGAL 
  44  621-06575           SODDING, NURSERY                                                       6,900.000        SYS 
  45  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
  46  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         2,484.000        LFT 
  47  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         13,145.000        LFT 
  48  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         4,519.000        LFT 
  49  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           635.000        LFT 
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  50  715-05159           PIPE, TYPE 2, CIRCULAR, 42 IN.                                         2,975.000        LFT 
  51  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,619.000        CYS 
  52  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            40,833.000        SYS 
  53  720-01092           MANHOLE, J15, MODIFIED                                                    25.000        EACH 
  54  720-03194           MANHOLE                                                                   24.000        EACH 
  55  720-08660           MANHOLE, J5, MODIFIED                                                      4.000        EACH 
  56  720-08661           MANHOLE, K5, MODIFIED                                                      2.000        EACH 
  57  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                   1.000        EACH 
  58  720-45265           PIPE CATCH BASIN, 15 IN.                                                   7.000        EACH 
  59  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                            5.000        LFT 
  60  720-93409           INLET, B15, MODIFIED                                                       2.000        EACH 
  61  720-93411           INLET, C15, MODIFIED                                                      19.000        EACH 
  62  720-95409           MANHOLE, J4, MODIFIED                                                      1.000        EACH 
  63  720-98174           INLET, B15                                                                41.000        EACH 
  64  732-08419           MODULAR BLOCK WALL                                                        18.000        SYS 
  65  732-08421           MODULAR BLOCK WALL ERECTION                                               18.000        SYS 
  66  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  67  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  68  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     27,440.000        LFT 
  69  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          49,800.000        LFT 
  70  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        2.000        EACH 
  71  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  72  801-06645           CONSTRUCTION SIGN, B                                                       9.000        EACH 
  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  74  801-07119           BARRICADE, III-B                                                         552.000        LFT 
  75  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      2,063.000        LFT 
  76  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  77  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              21.000        LFT 
  78  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             209.000        LFT 
  79  802-07135           CABLE SPAN SIGN STRUCTURE FOUNDATION, IV                                  10.000        EACH 
  80  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    192.000        SFT 
  81  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    102.000        SFT 
  82  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     44.000        SFT 
  83  802-76125           SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN                                    5.000        EACH 
  84  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 
  85  805-01842           HANDHOLE, SIGNAL                                                          30.000        EACH 
  86  805-01879           SIGNAL SERVICE, INSTALL                                                    1.000        EACH 
  87  805-02151           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 12 IN.                  8.000        EACH 
  88  805-04982           CABLE                                                                    675.000        LFT 
  89  805-04989           POWER SUPPLY                                                               1.000        EACH 
  90  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      7,255.000        LFT 
  91  805-06921           INTEGRATED VIDEO VEHICLE DETECTOR SYSTEM                                   4.000        EACH 
  92  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 
  93  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      5.000        EACH 
  94  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                3.000        EACH 
  95  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
  96  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  97  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  98  805-78467           SIGNAL CABLE, 3C 8GA.                                                     50.000        LFT 
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  99  805-78480           SIGNAL CABLE, 3C 14GA.                                                   620.000        LFT 
 100  805-78485           SIGNAL CABLE, 5C 14GA.                                                   880.000        LFT 
 101  805-78490           SIGNAL CABLE, 7C 14GA.                                                   475.000        LFT 
 102  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 103  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          4.000        EACH 
 104  805-98540           FOUNDATION AND ANCHOR BOLTS FOR STRAIN POLE                                4.000        EACH 
 105  807-02785           LUMINAIRE MAST ARM, 25 FT.                                                 4.000        EACH 
 106  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                      3,680.000        LFT 
 107  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       1,410.000        LFT 
 108  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     17,070.000        LFT 
 109  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                    10,330.000        LFT 
 110  808-06716           LINE, REMOVE                                                          23,550.000        LFT 
 111  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                            290.000        LFT 
 112  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                 31.000        EACH 
 113  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                             31.000        EACH 
 114  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               95.000        EACH 
 115  808-94455           TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 6 IN.                           1,570.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  13  202-02273           CENTER CURB, CONCRETE, REMOVE                                            352.000        m2 
  14  202-02279           CURB AND GUTTER, REMOVE                                                  176.240        m 
  15  202-02928           CATCH BASIN, REMOVE                                                        2.000        EACH 
  16  202-91922           STUMP, REMOVE                                                              1.000        EACH 
  17  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 
  18  202-94425           APRON, REMOVE                                                            390.814        m2 
  19  202-96022           CONCRETE FOUNDATION, REMOVE                                                1.000        EACH 
  20  203-02000           EXCAVATION, COMMON                                                     6,338.980        m3 
  21  203-02100           EXCAVATION, PEAT                                                         100.000        m3 
  22  203-02131           EXPLORATORY EXCAVATION                                                   440.000        m3 
  23  205-03371           SEDIMENT REMOVE                                                           20.000        m3 
  24  205-06937           TEMPORARY SILT FENCE                                                     427.000        m 
  25  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            490.904        m2 
  26  207-08268           SUBGRADE TREATMENT, TYPE IV                                           11,514.173        m2 
  27  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,379.402        m3 
  28  213-09270           FLOWABLE BACKFILL, REMOVEABLE                                             61.875        m3 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        213.179        Mg 
  30  302-06464           SUBBASE FOR PCCP                                                       2,590.690        m3 
  31  303-02172           TEMPORARY AGGREGATE                                                      191.200        Mg 
  32  304-07489           HMA PATCHING, TYPE A                                                      75.000        Mg 
  33  304-07494           WIDENING WITH HMA, TYPE C                                                 60.000        Mg 
  34  501-06324           QC/QA-PCCP, 325 mm                                                     9,976.086        m2 
  35  502-06330           PCCP, 325 mm                                                             448.238        m2 
  36  503-05240           D-1 CONTRACTION JOINT                                                  2,357.470        m 
  37  604-07092           BED COURSE MATERIAL                                                       56.601        Mg 
  38  604-07902           CURB RAMP, CONCRETE, H                                                    47.807        m2 
  39  604-91404           SIDEWALK, CONCRETE, 125 mm                                               508.928        m2 
  40  605-06090           CURB, INTEGRAL, CONCRETE                                                  10.000        m 
  41  605-06150           CURB AND GUTTER, C, CONCRETE                                             150.000        m 
  42  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      330.000        m 
  43  605-06210           CENTER CURB, C, CONCRETE                                                 118.328        m 
  44  610-09108           PCCP FOR APPROACHES, 225 mm                                              452.255        m2 
  45  621-06567           WATER                                                                     28.300        kL 
  46  621-06570           TOP SOIL                                                                 157.320        m3 
  47  621-06574           SODDING                                                                1,573.242        m2 
  48  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  49  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                           773.316        m 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 50 
 
          CALL ORDER   : 410                                              CONTRACT ID  : R -30711-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD RECONSTRUCTION 
 
  50  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                           13.000        m 
  51  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                           170.566        m 
  52  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           159.739        m 
  53  715-09064           VIDEO INSPECTION FOR PIPE                                                340.000        m 
  54  718-06529           OUTLET PROTECTOR, 2                                                        2.000        EACH 
  55  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                         270.000        m 
  56  718-52610           AGGREGATE FOR UNDERDRAINS                                                264.474        m3 
  57  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,402.590        m2 
  58  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 
  59  720-45045           INLET, J10                                                                 8.000        EACH 
  60  720-45250           CATCH BASIN, K10                                                           8.000        EACH 
  61  720-45410           MANHOLE, C4                                                                5.000        EACH 
  62  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  63  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          5,540.774        m 
  64  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm                             30.000        m 
  65  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 
  66  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
  67  801-06710           FLASHING ARROW SIGN                                                      450.000        DAY 
  68  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  69  801-07119           BARRICADE, III-B                                                          72.000        m 
  70  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                               5.800        m 
  71  802-07135           CABLE SPAN SIGN STRUCTURE FOUNDATION, IV                                   4.000        EACH 
  72  802-07158           CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, I                              1.000        EACH 
  73  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        0.900        m2 
  74  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              10.010        m2 
  75  802-76125           SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN                                    2.000        EACH 
  76  802-76135           OVERHEAD SIGN STRUCTURE, CANTILEVER SINGLE ARM                             1.000        EACH 
  77  805-01844           CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND                           500.000        m 
  78  805-01893           MAINTAINING TRAFFIC SIGNAL                                            LUMP              LUMP 
  79  805-02445           CONTROLLER CABINET, P1                                                     1.000        EACH 
  80  805-02595           CONTROLLER, RESET TIMING                                                   4.000        EACH 
  81  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                      1.000        EACH 
  82  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
  83  805-86898           CONDUIT, STEEL, GALVANIZED, 19 mm                                        100.000        m 
  84  805-95890           WIRE, NO. 12 COPPER, 1/C                                                 252.000        m 
  85  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 
  86  807-02428           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING,                            23.000        EACH 
  87  807-03051           LIGHT CABLE, 1C 10GA.                                                    810.000        m 
  88  807-04651           WIRE                                                                     140.000        m 
  89  807-04651           WIRE                                                                     300.000        m 
  90  807-04651           WIRE                                                                     800.000        m 
  91  807-85502           LIGHT POLE, 9.1 m E.M.H., 4.6 m MAST ARM, BREAKAWAY BASE                  23.000        EACH 
  92  807-86615           LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM                        23.000        EACH 
  93  807-86805           SERVICE POINT, I                                                           1.000        EACH 
  94  807-86910           CONNECTOR KIT, UNFUSED                                                    23.000        EACH 
  95  807-86915           CONNECTOR KIT, FUSED                                                      23.000        EACH 
  96  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 8.000        EACH 
  97  807-86930           INSULATION LINK, NONWATERPROOFED                                          46.000        EACH 
  98  807-86950           SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION                            23.000        EACH 
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  99  807-98690           HANDHOLE ADJUSTED TO GRADE                                                 2.000        EACH 
 100  808-03002           LINE, EPOXY, BROKEN, WHITE, 100 mm                                       570.398        m 
 101  808-03631           LINE, EPOXY, SOLID, WHITE, 100 mm                                        569.062        m 
 102  808-03632           LINE, EPOXY, SOLID, YELLOW, 100 mm                                     1,770.404        m 
 103  808-04896           LINE, EPOXY, BROKEN, YELLOW, 100 mm                                      604.250        m 
 104  808-06716           LINE, REMOVE                                                           3,392.808        m 
 105  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 600 mm                             44.890        m 
 106  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                 10.000        EACH 
 107  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                             10.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  10  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  11  202-02240           PAVEMENT REMOVAL                                                         538.000        m2 
  12  202-02278           CURB, CONCRETE, REMOVE                                                 1,314.000        m 
  13  202-02928           CATCH BASIN, REMOVE                                                       20.000        EACH 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                               887.000        m2 
  15  202-93047           MANHOLE, REMOVE                                                            2.000        EACH 
  16  202-96133           PIPE, REMOVE                                                              74.000        m 
  17  203-02000           EXCAVATION, COMMON                                                     2,443.000        m3 
  18  205-02236           TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET                         3.000        EACH 
  19  205-06933           TEMPORARY DITCH INLET PROTECTION                                          22.000        EACH 
  20  205-06937           TEMPORARY SILT FENCE                                                     667.000        m 
  21  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,771.000        m2 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,293.000        m2 
  23  211-07454           STRUCTURE BACKFILL                                                       386.000        m3 
  24  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      2,911.000        Mg 
  25  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                4,908.000        Mg 
  26  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          828.000        Mg 
  27  406-05520           ASPHALT FOR TACK COAT                                                     21.000        Mg 
  28  604-07894           CURB RAMP, CONCRETE, A                                                   346.000        m2 
  29  604-07896           CURB RAMP, CONCRETE, B                                                    41.000        m2 
  30  604-07900           CURB RAMP, CONCRETE, F                                                    60.000        m2 
  31  604-07901           CURB RAMP, CONCRETE, G                                                    33.000        m2 
  32  604-91531           SIDEWALK, CONCRETE, 100 mm                                             2,102.000        m2 
  33  605-06120           CURB, CONCRETE                                                         1,922.000        m 
  34  610-07488           HMA FOR APPROACHES, TYPE C                                               536.000        Mg 
  35  610-08446           PCCP FOR APPROACHES, 150 mm                                              164.000        m2 
  36  610-09108           PCCP FOR APPROACHES, 225 mm                                            1,607.000        m2 
  37  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        2.000        EACH 
  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  39  621-06575           SODDING, NURSERY                                                       3,606.000        m2 
  40  628-09403           FIELD OFFICE, C                                                            7.000        MOS 
  41  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                           163.000        m 
  42  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                             1.000        m 
  43  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                   177.000        Mg 
  44  720-44000           CASTING, ADJUST TO GRADE                                                  48.000        EACH 
  45  720-45410           MANHOLE, C4                                                                1.000        EACH 
  46  720-98174           INLET, B15                                                                16.000        EACH 
  47  720-98555           INLET, C15                                                                 6.000        EACH 
  48  722-60824           SURFACE MILLING                                                       32,472.000        m2 
  49  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  1.000        EACH 
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  50  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  51  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          4,895.000        m 
  52  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 200 mm                            509.000        m 
  53  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm                             41.000        m 
  54  801-06640           CONSTRUCTION SIGN, A                                                      35.000        EACH 
  55  801-06645           CONSTRUCTION SIGN, B                                                      25.000        EACH 
  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  57  801-09087           TEMPORARY PAVEMENT MARKING, REMOVABLE, 300 mm                            130.000        m 
  58  802-07060           SIGN, SHEET, RELOCATE                                                     11.000        EACH 
  59  802-91122           SIGN, GROUND MOUNTED, RESET                                               21.000        EACH 
  60  805-01842           HANDHOLE, SIGNAL                                                           8.000        EACH 
  61  805-02069           SIGNAL CANTILEVER STRUCTURE, 7.6 m                                         1.000        EACH 
  62  805-02073           SIGNAL CANTILEVER STRUCTURE, 10.7 m ARM                                    7.000        EACH 
  63  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  64  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm                  16.000        EACH 
  65  805-02373           INTERCONNECT CABLE, FIBER OPTIC                                        2,214.200        m 
  66  805-05698           SIGNAL SUPPORT FOUNDATION, 750 mm X 750 mm X 2100 mm                       8.000        EACH 
  67  805-06592           CONDUIT, STEEL, GALVANIZED, 50 mm                                        514.600        m 
  68  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               2.000        EACH 
  69  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                     12.000        EACH 
  70  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN,                     4.000        EACH 
  71  805-78370           PEDESTRIAN PUSH BUTTON                                                    16.000        EACH 
  72  805-78445           SIGNAL SERVICE                                                             2.000        EACH 
  73  805-78465           SIGNAL CABLE, 2C 8GA.                                                     27.900        m 
  74  805-78485           SIGNAL CABLE, 5C 14GA.                                                   283.200        m 
  75  805-78490           SIGNAL CABLE, 7C 14GA.                                                   298.400        m 
  76  805-78495           SIGNAL CABLE, 9C 14GA.                                                   228.900        m 
  77  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         296.100        m 
  78  805-78746           PREFORMED LOOP DETECTORS                                               2,949.600        m 
  79  805-78785           SIGNAL DETECTOR HOUSING                                                   14.000        EACH 
  80  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      700.900        m 
  81  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 
  82  808-03114           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, (XING) 2.4 m                     3.000        EACH 
  83  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                                855.000        m 
  84  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                                 324.000        m 
  85  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm                                482.000        m 
  86  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                               215.000        m 
  87  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              2,963.000        m 
  88  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                    266.000        m 
  89  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 22.000        EACH 
  90  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     21.000        EACH 
  91  808-75330           PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, WORD (PEDX)                       3.000        EACH 
  92  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      340.000        EACH 
  93  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm                              1,073.000        m 
  94  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 300 mm                               244.000        m 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  304-07490           HMA PATCHING, TYPE B                                                     200.000        TON 
  12  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             175.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
  14  411-08438           MICRO-SURFACING, WARRANTED                                           154,800.000        SYS 
  15  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  16  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  17  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  18  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,630.000        LFT 
  19  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,630.000        LFT 
  20  801-06640           CONSTRUCTION SIGN, A                                                      45.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  808-02066           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID WHITE CROSSHATCH                50.000        LFT 
  23  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 
  24  808-04723           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 4 IN.                              200.000        LFT 
  25  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     9,061.000        LFT 
  26  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     132,810.000        LFT 
  27  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     96,567.000        LFT 
  28  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     24.000        LFT 
  29  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                 45.000        LFT 
  30  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,374.000        EACH 
  31  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,343.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   8  203-02000           EXCAVATION, COMMON                                                     6,608.000        CYS 
   9  205-09543           NO 2 STONE                                                               431.000        TON 
  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        381.000        TON 
  11  303-04470           CRUSHED STONE, 11                                                      1,374.000        TON 
  12  404-05514           SEAL COAT, 5                                                           2,592.000        SYS 
  13  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 
  14  616-06405           RIPRAP, REVETMENT                                                     10,784.000        TON 
  15  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  16  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                             50.000        LFT 
  17  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                            20.000        LFT 
  18  718-52610           AGGREGATE FOR UNDERDRAINS                                                 11.100        CYS 
  19  718-99153           GEOTEXTILES FOR UNDERDRAIN                                                61.100        SYS 
  20  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  21  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  22  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 
  23  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  801-07119           BARRICADE, III-B                                                          48.000        LFT 
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  SECTION NO. 0001    AUXILARY LANES, PASSING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  203-02000           EXCAVATION, COMMON                                                       560.000        CYS 
  10  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  11  205-06937           TEMPORARY SILT FENCE                                                     900.000        LFT 
  12  205-09235           TEMPORARY FILTER BAG                                                      14.000        DAY 
  13  205-09543           NO 2 STONE                                                                40.000        TON 
  14  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,437.000        SYS 
  15  211-02050           B BORROW                                                                 255.000        CYS 
  16  211-09265           STRUCTURE BACKFILL, TYPE 2                                                 3.000        CYS 
  17  214-07202           GEOGRID, I                                                               720.000        SYS 
  18  303-01180           COMPACTED AGGREGATE, NO. 53                                              480.000        TON 
  19  303-07449           COMPACTED AGGREGATE, NO. 73                                              260.000        TON 
  20  304-07494           WIDENING WITH HMA, TYPE C                                                260.000        TON 
  21  402-07434           HMA SURFACE, TYPE C                                                       77.000        TON 
  22  402-07439           HMA INTERMEDIATE, TYPE C                                                 130.000        TON 
  23  402-07442           HMA BASE, TYPE C                                                         575.000        TON 
  24  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 
 
  25  615-06490           RIGHT OF WAY MARKER                                                        2.000        EACH 
  26  615-06505           MONUMENT, B                                                                2.000        EACH 
  27  616-07266           COIR ROLL                                                                 20.000        LFT 
  28  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  29  621-06557           SEED MIXTURE, T                                                          135.000        LBS 
  30  621-06559           MULCHED SEEDING, R                                                       786.000        SYS 
  31  621-06567           WATER                                                                      1.000        kGAL 
  32  621-06575           SODDING, NURSERY                                                          48.000        SYS 
  33  622-98200           SIGN, DO NOT DISTURB                                                       2.000        EACH 
  34  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
  35  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
  36  714-09420           CONCRETE CULVERT EXTENSION, PRECAST REINFORCED                             6.000        LFT 
  37  715-97921           GRATED BOX END SECTION, I, 4:1, 57 IN. X 38 IN.                            1.000        EACH 
  38  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  39  801-03291           CONSTRUCTION SIGN, D                                                       2.000        EACH 
  40  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,933.000        LFT 
  41  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 
  42  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  44  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,210.000        LFT 
  45  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                               48.000        LFT 
  46  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              25.000        LFT 
  47  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
  48  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,495.000        LFT 
  49  808-06716           LINE, REMOVE                                                           4,875.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    AUXILARY LANES, PASSING 
 
  50  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               469.000        LFT 
  51  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,456.000        LFT 
  52  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               44.000        EACH 
  53  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       44.000        EACH 
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  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-02241           GUARDRAIL, REMOVE                                                      3,197.000        LFT 
  15  202-02278           CURB, CONCRETE, REMOVE                                                   350.000        LFT 
  16  202-02676           TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL                          1,500.000        TON 
  17  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  18  202-52710           SIDEWALK, CONCRETE, REMOVE                                               246.000        SYS 
  19  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          21.000        EACH 
  20  203-02000           EXCAVATION, COMMON                                                     6,000.000        CYS 
  21  203-02070           BORROW                                                                 2,451.000        CYS 
  22  205-03371           SEDIMENT, REMOVE                                                         321.000        CYS 
  23  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     20.000        TON 
  24  205-06936           TEMPORARY SEDIMENT TRAP                                                  108.000        TON 
  25  205-06937           TEMPORARY SILT FENCE                                                   3,700.000        LFT 
  26  205-09543           NO 2 STONE                                                                40.000        TON 
  27  207-08263           SUBGRADE TREATMENT, TYPE IA                                            5,041.000        SYS 
  28  210-07095           TEMPORARY                                                             LUMP              LUMP 
  29  211-09264           STRUCTURE BACKFILL, TYPE 1                                                 4.000        CYS 
  30  211-09268           STRUCTURE BACKFILL, TYPE 5                                             1,112.000        CYS 
  31  214-07202           GEOGRID, I                                                             3,233.000        SYS 
  32  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,489.000        TON 
  33  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,234.000        TON 
  34  304-07490           HMA PATCHING, TYPE B                                                   4,930.000        TON 
  35  306-08033           MILLING, ASPHALT, 1 IN.                                              212,275.000        SYS 
  36  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              138.000        SYS 
  37  306-08043           MILLING, TRANSITION                                                    1,147.000        SYS 
  38  306-08432           MILLING, APPROACH                                                     10,437.000        SYS 
  39  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  40  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     17,500.000        TON 
  41  402-07433           HMA SURFACE, TYPE B                                                      463.000        TON 
  42  402-07438           HMA INTERMEDIATE, TYPE B                                                 491.000        TON 
  43  402-07441           HMA BASE, TYPE B                                                       1,557.000        TON 
  44  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           3,681.000        TON 
  45  402-07453           HMA FOR TEMPORARY PAVEMENT                                               322.000        TON 
  46  404-05511           SEAL COAT, 2                                                           1,651.000        SYS 
  47  406-05520           ASPHALT FOR TACK COAT                                                    206.240        TON 
  48  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  49  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               2.000        EACH 
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  50  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  9.000        EACH 
  51  601-94689           GUARDRAIL END TREATMENT, OS                                               32.000        EACH 
  52  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 2,479.000        LFT 
  53  604-07894           CURB RAMP, CONCRETE, A                                                    65.000        SYS 
  54  604-07897           CURB RAMP, CONCRETE, C                                                    15.000        SYS 
  55  604-07901           CURB RAMP, CONCRETE, G                                                    13.000        SYS 
  56  604-07902           CURB RAMP, CONCRETE, H                                                    32.000        SYS 
  57  604-07903           CURB RAMP, CONCRETE, K                                                    19.000        SYS 
  58  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                 55.000        SYS 
  59  605-06120           CURB, CONCRETE                                                           330.000        LFT 
  60  610-07487           HMA FOR APPROACHES, TYPE B                                               883.000        TON 
  61  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             3.760        TON 
  62  612-60410           DRILLED HOLE FOR UNDERSEAL                                                64.000        EACH 
  63  615-06490           RIGHT OF WAY MARKER                                                       24.000        EACH 
  64  615-06505           MONUMENT, B                                                                6.000        EACH 
  65  616-02320           GEOTEXTILES                                                            1,535.000        SYS 
  66  616-06405           RIPRAP, REVETMENT                                                        287.000        TON 
  67  616-06451           RIPRAP, UNIFORM                                                          760.000        TON 
  68  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               10.000        EACH 
  69  621-02770           EROSION CONTROL BLANKET                                                  780.000        SYS 
  70  621-06545           FERTILIZER                                                                 2.180        TON 
  71  621-06553           SEED MIXTURE, R                                                          561.000        LBS 
  72  621-06557           SEED MIXTURE, T                                                          487.000        LBS 
  73  621-06559           MULCHED SEEDING, R                                                     1,524.000        SYS 
  74  621-06565           MULCHING MATERIAL                                                          7.930        TON 
  75  621-06567           WATER                                                                      2.680        kGAL 
  76  621-06574           SODDING                                                                  524.000        SYS 
  77  621-06575           SODDING, NURSERY                                                         100.000        SYS 
  78  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  9.000        EACH 
  79  622-91786           SEEDLING                                                                 178.000        EACH 
  80  622-98200           SIGN, DO NOT DISTURB                                                      12.000        EACH 
  81  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  82  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  83  706-08188           RAILING, TR                                                              156.000        LFT 
  84  714-08514           WINGWALL                                                                 211.000        SFT 
  85  714-09185           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 18 FT. X 10 FT.                48.000        LFT 
  86  714-09524           CULVERT, PRECAST BOX, REINFORCED CONCRETE,                                70.000        LFT 
  87  714-26718           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 6 FT.                 56.000        LFT 
  88  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN.                                             5.000        LFT 
  89  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                             5.000        LFT 
  90  715-05208           PIPE, TYPE 4, CIRCULAR, 15 IN.                                            10.000        LFT 
  91  715-46000           PIPE END SECTION, 12 IN.                                                   1.000        EACH 
  92  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  93  715-90325           PIPE END SECTION, 10 IN.                                                   1.000        EACH 
  94  723-08608           WINGWALL                                                               1,426.100        SFT 
  95  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  96  801-02617           TEMPORARY POLE, WOOD, WITH DOWN GUYS AND ANCHORS                          19.000        EACH 
  97  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  98  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
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  99  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     12,950.000        LFT 
 100  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          18,151.000        LFT 
 101  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             60.000        LFT 
 102  801-06640           CONSTRUCTION SIGN, A                                                     107.000        EACH 
 103  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
 104  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 105  801-07119           BARRICADE, III-B                                                          40.000        LFT 
 106  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,863.000        LFT 
 107  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              155.000        LFT 
 108  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
 109  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              33.000        LFT 
 110  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
 111  804-06770           DELINEATOR POST                                                            9.000        EACH 
 112  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    13,392.000        LFT 
 113  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     131,766.000        LFT 
 114  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     45,375.000        LFT 
 115  808-06716           LINE, REMOVE                                                             644.000        LFT 
 116  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               380.000        LFT 
 117  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     50.000        LFT 
 118  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       4.000        EACH 
 119  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,158.000        EACH 
 120  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,188.000        EACH 
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  SECTION NO. 0001    NEW BRIDGE, OTHER 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  10  203-02000           EXCAVATION, COMMON                                                       400.000        m3 
  11  203-02070           BORROW                                                                   100.000        m3 
  12  205-03371           SEDIMENT REMOVE                                                           75.000        m3 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     17.700        Mg 
  14  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,649.000        m2 
  15  211-09266           STRUCTURE BACKFILL, TYPE 3                                               125.000        m3 
  16  211-09267           STRUCTURE BACKFILL, TYPE 4                                                75.000        m3 
  17  211-09268           STRUCTURE BACKFILL, TYPE 5                                               180.000        m3 
  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,010.000        Mg 
  19  402-07434           HMA SURFACE, TYPE C                                                      126.000        Mg 
  20  402-07439           HMA INTERMEDIATE, TYPE C                                                  33.000        Mg 
  21  402-07442           HMA BASE, TYPE C                                                         456.000        Mg 
  22  406-05520           ASPHALT FOR TACK COAT                                                      0.500        Mg 
  23  601-06854           GUARDRAIL, W-BEAM, NESTED                                                 61.340        EACH 
  24  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  25  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           4.000        EACH 
  26  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       194.310        m 
  27  615-06490           RIGHT OF WAY MARKER                                                        6.000        EACH 
  28  616-02320           GEOTEXTILES                                                              491.000        m2 
  29  616-06405           RIPRAP, REVETMENT                                                        682.000        Mg 
  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  31  621-02770           EROSION CONTROL BLANKET                                                1,014.000        m2 
  32  621-06545           FERTILIZER                                                                 0.560        Mg 
  33  621-06554           SEED MIXTURE, U                                                           81.000        kg 
  34  621-06557           SEED MIXTURE, T                                                           50.000        kg 
  35  621-06565           MULCHING MATERIAL                                                          5.000        Mg 
  36  621-06567           WATER                                                                     11.000        kL 
  37  621-06574           SODDING                                                                   31.000        m2 
  38  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  39  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 
  40  714-08514           WINGWALL                                                                  54.820        m2 
  41  723-08119           STRUCTURE, PRECAST THREE-SIDED, 7310 mm X 2740 mm                         22.900        m 
  42  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  43  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  44  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 
  45  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 
  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  47  801-07118           BARRICADE, III-A                                                          16.000        m 
  48  801-07119           BARRICADE, III-B                                                          75.000        m 
  49  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                                 560.000        m 
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  50  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                                560.000        m 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02241           GUARDRAIL, REMOVE                                                        900.000        LFT 
  13  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  14  203-02000           EXCAVATION, COMMON                                                     1,606.000        CYS 
  15  203-02070           BORROW                                                                 4,769.000        CYS 
  16  203-51223           EXCAVATION, WATERWAY                                                     133.000        CYS 
  17  205-03371           SEDIMENT, REMOVE                                                          96.000        CYS 
  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     31.000        TON 
  19  205-06936           TEMPORARY SEDIMENT TRAP                                                   87.000        TON 
  20  205-06937           TEMPORARY SILT FENCE                                                   1,615.000        LFT 
  21  205-06938           TEMPORARY SLOPE DRAIN                                                     98.000        LFT 
  22  205-09543           NO 2 STONE                                                               100.000        TON 
  23  206-51220           EXCAVATION, WET                                                           36.000        CYS 
  24  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      26.000        CYS 
  25  206-51817           SHEET PILING, STEEL                                                    1,900.000        SFT 
  26  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,875.000        SYS 
  27  211-06467           AGGREGATE FOR END BENT BACKFILL                                           92.000        CYS 
  28  211-09264           STRUCTURE BACKFILL, TYPE 1                                               101.000        CYS 
  29  211-09266           STRUCTURE BACKFILL, TYPE 3                                               248.000        CYS 
  30  302-07455           DENSE GRADED SUBBASE                                                      33.000        CYS 
  31  303-52308           COMPACTED AGGREGATE, O, 53                                             2,125.000        TON 
  32  306-08043           MILLING, TRANSITION                                                      267.000        SYS 
  33  402-07433           HMA SURFACE, TYPE B                                                      306.000        TON 
  34  402-07438           HMA INTERMEDIATE, TYPE B                                                 401.000        TON 
  35  402-07441           HMA BASE, TYPE B                                                         777.000        TON 
  36  406-05520           ASPHALT FOR TACK COAT                                                      0.940        TON 
  37  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  38  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  39  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   668.750        LFT 
  40  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 
  41  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               336.000        SYS 
  42  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
  43  615-06490           RIGHT OF WAY MARKER                                                       19.000        EACH 
  44  615-06505           MONUMENT, B                                                                2.000        EACH 
  45  616-02320           GEOTEXTILES                                                            2,562.000        SYS 
  46  616-03472           RIPRAP, REVEMENT 18 IN.                                                  504.000        TON 
  47  616-05688           RIPRAP, CLASS 1                                                           77.000        TON 
  48  616-06451           RIPRAP, UNIFORM                                                        1,167.000        TON 
  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
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  50  621-06545           FERTILIZER                                                                 0.400        TON 
  51  621-06553           SEED MIXTURE, R                                                          143.000        LBS 
  52  621-06565           MULCHING MATERIAL                                                          1.680        TON 
  53  621-06567           WATER                                                                      4.000        kGAL 
  54  621-06574           SODDING                                                                  914.000        SYS 
  55  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  56  622-91786           SEEDLING                                                                 147.000        EACH 
  57  628-09402           FIELD OFFICE, B                                                            9.000        MOS 
  58  701-02139           PILE, STEEL SHELL, 0.375 IN, 14 IN                                     2,350.000        LFT 
  59  701-09526           PILE, REINFORCED CONCRETE, STEEL SHELL ENCASED,                          189.000        LFT 
  60  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 53.000        CYS 
  61  703-06028           REINFORCING BARS                                                      13,036.000        LBS 
  62  703-06029           REINFORCING BARS, EPOXY COATED                                        85,731.000        LBS 
  63  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              356.000        CYS 
  64  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  65  706-51020           CONCRETE, C, RAILING                                                      34.000        CYS 
  66  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 45 IN. X 16 IN.                850.000        LFT 
  67  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  68  715-02630           SAFETY METAL END SECTION, 6:1, 24 IN.                                      6.000        EACH 
  69  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                             96.000        LFT 
  70  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                           171.000        LFT 
  71  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              203.000        LFT 
  72  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  73  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 
  74  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              50.000        EACH 
  75  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  76  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  77  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  78  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  79  801-07119           BARRICADE, III-B                                                          96.000        LFT 
  80  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            44.000        LFT 
  81  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          4.000        EACH 
  82  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 
  83  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       5,030.000        LFT 
  84  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      5,030.000        LFT 
  85  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               28.000        EACH 
  86  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       28.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   5  105-08523           RADIO SERVICE                                                             12.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-02240           PAVEMENT REMOVAL                                                         163.300        SYS 
  15  202-02241           GUARDRAIL, REMOVE                                                      1,216.000        LFT 
  16  202-02277           GUTTER, LIP, REMOVE                                                    1,320.000        LFT 
  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  18  202-74095           BRIDGE BRACKET ASSEMBLY, REMOVE                                            2.000        EACH 
  19  202-90413           SLOPEWALL, CONCRETE, 4 IN., REMOVE                                        41.000        SYS 
  20  202-94810           CURB TURNOUT, REMOVE                                                       4.000        EACH 
  21  202-95027           IMPACT ATTENUATOR, REMOVE                                                  2.000        EACH 
  22  203-02000           EXCAVATION, COMMON                                                        54.000        CYS 
  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                           55.600        CYS 
  24  213-04324           FLOWABLE FILL                                                              9.400        CYS 
  25  302-07455           DENSE GRADED SUBBASE                                                      24.900        CYS 
  26  304-07494           WIDENING WITH HMA, TYPE C                                                 12.000        TON 
  27  306-08043           MILLING, TRANSITION                                                      178.000        SYS 
  28  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             288.000        TON 
  29  406-05521           ASPHALT FOR TACK COAT                                                  1,556.000        SYS 
  30  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  31  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            2.000        EACH 
  32  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   940.000        LFT 
  33  601-99132           GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING                              4.000        EACH 
  34  602-06729           BARRIER DELINEATOR                                                        16.000        EACH 
  35  603-06040           FENCE, FARM FIELD, 47 IN.                                                 40.000        LFT 
  36  607-06335           PAVED SIDE DITCH, A                                                    1,320.000        LFT 
  37  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               163.300        SYS 
  38  616-02320           GEOTEXTILES                                                              158.000        SYS 
  39  616-06405           RIPRAP, REVETMENT                                                         12.000        TON 
  40  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                                56.800        SYS 
  41  619-09429           CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, QP-2                                310.000        SFT 
  42  619-09437           PAINT STEEL BRIDGE, PARTIAL, TYPE 1                                      310.000        SFT 
  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  44  621-06559           MULCHED SEEDING, R                                                     3,867.000        SYS 
  45  621-06567           WATER                                                                      0.500        kGAL 
  46  621-06574           SODDING                                                                  147.000        SYS 
  47  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  48  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  3.000        CYS 
  49  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           196.000        EACH 
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  50  703-06028           REINFORCING BARS                                                         434.000        LBS 
  51  703-06029           REINFORCING BARS, EPOXY COATED                                        68,102.000        LBS 
  52  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              218.600        CYS 
  53  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  54  706-51020           CONCRETE, C, RAILING                                                      43.700        CYS 
  55  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  56  711-04121           ANCHOR BOLT, AB1                                                          20.000        EACH 
  57  711-51035           STRUCTURAL STEEL                                                       5,884.000        LBS 
  58  711-51864           DRILLED HOLE                                                             600.000        EACH 
  59  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  60  711-96526           FIELD WELDED STUD, 0.875 IN. DIA.                                        891.000        EACH 
  61  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               76.000        LFT 
  62  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  63  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             10.000        EACH 
  64  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  65  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  66  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  67  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 
  68  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 
  69  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  70  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  72  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 
  73  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  74  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  75  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,160.000        LFT 
  76  802-07057           SIGN, PANEL, WITH LEGEND                                                  28.000        SFT 
  77  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              4.000        EACH 
  78  802-76095           STRUCTURAL STEEL, BREAKAWAY                                              548.000        LBS 
  79  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         560.000        LFT 
  80  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        560.000        LFT 
  81  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,320.000        LFT 
  82  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,320.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
   9  202-01261           TESTING FOR ASBESTOS                                                       1.000        EACH 
  10  202-02240           PAVEMENT REMOVAL                                                         279.000        SYS 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                       278.000        CYS 
  13  205-06937           TEMPORARY SILT FENCE                                                   1,080.000        LFT 
  14  207-08263           SUBGRADE TREATMENT, TYPE IA                                              988.000        SYS 
  15  211-09265           STRUCTURE BACKFILL, TYPE 2                                               130.000        CYS 
  16  211-09268           STRUCTURE BACKFILL, TYPE 5                                               138.000        CYS 
  17  303-01180           COMPACTED AGGREGATE, NO. 53                                              446.000        TON 
  18  306-08036           MILLING, ASPHALT, 2 IN.                                                2,658.000        SYS 
  19  402-07432           HMA SURFACE, TYPE A                                                       58.000        TON 
  20  402-07440           HMA BASE, TYPE A                                                         129.000        TON 
  21  402-07784           HMA SURFACE, TYPE D                                                      291.000        TON 
  22  402-07785           HMA INTERMEDIATE, TYPE D                                                 263.000        TON 
  23  402-07786           HMA BASE, TYPE D                                                         177.000        TON 
  24  406-05521           ASPHALT FOR TACK COAT                                                  5,843.000        SYS 
  25  601-02800           GUARDRAIL TRANSITION, TGT                                                  4.000        EACH 
  26  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  27  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   587.500        LFT 
  28  615-06505           MONUMENT, B                                                                2.000        EACH 
  29  616-02320           GEOTEXTILES                                                              389.000        SYS 
  30  616-06405           RIPRAP, REVETMENT                                                        332.000        TON 
  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  32  621-06559           MULCHED SEEDING, R                                                       908.000        SYS 
  33  628-09402           FIELD OFFICE, B                                                            5.000        MOS 
  34  706-06347           RAILING, CF-1                                                            239.000        LFT 
  35  714-04733           CULVERT, PRECAST, 3 SIDED, REINFORCED CONCRETE,                           39.000        LFT 
  36  723-08608           WINGWALL                                                               2,192.000        SFT 
  37  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  38  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  39  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              41.000        EACH 
  40  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  41  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 
  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  43  801-07119           BARRICADE, III-B                                                         108.000        LFT 
  44  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,049.000        LFT 
  45  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,664.000        LFT 
  46  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               21.000        EACH 
  47  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       21.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-01261           TESTING FOR ASBESTOS                                                       1.000        EACH 
  13  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  14  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                           34.000        SFT 
  15  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  16  203-02000           EXCAVATION, COMMON                                                     2,470.000        CYS 
  17  203-02070           BORROW                                                                 1,860.000        CYS 
  18  203-51223           EXCAVATION, WATERWAY                                                     744.000        CYS 
  19  205-02770           EROSION CONTROL BLANKET                                                2,120.000        SYS 
  20  205-06937           TEMPORARY SILT FENCE                                                     731.000        LFT 
  21  205-08511           EROSION CONTROL                                                           76.000        LFT 
  22  207-08264           SUBGRADE TREATMENT, TYPE II                                            4,517.000        SYS 
  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            735.000        SYS 
  24  211-06467           AGGREGATE FOR END BENT BACKFILL                                          106.000        CYS 
  25  211-09264           STRUCTURE BACKFILL, TYPE 1                                               889.000        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        701.000        TON 
  27  302-07455           DENSE GRADED SUBBASE                                                      34.000        CYS 
  28  402-07433           HMA SURFACE, TYPE B                                                      361.000        TON 
  29  402-07438           HMA INTERMEDIATE, TYPE B                                                 407.000        TON 
  30  402-07441           HMA BASE, TYPE B                                                       1,350.000        TON 
  31  406-05521           ASPHALT FOR TACK COAT                                                  9,631.000        SYS 
  32  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              4.000        EACH 
  33  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  34  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  35  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  36  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   150.000        LFT 
  37  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 
  38  603-06040           FENCE, FARM FIELD, 47 IN.                                                600.000        LFT 
  39  603-96042           FENCE GATE, FARM FIELD, 47 IN. X 24 FT.                                    1.000        EACH 
  40  605-06140           CURB AND GUTTER, CONCRETE                                                708.000        LFT 
  41  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               202.000        SYS 
  42  610-07487           HMA FOR APPROACHES, TYPE B                                               206.000        TON 
  43  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
  44  616-02320           GEOTEXTILES                                                              869.000        SYS 
  45  616-05688           RIPRAP, CLASS 1                                                           72.000        TON 
  46  616-06405           RIPRAP, REVETMENT                                                        446.000        TON 
  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  48  621-04978           SEED MIXTURE                                                               2.000        SYS 
  49  621-04978           SEED MIXTURE                                                               7.000        SYS 
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  50  621-04978           SEED MIXTURE                                                               1.000        SYS 
  51  621-04978           SEED MIXTURE                                                               1.000        SYS 
  52  621-06545           FERTILIZER                                                                 0.060        TON 
  53  621-06557           SEED MIXTURE, T                                                           39.000        LBS 
  54  621-06560           MULCHED SEEDING, U                                                       995.000        SYS 
  55  621-06565           MULCHING MATERIAL                                                          2.000        TON 
  56  621-06567           WATER                                                                      6.000        kGAL 
  57  621-06574           SODDING                                                                  104.000        SYS 
  58  621-06575           SODDING, NURSERY                                                       1,314.000        SYS 
  59  621-09528           OPEN CELL ARTICULATE BLOCK                                                73.000        SYS 
  60  622-91786           SEEDLING                                                                 105.000        EACH 
  61  622-98200           SIGN, DO NOT DISTURB                                                       3.000        EACH 
  62  628-09402           FIELD OFFICE, B                                                           12.000        MOS 
  63  701-01849           PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN.                   840.000        LFT 
  64  702-51100           DRAIN PIPE, CAST IRON, 6 IN.                                             190.000        LBS 
  65  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  644.000        LBS 
  66  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 28.400        CYS 
  67  703-06029           REINFORCING BARS, EPOXY COATED                                        48,349.000        LBS 
  68  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              148.500        CYS 
  69  706-05733           CONCRETE BRIDGE RAILING TRANSITION, WBC                                    4.000        EACH 
  70  706-51020           CONCRETE, C, RAILING                                                      10.500        CYS 
  71  707-07605           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 54 IN. X 48 IN.                267.000        LFT 
  72  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  73  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            28.000        LFT 
  74  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,140.000        LFT 
  75  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                           115.000        LFT 
  76  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              100.000        LFT 
  77  715-46000           PIPE END SECTION, 12 IN.                                                   3.000        EACH 
  78  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  79  720-45045           INLET, J10                                                                 3.000        EACH 
  80  720-45155           INLET, M10, MODIFIED                                                       1.000        EACH 
  81  720-45265           PIPE CATCH BASIN, 15 IN.                                                   2.000        EACH 
  82  720-45270           PIPE CATCH BASIN, 18 IN.                                                   1.000        EACH 
  83  720-45340           CATCH BASIN, J10, MODIFIED                                                 1.000        EACH 
  84  720-45410           MANHOLE, C4                                                                4.000        EACH 
  85  720-45510           MANHOLE, C4, MODIFIED                                                      1.000        EACH 
  86  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  87  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  88  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               8.000        EACH 
  89  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 
  90  801-07118           BARRICADE, III-A                                                          86.000        LFT 
  91  801-07119           BARRICADE, III-B                                                         132.000        LFT 
  92  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                      6.250        SFT 
  93  802-76055           SIGN POST, A                                                              13.000        LFT 
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          CALL ORDER   : 580                                              CONTRACT ID  : B -30463-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINER 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
   9  205-03371           SEDIMENT, REMOVE                                                           1.000        CYS 
  10  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  11  621-06559           MULCHED SEEDING, R                                                     1,000.000        SYS 
  12  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  13  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  14  725-09071           PIPE LINER, THERMOPLASTIC, 90 IN.                                        215.000        LFT 
  15  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  16  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 640                                              CONTRACT ID  : M -31658-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTITUTION AND PARK ROAD MAINTENANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  303-01180           COMPACTED AGGREGATE, NO. 53                                              123.000        TON 
   9  304-07489           HMA PATCHING, TYPE A                                                      50.000        TON 
  10  306-08043           MILLING, TRANSITION                                                    1,200.000        SYS 
  11  402-07432           HMA SURFACE, TYPE A                                                    1,950.000        TON 
  12  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              100.000        TON 
  13  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 
  14  610-07486           HMA FOR APPROACHES, TYPE A                                                 7.000        TON 
  15  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  16  720-44000           CASTING, ADJUST TO GRADE                                                  15.000        EACH 
  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       6,828.000        LFT 
  21  808-75056           TRANSVERSE MARKINGS, PAINT, SOLID, WHITE, CROSSHATCH LINE,             2,036.000        LFT 
  22  808-97222           PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL                         14.000        EACH 
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          CALL ORDER   : 650                                              CONTRACT ID  : M -31753-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    Patoka State Wildlife Area 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  303-07449           COMPACTED AGGREGATE, NO. 73                                              200.000        TON 
   9  304-07489           HMA PATCHING, TYPE A                                                      75.000        TON 
  10  402-07450           HMA WEDGE AND LEVEL, TYPE A                                            3,650.000        TON 
  11  406-05520           ASPHALT FOR TACK COAT                                                     11.000        TON 
  12  615-97768           PARKING BARRIER, RESET                                                   175.000        EACH 
  13  628-09401           FIELD OFFICE, A                                                            4.000        MOS 
  14  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  15  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  17  808-04723           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 4 IN.                              132.000        LFT 
  18  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      21,110.000        LFT 
  19  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     26,286.000        LFT 
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          CALL ORDER   : 660                                              CONTRACT ID  : M -31772-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  623-04884           MOWING, CYCLE NO. 1                                                        1.000        CYCL 
   4  623-04885           MOWING, CYCLE NO. 2                                                        1.000        CYCL 
   5  623-04886           MOWING, CYCLE NO. 3                                                        1.000        CYCL 



 
 


