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                                                          VENDOR RANKING 
 
     CALL ORDER   : 141                     CONTRACT ID : SR -29330-A                  COUNTIES : ELKHART 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 10/01/10 
     LOCATION     : ON SR 15 OVER WOLF LAKE DRAIN/OSBORNE DITCH,                     PROJECT(S) :  1810014 
                    2.65 MILES NORTH OF US 33 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2094565     3D COMPANY INC                                                             $       479,931.03  100.0000% 
   2   35-1185040     NIBLOCK EXCAVATING INC                                                     $       505,679.00  105.3649% 
   3   90-0177865     HIS CONSTRUCTORS LLC                                                       $       523,464.00  109.0707% 
   4   38-1625197     SELGE CONSTRUCTION CO INC                                                  $       530,732.80  110.5852% 
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       538,566.71  112.2175% 
   6   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       562,891.97  117.2860% 
   7   32-0154474     JCI BRIDGE GROUP INC                                                       $       672,785.51  140.1838% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : SR -29330-A                  COUNTIES : ELKHART 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2094565          |(   2  ) 35-1185040          |(   3  ) 90-0177865 
                                          |3D COMPANY INC               |NIBLOCK EXCAVATING INC       |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3680.00000        3680.00|    6250.00000        6250.00|    6000.00000        6000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     402.50000         402.50|     123.35000         123.35|     125.00000         125.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |     166.75000        1000.50|      75.00000         450.00|      80.00000         480.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   17630.30000       17630.30|   25000.00000       25000.00|   25000.00000       25000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |    4673.60000        4673.60|   13500.00000       13500.00|   10000.00000       10000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240              267.000  SYS  |       8.20000        2189.40|       9.50000        2536.50|      20.00000        5340.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02241             1588.000  LFT  |       4.44000        7050.72|       3.60000        5716.80|       3.75000        5955.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-02286                1.000  EACH |    7700.40000        7700.40|   13750.00000       13750.00|   17500.00000       17500.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0015 202-74035                1.000  EACH |     101.00000         101.00|     100.00000         100.00|      76.00000          76.00 
  SIGN, REMOVE                            |                             |                             | 
0016 202-96430                       LUMP |    1518.00000        1518.00|     225.00000         225.00|    1350.00000        1350.00 
  FENCE AND POSTS, REMOVE                 |                             |                             | 
0017 203-02000             1110.000  CYS  |      26.94000       29903.40|      13.25000       14707.50|      27.50000       30525.00 
  EXCAVATION, COMMON                      |                             |                             | 
0018 205-06937             1885.000  LFT  |       2.37000        4467.45|       1.55000        2921.75|       1.75000        3298.75 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 205-09543              100.000  TON  |      28.54000        2854.00|      20.00000        2000.00|      50.00000        5000.00 
  NO 2 STONE                              |                             |                             | 
0020 207-08263             2155.000  SYS  |      11.62000       25041.10|      11.75000       25321.25|      11.75000       25321.25 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : SR -29330-A                  COUNTIES : ELKHART 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2094565          |(   2   ) 35-1185040         |(   3  ) 90-0177865 
                                          |3D COMPANY INC               |NIBLOCK EXCAVATING INC       |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 211-09265               54.000  CYS  |      48.35000        2610.90|      30.60000        1652.40|      50.00000        2700.00 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0022 211-09268              222.000  CYS  |      65.08000       14447.76|      95.00000       21090.00|      90.00000       19980.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0023 301-07448             1017.000  TON  |      23.08000       23472.36|      22.00000       22374.00|      25.00000       25425.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 306-08034              600.000  SYS  |       5.66000        3396.00|       2.25000        1350.00|       4.00000        2400.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0025 306-08043              320.000  SYS  |       5.54000        1772.80|       2.25000         720.00|       4.00000        1280.00 
  MILLING, TRANSITION                     |                             |                             | 
0026 402-07434              220.000  TON  |      61.49000       13527.80|      93.00000       20460.00|      60.00000       13200.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0027 402-07439               37.000  TON  |      61.49000        2275.13|      87.00000        3219.00|      60.00000        2220.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0028 402-07442              494.000  TON  |      61.49000       30376.06|      63.00000       31122.00|      60.00000       29640.00 
  HMA BASE, TYPE C                        |                             |                             | 
0029 406-05520                1.000  TON  |      50.00000          50.00|     500.00000         500.00|       1.00000           1.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-01625                1.000  EACH |    1616.00000        1616.00|    1540.00000        1540.00|    1600.00000        1600.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0031 601-01700                1.000  EACH |    1717.00000        1717.00|    1860.00000        1860.00|    1900.00000        1900.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0032 601-06854                2.000  EACH |    2323.00000        4646.00|    2750.00000        5500.00|    2800.00000        5600.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0033 601-94689                3.000  EACH |    2424.00000        7272.00|    2465.00000        7395.00|    2500.00000        7500.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0034 601-99105             1507.000  LFT  |      16.77000       25272.39|      16.75000       25242.25|      17.00000       25619.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0035 611-08232                1.000  EACH |     287.50000         287.50|     112.00000         112.00|     265.00000         265.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0036 615-06490               20.000  EACH |     202.00000        4040.00|     130.00000        2600.00|     135.00000        2700.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0037 615-06505                2.000  EACH |     707.00000        1414.00|     780.00000        1560.00|     785.00000        1570.00 
  MONUMENT, B                             |                             |                             | 
0038 616-02320             2036.000  SYS  |       2.05000        4173.80|       3.00000        6108.00|       1.80000        3664.80 
  GEOTEXTILES                             |                             |                             | 
0039 616-06405             1731.000  TON  |      33.35000       57728.85|      40.65000       70365.15|      30.00000       51930.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0040 621-01004                1.000  EACH |     546.25000         546.25|     375.00000         375.00|     480.00000         480.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : SR -29330-A                  COUNTIES : ELKHART 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2094565          |(   2   ) 35-1185040         |(   3  ) 90-0177865 
                                          |3D COMPANY INC               |NIBLOCK EXCAVATING INC       |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 621-02363              590.000  SYS  |       2.79000        1646.10|       1.00000         590.00|       1.40000         826.00 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0042 621-06574              590.000  SYS  |      10.04000        5923.60|       3.62000        2135.80|       8.00000        4720.00 
  SODDING                                 |                             |                             | 
0043 628-09401                6.000  MOS  |    2080.35000       12482.10|    2200.00000       13200.00|    2100.00000       12600.00 
  FIELD OFFICE, A                         |                             |                             | 
0044 714-08514              630.000  SFT  |      78.96000       49744.80|     105.00000       66150.00|      72.00000       45360.00 
  WINGWALL                                |                             |                             | 
0045 723-09740               65.000  LFT  |    1320.72000       85846.80|    1185.00000       77025.00|    1705.00000      110825.00 
  STRUCTURE, PRECAST THREE-SIDED, 120 IN. |                             |                             | 
  X 108 IN.                               |                             |                             | 
0046 801-03290                4.000  EACH |     154.00000         616.00|      80.00000         320.00|     142.00000         568.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0047 801-04308                2.000  EACH |     369.60000         739.20|     120.00000         240.00|     340.00000         680.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0048 801-06625               30.000  EACH |      99.00000        2970.00|      49.00000        1470.00|      92.00000        2760.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0049 801-06640               12.000  EACH |     126.50000        1518.00|      65.00000         780.00|     118.00000        1416.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0050 801-06775                       LUMP |    1689.35000        1689.35|     550.00000         550.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0051 801-07118               96.000  LFT  |       9.90000         950.40|      10.00000         960.00|       9.10000         873.60 
  BARRICADE, III-A                        |                             |                             | 
0052 801-07119               48.000  LFT  |      12.10000         580.80|      10.00000         480.00|      11.10000         532.80 
  BARRICADE, III-B                        |                             |                             | 
0053 802-05704               10.000  LFT  |      39.60000         396.00|       8.00000          80.00|      12.25000         122.50 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0054 802-05705               20.000  LFT  |      37.40000         748.00|       9.50000         190.00|       8.50000         170.00 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0055 802-07060                1.000  EACH |     115.00000         115.00|     139.00000         139.00|     130.00000         130.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0056 802-76030                6.000  SFT  |      42.90000         257.40|      19.00000         114.00|      25.00000         150.00 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 
  0.100  IN. THICKNESS                    |                             |                             | 
0057 808-06703             1813.000  LFT  |       0.79000        1432.27|       1.00000        1813.00|       0.70000        1269.10 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0058 808-75240               81.000  LFT  |       0.79000          63.99|       1.00000          81.00|       0.70000          56.70 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0059 808-75245              325.000  LFT  |       0.79000         256.75|       1.00000         325.00|       0.70000         227.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : SR -29330-A                  COUNTIES : ELKHART 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-2094565          |(   2   ) 35-1185040         |(   3  ) 90-0177865 
                                          |3D COMPANY INC               |NIBLOCK EXCAVATING INC       |HIS CONSTRUCTORS LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 808-75996                5.000  EACH |     394.45000        1972.25|       6.65000          33.25|     235.00000        1175.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0061 808-75998                5.000  EACH |     224.25000        1121.25|     250.00000        1250.00|     270.00000        1350.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0062 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
     SECTION TOTALS                       |           $       479,931.03|           $       505,679.00|           $       523,464.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       479,931.03|           $       505,679.00|           $       523,464.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : SR -29330-A                  COUNTIES : ELKHART 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-1625197          |(   5   ) 35-0918397         |(   6  ) 35-1065659 
                                          |SELGE CONSTRUCTION CO INC    |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3900.00000        3900.00|    6750.00000        6750.00|   19500.00000       19500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     150.00000         150.00|     166.74000         166.74|      80.00000          80.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |      75.00000         450.00|     166.74000        1000.44|      40.00000         240.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   28150.00000       28150.00|   28900.00000       28900.00|   33800.00000       33800.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   16000.00000       16000.00|   15000.00000       15000.00|   18958.67000       18958.67 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240              267.000  SYS  |       8.00000        2136.00|      16.00000        4272.00|       6.00000        1602.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02241             1588.000  LFT  |       3.60000        5716.80|       3.60000        5716.80|       3.60000        5716.80 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-02286                1.000  EACH |   22500.00000       22500.00|   21000.00000       21000.00|   19900.00000       19900.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0015 202-74035                1.000  EACH |     150.00000         150.00|      80.00000          80.00|     100.00000         100.00 
  SIGN, REMOVE                            |                             |                             | 
0016 202-96430                       LUMP |     500.00000         500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  FENCE AND POSTS, REMOVE                 |                             |                             | 
0017 203-02000             1110.000  CYS  |      20.25000       22477.50|      18.00000       19980.00|      34.00000       37740.00 
  EXCAVATION, COMMON                      |                             |                             | 
0018 205-06937             1885.000  LFT  |       1.70000        3204.50|       1.70000        3204.50|       1.55000        2921.75 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 205-09543              100.000  TON  |      29.00000        2900.00|      10.00000        1000.00|      25.40000        2540.00 
  NO 2 STONE                              |                             |                             | 
0020 207-08263             2155.000  SYS  |      10.60000       22843.00|      10.60000       22843.00|      14.00000       30170.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : SR -29330-A                  COUNTIES : ELKHART 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-1625197          |(   5   ) 35-0918397         |(   6  ) 35-1065659 
                                          |SELGE CONSTRUCTION CO INC    |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 211-09265               54.000  CYS  |      65.00000        3510.00|      67.00000        3618.00|      60.00000        3240.00 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0022 211-09268              222.000  CYS  |      72.00000       15984.00|      63.00000       13986.00|      60.00000       13320.00 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0023 301-07448             1017.000  TON  |      19.25000       19577.25|      23.50000       23899.50|      14.00000       14238.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 306-08034              600.000  SYS  |       3.50000        2100.00|       4.50000        2700.00|       3.90000        2340.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0025 306-08043              320.000  SYS  |       3.50000        1120.00|       4.50000        1440.00|       4.30000        1376.00 
  MILLING, TRANSITION                     |                             |                             | 
0026 402-07434              220.000  TON  |      57.50000       12650.00|      57.50000       12650.00|      70.20000       15444.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
 
0027 402-07439               37.000  TON  |      57.50000        2127.50|      57.50000        2127.50|      80.00000        2960.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0028 402-07442              494.000  TON  |      57.50000       28405.00|      57.50000       28405.00|      49.00000       24206.00 
  HMA BASE, TYPE C                        |                             |                             | 
0029 406-05520                1.000  TON  |       1.00000           1.00|       1.00000           1.00|      15.00000          15.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-01625                1.000  EACH |    1540.00000        1540.00|    1540.00000        1540.00|    1540.00000        1540.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0031 601-01700                1.000  EACH |    1860.00000        1860.00|    1860.00000        1860.00|    1860.00000        1860.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0032 601-06854                2.000  EACH |    2750.00000        5500.00|    2750.00000        5500.00|    2750.00000        5500.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0033 601-94689                3.000  EACH |    2465.00000        7395.00|    2465.00000        7395.00|    3600.00000       10800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0034 601-99105             1507.000  LFT  |      16.75000       25242.25|      16.75000       25242.25|      16.75000       25242.25 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0035 611-08232                1.000  EACH |     265.00000         265.00|     265.00000         265.00|     115.00000         115.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0036 615-06490               20.000  EACH |     130.00000        2600.00|     130.00000        2600.00|     130.00000        2600.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0037 615-06505                2.000  EACH |     780.00000        1560.00|     780.00000        1560.00|     780.00000        1560.00 
  MONUMENT, B                             |                             |                             | 
0038 616-02320             2036.000  SYS  |       2.50000        5090.00|       2.00000        4072.00|       2.90000        5904.40 
  GEOTEXTILES                             |                             |                             | 
0039 616-06405             1731.000  TON  |      32.00000       55392.00|      34.75000       60152.25|      34.30000       59373.30 
  RIPRAP, REVETMENT                       |                             |                             | 
0040 621-01004                1.000  EACH |     475.00000         475.00|     475.00000         475.00|     375.00000         375.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : SR -29330-A                  COUNTIES : ELKHART 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-1625197          |(   5   ) 35-0918397         |(   6  ) 35-1065659 
                                          |SELGE CONSTRUCTION CO INC    |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 621-02363              590.000  SYS  |       1.35000         796.50|       1.35000         796.50|       1.00000         590.00 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0042 621-06574              590.000  SYS  |       7.65000        4513.50|       7.65000        4513.50|       3.62000        2135.80 
  SODDING                                 |                             |                             | 
0043 628-09401                6.000  MOS  |    2050.00000       12300.00|    2000.00000       12000.00|    2100.00000       12600.00 
  FIELD OFFICE, A                         |                             |                             | 
0044 714-08514              630.000  SFT  |      87.10000       54873.00|     100.00000       63000.00|      76.00000       47880.00 
  WINGWALL                                |                             |                             | 
0045 723-09740               65.000  LFT  |    1842.00000      119730.00|    1700.00000      110500.00|    1610.00000      104650.00 
  STRUCTURE, PRECAST THREE-SIDED, 120 IN. |                             |                             | 
  X 108 IN.                               |                             |                             | 
0046 801-03290                4.000  EACH |      80.00000         320.00|     140.00000         560.00|      80.00000         320.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0047 801-04308                2.000  EACH |     120.00000         240.00|     335.00000         670.00|     120.00000         240.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0048 801-06625               30.000  EACH |      49.00000        1470.00|      90.00000        2700.00|      49.00000        1470.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0049 801-06640               12.000  EACH |      65.00000         780.00|     115.00000        1380.00|      65.00000         780.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0050 801-06775                       LUMP |    6300.00000        6300.00|    5411.62000        5411.62|   19300.00000       19300.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0051 801-07118               96.000  LFT  |      10.00000         960.00|       9.00000         864.00|      10.00000         960.00 
  BARRICADE, III-A                        |                             |                             | 
0052 801-07119               48.000  LFT  |      10.00000         480.00|      11.00000         528.00|      10.00000         480.00 
  BARRICADE, III-B                        |                             |                             | 
0053 802-05704               10.000  LFT  |       8.00000          80.00|      12.00000         120.00|       8.00000          80.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0054 802-05705               20.000  LFT  |       9.50000         190.00|       8.25000         165.00|       9.50000         190.00 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0055 802-07060                1.000  EACH |     139.00000         139.00|     125.00000         125.00|     139.00000         139.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0056 802-76030                6.000  SFT  |      19.00000         114.00|      24.00000         144.00|      19.00000         114.00 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 
  0.100  IN. THICKNESS                    |                             |                             | 
0057 808-06703             1813.000  LFT  |       1.00000        1813.00|       0.69000        1250.97|       1.00000        1813.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0058 808-75240               81.000  LFT  |       1.00000          81.00|       0.69000          55.89|       1.00000          81.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0059 808-75245              325.000  LFT  |       1.00000         325.00|       0.69000         224.25|       1.00000         325.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : SR -29330-A                  COUNTIES : ELKHART 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 38-1625197          |(   5   ) 35-0918397         |(   6  ) 35-1065659 
                                          |SELGE CONSTRUCTION CO INC    |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 808-75996                5.000  EACH |     100.00000         500.00|     180.00000         900.00|      42.00000         210.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0061 808-75998                5.000  EACH |     250.00000        1250.00|     250.00000        1250.00|     250.00000        1250.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0062 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
     SECTION TOTALS                       |           $       530,732.80|           $       538,566.71|           $       562,891.97 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       530,732.80|           $       538,566.71|           $       562,891.97 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : SR -29330-A                  COUNTIES : ELKHART 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 32-0154474          |(       )                    |(      ) 
                                          |JCI BRIDGE GROUP INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |      35.00000          35.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |      75.00000         450.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   33000.00000       33000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |    4500.00000        4500.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240              267.000  SYS  |      22.00000        5874.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0013 202-02241             1588.000  LFT  |       3.60000        5716.80|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-02286                1.000  EACH |   55000.00000       55000.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0015 202-74035                1.000  EACH |      45.00000          45.00|                             | 
  SIGN, REMOVE                            |                             |                             | 
0016 202-96430                       LUMP |     750.00000         750.00|                             | 
  FENCE AND POSTS, REMOVE                 |                             |                             | 
0017 203-02000             1110.000  CYS  |      17.00000       18870.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0018 205-06937             1885.000  LFT  |       1.70000        3204.50|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0019 205-09543              100.000  TON  |      30.00000        3000.00|                             | 
  NO 2 STONE                              |                             |                             | 
0020 207-08263             2155.000  SYS  |      20.00000       43100.00|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 141                     CONTRACT ID : SR -29330-A                  COUNTIES : ELKHART 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 32-0154474          |(       )                    |(      ) 
                                          |JCI BRIDGE GROUP INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 211-09265               54.000  CYS  |      75.00000        4050.00|                             | 
  STRUCTURE BACKFILL, TYPE 2              |                             |                             | 
0022 211-09268              222.000  CYS  |     110.00000       24420.00|                             | 
  STRUCTURE BACKFILL, TYPE 5              |                             |                             | 
0023 301-07448             1017.000  TON  |      25.00000       25425.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 306-08034              600.000  SYS  |       4.00000        2400.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0025 306-08043              320.000  SYS  |       4.00000        1280.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0026 402-07434              220.000  TON  |      57.50000       12650.00|                             | 
  HMA SURFACE, TYPE C                     |                             |                             | 
0027 402-07439               37.000  TON  |      57.50000        2127.50|                             | 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0028 402-07442              494.000  TON  |      57.50000       28405.00|                             | 
  HMA BASE, TYPE C                        |                             |                             | 
0029 406-05520                1.000  TON  |       1.00000           1.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 601-01625                1.000  EACH |    1540.00000        1540.00|                             | 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 1                               |                             |                             | 
0031 601-01700                1.000  EACH |    1860.00000        1860.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0032 601-06854                2.000  EACH |    2750.00000        5500.00|                             | 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0033 601-94689                3.000  EACH |    2465.00000        7395.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0034 601-99105             1507.000  LFT  |      16.75000       25242.25|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0035 611-08232                1.000  EACH |      75.00000          75.00|                             | 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0036 615-06490               20.000  EACH |     130.00000        2600.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0037 615-06505                2.000  EACH |     780.00000        1560.00|                             | 
  MONUMENT, B                             |                             |                             | 
0038 616-02320             2036.000  SYS  |       2.65000        5395.40|                             | 
  GEOTEXTILES                             |                             |                             | 
0039 616-06405             1731.000  TON  |      45.00000       77895.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0040 621-01004                1.000  EACH |     475.00000         475.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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     CALL ORDER   : 141                     CONTRACT ID : SR -29330-A                  COUNTIES : ELKHART 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 32-0154474          |(       )                    |(      ) 
                                          |JCI BRIDGE GROUP INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0041 621-02363              590.000  SYS  |       1.35000         796.50|                             | 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0042 621-06574              590.000  SYS  |       7.65000        4513.50|                             | 
  SODDING                                 |                             |                             | 
0043 628-09401                6.000  MOS  |    2000.00000       12000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0044 714-08514              630.000  SFT  |     135.00000       85050.00|                             | 
  WINGWALL                                |                             |                             | 
0045 723-09740               65.000  LFT  |    2200.00000      143000.00|                             | 
  STRUCTURE, PRECAST THREE-SIDED, 120 IN. |                             |                             | 
  X 108 IN.                               |                             |                             | 
0046 801-03290                4.000  EACH |     140.00000         560.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0047 801-04308                2.000  EACH |     336.00000         672.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0048 801-06625               30.000  EACH |      90.00000        2700.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0049 801-06640               12.000  EACH |     115.00000        1380.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0050 801-06775                       LUMP |    4000.00000        4000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0051 801-07118               96.000  LFT  |       9.00000         864.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0052 801-07119               48.000  LFT  |      11.00000         528.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0053 802-05704               10.000  LFT  |      17.00000         170.00|                             | 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0054 802-05705               20.000  LFT  |       8.25000         165.00|                             | 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0055 802-07060                1.000  EACH |     125.00000         125.00|                             | 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0056 802-76030                6.000  SFT  |      24.00000         144.00|                             | 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 
  0.100  IN. THICKNESS                    |                             |                             | 
0057 808-06703             1813.000  LFT  |       0.69000        1250.97|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0058 808-75240               81.000  LFT  |       0.69000          55.89|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0059 808-75245              325.000  LFT  |       0.69000         224.25|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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     CALL ORDER   : 141                     CONTRACT ID : SR -29330-A                  COUNTIES : ELKHART 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 32-0154474          |(       )                    |(      ) 
                                          |JCI BRIDGE GROUP INC         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 808-75996                5.000  EACH |      10.34000          51.70|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0061 808-75998                5.000  EACH |     137.45000         687.25|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0062 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
     SECTION TOTALS                       |           $       672,785.51|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       672,785.51|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 151 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 151                     CONTRACT ID : SR -32368-A                  COUNTIES : GRANT 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/02/10 
     LOCATION     : ON VARIOUS ROADS THROUGHOUT GRANT COUNTY                         PROJECT(S) :  0901065 
                                                                                                   0901066 
                                                                                                   0901067 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $     2,087,987.87  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     2,486,100.55  119.0668% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 151                     CONTRACT ID : SR -32368-A                  COUNTIES : GRANT 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1400.00000        1400.00|   50000.00000       50000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     120.00000         120.00|      80.00000          80.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                9.000  MOS  |      90.00000         810.00|      36.00000         324.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0012 110-01001                       LUMP |  103500.00000      103500.00|  115000.00000      115000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 207-08267              160.000  SYS  |      20.00000        3200.00|      24.07000        3851.20| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0014 301-07448             6067.170  TON  |       5.00000       30335.85|       5.00000       30335.85| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0015 304-07490            11806.520  TON  |      33.00000      389615.16|      20.00000      236130.40| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0016 306-08034           138912.000  SYS  |       0.80000      111129.60|       0.01000        1389.12| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 306-08042             5948.200  SYS  |       0.80000        4758.56|       0.71000        4223.22| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0018 306-08043              520.000  SYS  |       1.90000         988.00|       0.01000           5.20| 
  MILLING, TRANSITION                     |                             |                             | 
0019 306-08432            17150.470  SYS  |       0.10000        1715.05|       0.01000         171.50| 
  MILLING, APPROACH                       |                             |                             | 
0020 402-07433            11998.700  TON  |      63.00000      755918.10|      50.38000      604494.51| 
  HMA SURFACE, TYPE B                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 151 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 151                     CONTRACT ID : SR -32368-A                  COUNTIES : GRANT 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 406-05520               34.800  TON  |      40.00000        1392.00|     628.27000       21863.80| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 604-07894             1743.000  SYS  |     170.00000      296310.00|     198.86000      346612.98| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0023 604-07896              856.000  SYS  |     150.00000      128400.00|     198.86000      170224.16| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0024 604-07897               27.000  SYS  |     190.00000        5130.00|     212.86000        5747.22| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0025 604-07902               12.600  SYS  |     190.00000        2394.00|     210.86000        2656.84| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0026 604-07903               18.900  SYS  |     190.00000        3591.00|     210.86000        3985.25| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0027 610-07487             1427.970  TON  |      70.00000       99957.90|      82.42000      117693.29| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0028 628-09402                9.000  MOS  |    1200.00000       10800.00|    1693.00000       15237.00| 
  FIELD OFFICE, B                         |                             |                             | 
0029 720-44000               14.000  EACH |     500.00000        7000.00|     579.11000        8107.54| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0030 801-03290                8.000  EACH |     142.00000        1136.00|     142.00000        1136.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0031 801-06203            38787.000  LFT  |       0.05000        1939.35|       0.01000         387.87| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0032 801-06207            38787.000  LFT  |       0.05000        1939.35|       0.01000         387.87| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0033 801-06640              187.000  EACH |     112.00000       20944.00|     112.00000       20944.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0034 801-06775                       LUMP |   56900.00000       56900.00|  698344.82000      698344.82| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0035 801-92448              560.000  DAY  |       1.00000         560.00|       1.75000         980.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0036 808-04298                4.000  EACH |     500.00000        2000.00|     295.00000        1180.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0037 808-06701             2680.000  LFT  |       0.70000        1876.00|       0.29000         777.20| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0038 808-06703             1043.000  LFT  |       0.70000         730.10|       0.29000         302.47| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0039 808-75240             4060.000  LFT  |       0.29000        1177.40|       0.29000        1177.40| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
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     CALL ORDER   : 151                     CONTRACT ID : SR -32368-A                  COUNTIES : GRANT 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 808-75245            32474.000  LFT  |       0.70000       22731.80|       0.29000        9417.46| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0041 808-75260               78.000  LFT  |       1.63000         127.14|       1.63000         127.14| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0042 808-75297             1005.000  LFT  |       3.20000        3216.00|       3.20000        3216.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0043 808-75300             1671.000  LFT  |       0.81000        1353.51|       0.81000        1353.51| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0044 808-75320               64.000  EACH |     120.00000        7680.00|      61.00000        3904.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0045 808-75325               16.000  EACH |      85.00000        1360.00|      85.00000        1360.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0046 808-75340                4.000  EACH |     295.00000        1180.00|     295.00000        1180.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0047 303-07449               41.000  TON  |      65.00000        2665.00|      43.53000        1784.73| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
     SECTION TOTALS                       |           $     2,087,987.87|           $     2,486,100.55|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,087,987.87|           $     2,486,100.55|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 171                     CONTRACT ID : SR -32450-A                  COUNTIES : FULTON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/30/10 
     LOCATION     : AT VARIOUS LOCATIONS WITHIN THE LAPORTE DISTRICT                 PROJECT(S) :  0901040 
                                                                                                   0901046 
                                                                                                   0901048 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN INC                                                          $       877,976.00  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       983,585.64  112.0288% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,146,014.92  130.5292% 
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     CALL ORDER   : 171                     CONTRACT ID : SR -32450-A                  COUNTIES : FULTON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2  ) 35-1139301          |(   3  ) 35-1065659 
                                          |PHEND & BROWN INC            |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   16799.96000       16799.96|    2255.00000        2255.00|    7570.00000        7570.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 110-01001                       LUMP |   43000.00000       43000.00|   48000.00000       48000.00|   57000.00000       57000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 301-07448              273.000  TON  |       5.00000        1365.00|       6.00000        1638.00|       5.00000        1365.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0010 304-07489              181.000  TON  |      90.00000       16290.00|      55.00000        9955.00|      50.00000        9050.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0011 304-07490               92.000  TON  |      90.00000        8280.00|     195.00000       17940.00|      50.00000        4600.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0012 306-08034           180610.000  SYS  |       0.25000       45152.50|       0.41000       74050.10|       0.79000      142681.90 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0013 402-07432             8708.000  TON  |      40.00000      348320.00|      47.50000      413630.00|      50.00000      435400.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0014 402-07433             6194.000  TON  |      40.00000      247760.00|      47.50000      294215.00|      50.00000      309700.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0015 402-07450              872.000  TON  |      40.00000       34880.00|      30.00000       26160.00|      50.00000       43600.00 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0016 402-07451              620.000  TON  |      40.00000       24800.00|      30.00000       18600.00|      50.00000       31000.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0017 406-05520               50.500  TON  |       1.00000          50.50|      10.00000         505.00|       1.00000          50.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 628-09408                2.000  MOS  |     300.00000         600.00|     290.00000         580.00|     365.00000         730.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0019 628-09409                2.000  MOS  |     150.00000         300.00|     175.00000         350.00|      65.00000         130.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0020 801-03290                8.000  EACH |      95.00000         760.00|      85.00000         680.00|      83.00000         664.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 171 -3 
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     CALL ORDER   : 171                     CONTRACT ID : SR -32450-A                  COUNTIES : FULTON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1139301         |(   3  ) 35-1065659 
                                          |PHEND & BROWN INC            |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 801-06207             7162.000  LFT  |       1.25000        8952.50|       1.00000        7162.00|       0.79000        5657.98 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0022 801-06640               80.000  EACH |      85.00000        6800.00|      75.00000        6000.00|      75.00000        6000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06775                       LUMP |   13000.00000       13000.00|    1000.00000        1000.00|   29950.00000       29950.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 808-06703           144048.000  LFT  |       0.26000       37452.48|       0.26000       37452.48|       0.26000       37452.48 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0025 808-75240            18007.000  LFT  |       0.26000        4681.82|       0.26000        4681.82|       0.26000        4681.82 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0026 808-75245            72024.000  LFT  |       0.26000       18726.24|       0.26000       18726.24|       0.26000       18726.24 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       877,976.00|           $       983,585.64|           $     1,146,014.92 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       877,976.00|           $       983,585.64|           $     1,146,014.92 
==================================================================================================================================== 
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     CALL ORDER   : 181                     CONTRACT ID : SR -32469-A                  COUNTIES : STEUBEN 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 05/27/10 
     LOCATION     : AT VARIOUS LOCATIONS WITHIN THE FORT WAYNE DISTRICT              PROJECT(S) :  0901243 
                                                                                                   0901244 
                                                                                                   0901245 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   62-1492793     API CONSTRUCTION CORP                                                      $     1,063,058.61  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,102,844.60  103.7426% 
   3   35-1139301     E & B PAVING INC                                                           $     1,114,131.19  104.8043% 
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     CALL ORDER   : 181                     CONTRACT ID : SR -32469-A                  COUNTIES : STEUBEN 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 62-1492793          |(   2  ) 35-1065659          |(   3  ) 35-1139301 
                                          |API CONSTRUCTION CORP        |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6710.00000        6710.00|   10000.00000       10000.00|    4000.00000        4000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     185.00000         185.00|      80.00000          80.00|     125.00000         125.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |      80.00000         480.00|      36.00000         216.00|      75.00000         450.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 110-01001                       LUMP |   53150.00000       53150.00|   54000.00000       54000.00|   55700.00000       55700.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 207-08267             2829.000  SYS  |       5.00000       14145.00|       5.00000       14145.00|       1.00000        2829.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0013 301-07448             1929.200  TON  |       9.00000       17362.80|       3.00000        5787.60|       5.00000        9646.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0014 303-07449             1055.900  TON  |      20.00000       21118.00|      24.00000       25341.60|      25.00000       26397.50 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0015 304-07490              956.200  TON  |     111.00000      106138.20|      80.00000       76496.00|      75.00000       71715.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0016 306-08042           121450.000  SYS  |       0.55000       66797.50|       0.57000       69226.50|       0.55000       66797.50 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0017 306-08043             5603.000  SYS  |       0.55000        3081.65|       0.01000          56.03|       0.01000          56.03 
  MILLING, TRANSITION                     |                             |                             | 
0018 306-08432              620.000  SYS  |       1.75000        1085.00|       0.01000           6.20|       0.01000           6.20 
  MILLING, APPROACH                       |                             |                             | 
0019 402-07433            10972.200  TON  |      49.00000      537637.80|      47.00000      515693.40|      61.00000      669304.20 
  HMA SURFACE, TYPE B                     |                             |                             | 
0020 402-07451             1353.900  TON  |      58.00000       78526.20|      47.00000       63633.30|      61.00000       82587.90 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
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     CALL ORDER   : 181                     CONTRACT ID : SR -32469-A                  COUNTIES : STEUBEN 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 62-1492793          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |API CONSTRUCTION CORP        |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 406-05520               38.300  TON  |       1.00000          38.30|       1.00000          38.30|      40.00000        1532.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 610-07487              861.100  TON  |      90.00000       77499.00|      76.00000       65443.60|      55.00000       47360.50 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0023 615-06525                5.000  EACH |     775.00000        3875.00|     267.00000        1335.00|     775.00000        3875.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0024 628-09408                6.000  MOS  |     255.00000        1530.00|     252.00000        1512.00|     324.00000        1944.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0025 628-09409                6.000  MOS  |     100.00000         600.00|      65.00000         390.00|     100.00000         600.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0026 801-03290               51.000  EACH |       1.00000          51.00|       0.01000           0.51|       1.00000          51.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0027 801-06203            56500.000  LFT  |       0.01000         565.00|       0.01000         565.00|       0.01000         565.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0028 801-06207            56500.000  LFT  |       0.01000         565.00|       0.01000         565.00|       0.01000         565.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0029 801-06640              296.000  EACH |       0.50000         148.00|       0.01000           2.96|       0.50000         148.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06775                       LUMP |   18515.00000       18515.00|  149950.00000      149950.00|   18700.00000       18700.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0031 801-92448              824.000  DAY  |       5.95000        4902.80|       0.01000           8.24|       1.00000         824.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0032 808-06703           112974.000  LFT  |       0.22000       24854.28|       0.22000       24854.28|       0.22000       24854.28 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0033 808-75240             2093.000  LFT  |       0.22000         460.46|       0.22000         460.46|       0.22000         460.46 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0034 808-75245           100871.000  LFT  |       0.22000       22191.62|       0.22000       22191.62|       0.22000       22191.62 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0035 808-75297              280.000  LFT  |       3.00000         840.00|       3.00000         840.00|       3.00000         840.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $     1,063,058.61|           $     1,102,844.60|           $     1,114,131.19 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,063,058.61|           $     1,102,844.60|           $     1,114,131.19 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 201                     CONTRACT ID : SR -32479-A                  COUNTIES : KOSCIUSKO 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 08/01/10 
     LOCATION     : ON COUNTRY CLUB ROAD, HARRISON STREET, WINONA AVENUE AND         PROJECT(S) :  0901284 
                    ROZELLA STREET WITHIN KOSCIUSKO COUNTY FT WAYNE DISTRICT                       0901285 
                                                                                                   0901286 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN INC                                                          $       336,757.32  100.0000% 
   2   35-1185040     NIBLOCK EXCAVATING INC                                                     $       379,926.62  112.8191% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       390,032.00  115.8199% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 201                     CONTRACT ID : SR -32479-A                  COUNTIES : KOSCIUSKO 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2  ) 35-1185040          |(   3  ) 35-1065659 
                                          |PHEND & BROWN INC            |NIBLOCK EXCAVATING INC       |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2800.00000        2800.00|    1800.00000        1800.00|    4981.61000        4981.61 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0008 110-01001                       LUMP |   16000.00000       16000.00|   16000.00000       16000.00|   25800.00000       25800.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 301-07448              338.000  TON  |      18.00000        6084.00|      12.50000        4225.00|      12.00000        4056.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0010 303-01180              110.000  TON  |      18.00000        1980.00|      30.00000        3300.00|      29.00000        3190.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0011 304-07490              670.000  TON  |      60.00000       40200.00|      80.00000       53600.00|      87.00000       58290.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0012 306-08036            31956.000  SYS  |       1.03000       32914.68|       0.61000       19493.16|       1.04000       33234.24 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0013 402-07433             3695.000  TON  |      42.50000      157037.50|      54.50000      201377.50|      53.60000      198052.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0014 402-07451              176.000  TON  |      42.50000        7480.00|      54.50000        9592.00|      58.00000       10208.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0015 406-05520                8.400  TON  |       4.50000          37.80|     700.00000        5880.00|      15.00000         126.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 408-07504                4.700  TON  |    1800.00000        8460.00|     425.00000        1997.50|     200.00000         940.00 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0017 615-06527                1.000  EACH |     500.00000         500.00|    1000.00000        1000.00|     500.00000         500.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0018 628-09401                3.000  MOS  |    1500.00000        4500.00|    2500.00000        7500.00|     900.00000        2700.00 
  FIELD OFFICE, A                         |                             |                             | 
0019 720-44000                4.000  EACH |     275.00000        1100.00|     225.00000         900.00|     410.00000        1640.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0020 720-94840                1.000  EACH |     200.00000         200.00|      50.00000          50.00|     200.00000         200.00 
  CASTING, ADJUST TO GRADE, WATER VALVE   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 201                     CONTRACT ID : SR -32479-A                  COUNTIES : KOSCIUSKO 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1185040         |(   3  ) 35-1065659 
                                          |PHEND & BROWN INC            |NIBLOCK EXCAVATING INC       |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 801-03290                8.000  EACH |     110.00000         880.00|     110.00000         880.00|      80.00000         640.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 801-06203             3088.000  LFT  |       0.65000        2007.20|       0.65000        2007.20|       0.65000        2007.20 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0023 801-06207             3088.000  LFT  |       1.10000        3396.80|       1.09000        3365.92|       0.50000        1544.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0024 801-06640               37.000  EACH |      99.00000        3663.00|      99.00000        3663.00|      73.00000        2701.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0025 801-06645               16.000  EACH |      50.00000         800.00|      50.00000         800.00|       1.00000          16.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0026 801-06775                       LUMP |   30000.00000       30000.00|   23000.00000       23000.00|   23174.20000       23174.20 
  MAINTAINING TRAFFIC                     |                             |                             | 
0027 801-92448               30.000  DAY  |       5.00000         150.00|      10.00000         300.00|      50.00000        1500.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0028 802-05704              290.000  LFT  |       8.70000        2523.00|       8.70000        2523.00|       8.70000        2523.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0029 802-07059               29.000  EACH |      21.00000         609.00|      21.00000         609.00|      21.00000         609.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0030 802-76025               85.000  SFT  |      13.00000        1105.00|      13.00000        1105.00|      13.00000        1105.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0031 802-76035               72.000  SFT  |      14.00000        1008.00|      14.00000        1008.00|      14.00000        1008.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0032 808-03179                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     242.00000         484.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, WORD (ONLY)                    |                             |                             | 
0033 808-03631            24347.000  LFT  |       0.22000        5356.34|       0.22000        5356.34|       0.15000        3652.05 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0034 808-03632            23900.000  LFT  |       0.11000        2629.00|       0.22000        5258.00|       0.15000        3585.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0035 808-04896              650.000  LFT  |       0.22000         143.00|       0.22000         143.00|       0.15000          97.50 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0036 808-06194              104.000  LFT  |      12.00000        1248.00|      12.00000        1248.00|       2.30000         239.20 
  LINE, EPOXY, SOLID, WHITE, 12 IN.       |                             |                             | 
0037 808-75071                6.000  EACH |     180.00000        1080.00|     180.00000        1080.00|     164.00000         984.00 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC LANE INDICATION ARROW           |                             |                             | 
0038 808-99077               24.000  LFT  |      15.00000         360.00|      15.00000         360.00|      10.00000         240.00 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
     SECTION TOTALS                       |           $       336,757.32|           $       379,926.62|           $       390,032.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       336,757.32|           $       379,926.62|           $       390,032.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 215 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 215                     CONTRACT ID : SR -32663-A                  COUNTIES : HUNTINGTON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/12/10 
     LOCATION     : ON CR 800N FROM CR 1000W TO SR 9                                 PROJECT(S) :  0901325 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN INC                                                          $       637,672.00  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       683,596.23  107.2019% 
   3   35-1185040     NIBLOCK EXCAVATING INC                                                     $       745,244.65  116.8696% 
   4   35-1016737     WAYNE ASPHALT & CONSTRUCTION                                               $       756,617.34  118.6531% 
   5   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       777,818.99  121.9779% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 215                     CONTRACT ID : SR -32663-A                  COUNTIES : HUNTINGTON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2  ) 35-1139301          |(   3  ) 35-1185040 
                                          |PHEND & BROWN INC            |E & B PAVING INC             |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2199.56000        2199.56|    1800.00000        1800.00|    1800.00000        1800.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     370.00000         370.00|     120.00000         120.00|     120.00000         120.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                4.000  MOS  |      50.00000         200.00|      90.00000         360.00|     100.00000         400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   31000.00000       31000.00|   34000.00000       34000.00|   26000.00000       26000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-04089               52.000  EACH |      50.00000        2600.00|      72.00000        3744.00|      75.00000        3900.00 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0012 301-07448              700.000  TON  |       5.00000        3500.00|       7.00000        4900.00|      13.00000        9100.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0013 303-01180               99.000  TON  |      50.00000        4950.00|      60.00000        5940.00|      25.00000        2475.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 304-07490             1198.000  TON  |      50.00000       59900.00|      41.00000       49118.00|      70.00000       83860.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 306-08034           101608.000  SYS  |       0.55000       55884.40|       0.60500       61472.84|       0.42000       42675.36 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 306-08432             2415.000  SYS  |       0.55000        1328.25|       0.61000        1473.15|       2.00000        4830.00 
  MILLING, APPROACH                       |                             |                             | 
0017 402-07433             8554.000  TON  |      43.00000      367822.00|      49.00000      419146.00|      48.00000      410592.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0018 402-07451              350.000  TON  |      43.00000       15050.00|      49.00000       17150.00|      58.00000       20300.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0019 406-05520               29.000  TON  |       1.00000          29.00|      40.00000        1160.00|     575.00000       16675.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 610-07487              200.000  TON  |      82.00000       16400.00|      60.00000       12000.00|     145.00000       29000.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 215 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 215                     CONTRACT ID : SR -32663-A                  COUNTIES : HUNTINGTON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1139301         |(   3  ) 35-1185040 
                                          |PHEND & BROWN INC            |E & B PAVING INC             |NIBLOCK EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 628-09402                4.000  MOS  |    2300.00000        9200.00|    1200.00000        4800.00|    2300.00000        9200.00 
  FIELD OFFICE, B                         |                             |                             | 
0022 801-03290                2.000  EACH |     180.00000         360.00|     180.00000         360.00|     180.00000         360.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-06203             4615.000  LFT  |       0.50000        2307.50|       0.10000         461.50|       0.20000         923.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0024 801-06207             4615.000  LFT  |       1.20000        5538.00|       1.00000        4615.00|       1.40000        6461.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0025 801-06640               32.000  EACH |     109.00000        3488.00|     109.00000        3488.00|     109.00000        3488.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06775                       LUMP |    2000.00000        2000.00|    7500.00000        7500.00|   19000.00000       19000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0027 801-92448              360.000  DAY  |       1.50000         540.00|       1.00000         360.00|       3.00000        1080.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0028 802-05701              591.000  LFT  |       8.77000        5183.07|       8.77000        5183.07|       8.77000        5183.07 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0029 802-76025              216.000  SFT  |      13.00000        2808.00|      13.00000        2808.00|      13.00000        2808.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0031 808-75205            92294.000  LFT  |       0.26000       23996.44|       0.26000       23996.44|       0.26000       23996.44 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0032 808-75240             8149.000  LFT  |       0.26000        2118.74|       0.26000        2118.74|       0.26000        2118.74 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0033 808-75245            27104.000  LFT  |       0.26000        7047.04|       0.26000        7047.04|       0.26000        7047.04 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0034 808-75998              759.000  EACH |      13.45000       10208.55|       9.00000        6831.00|      13.45000       10208.55 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0035 802-76035               99.000  SFT  |      16.55000        1638.45|      16.55000        1638.45|      16.55000        1638.45 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
     SECTION TOTALS                       |           $       637,672.00|           $       683,596.23|           $       745,244.65 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       637,672.00|           $       683,596.23|           $       745,244.65 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 215                     CONTRACT ID : SR -32663-A                  COUNTIES : HUNTINGTON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1016737          |(   5   ) 35-1065659         |(      ) 
                                          |WAYNE ASPHALT & CONSTRUCTION |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11800.00000       11800.00|   13500.00000       13500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     125.00000         125.00|      80.00000          80.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                4.000  MOS  |      75.00000         300.00|      36.00000         144.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   39500.00000       39500.00|   38000.00000       38000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 202-04089               52.000  EACH |      72.00000        3744.00|      47.50000        2470.00| 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0012 301-07448              700.000  TON  |      18.00000       12600.00|       5.00000        3500.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0013 303-01180               99.000  TON  |      25.00000        2475.00|      35.00000        3465.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 304-07490             1198.000  TON  |      50.00000       59900.00|      38.00000       45524.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 306-08034           101608.000  SYS  |       0.45000       45723.60|       1.00000      101608.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 306-08432             2415.000  SYS  |       1.25000        3018.75|       0.01000          24.15| 
  MILLING, APPROACH                       |                             |                             | 
0017 402-07433             8554.000  TON  |      52.00000      444808.00|      52.00000      444808.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0018 402-07451              350.000  TON  |      56.00000       19600.00|      50.00000       17500.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0019 406-05520               29.000  TON  |     100.00000        2900.00|       1.00000          29.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 610-07487              200.000  TON  |      65.00000       13000.00|      50.00000       10000.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
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     CALL ORDER   : 215                     CONTRACT ID : SR -32663-A                  COUNTIES : HUNTINGTON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1016737          |(   5   ) 35-1065659         |(      ) 
                                          |WAYNE ASPHALT & CONSTRUCTION |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 628-09402                4.000  MOS  |    1750.00000        7000.00|    1749.25000        6997.00| 
  FIELD OFFICE, B                         |                             |                             | 
0022 801-03290                2.000  EACH |     180.00000         360.00|      82.00000         164.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-06203             4615.000  LFT  |       0.47000        2169.05|       0.01000          46.15| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0024 801-06207             4615.000  LFT  |       1.00000        4615.00|       0.01000          46.15| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0025 801-06640               32.000  EACH |     109.00000        3488.00|      36.00000        1152.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06775                       LUMP |   25500.00000       25500.00|   49074.02000       49074.02| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0027 801-92448              360.000  DAY  |       2.00000         720.00|       0.01000           3.60| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0028 802-05701              591.000  LFT  |       8.77000        5183.07|       6.10000        3605.10| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0029 802-76025              216.000  SFT  |      13.00000        2808.00|      27.45000        5929.20| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0031 808-75205            92294.000  LFT  |       0.26000       23996.44|       0.01000         922.94| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0032 808-75240             8149.000  LFT  |       0.26000        2118.74|       0.46000        3748.54| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0033 808-75245            27104.000  LFT  |       0.26000        7047.04|       0.46000       12467.84| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0034 808-75998              759.000  EACH |      13.80000       10474.20|      13.45000       10208.55| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0035 802-76035               99.000  SFT  |      16.55000        1638.45|      28.25000        2796.75| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
     SECTION TOTALS                       |           $       756,617.34|           $       777,818.99|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       756,617.34|           $       777,818.99|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 291                     CONTRACT ID : SRS-29543-A                  COUNTIES : SWITZERLAND 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 08/13/10 
     LOCATION     : ON SR 56 FROM ODAY ROAD TO RIO VISTA LANE                        PROJECT(S) :  0710169 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     2,096,135.96  100.0000% 
   2   35-0844079     PAUL H ROHE COMPANY                                                        $     2,096,443.23  100.0147% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $     2,329,211.30  111.1193% 
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     CALL ORDER   : 291                     CONTRACT ID : SRS-29543-A                  COUNTIES : SWITZERLAND 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-0844079          |(   3  ) 35-1917625 
                                          |DAVE OMARA CONTRACTOR INC    |PAUL H ROHE COMPANY          |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7000.00000        7000.00|    7000.00000        7000.00|    5500.00000        5500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     300.00000         600.00|      90.00000         180.00|      90.00000         180.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               20.000  MOS  |     100.00000        2000.00|      90.00000        1800.00|      70.00000        1400.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |   50000.00000       50000.00|    8900.00000        8900.00|   15500.00000       15500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 303-01180              350.000  TON  |      15.00000        5250.00|      30.00000       10500.00|      32.00000       11200.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0013 303-07449             2030.000  TON  |      20.00000       40600.00|      23.00000       46690.00|      26.00000       52780.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0014 304-07490             4500.000  TON  |      55.00000      247500.00|      61.00000      274500.00|     120.00000      540000.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 306-08034           303272.000  SYS  |       0.35000      106145.20|       0.28000       84916.16|       0.45000      136472.40 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 306-08432            25286.000  SYS  |       1.00000       25286.00|       0.45000       11378.70|       1.40000       35400.40 
  MILLING, APPROACH                       |                             |                             | 
0017 401-07321            25020.000  TON  |      50.00000     1251000.00|      50.50000     1263510.00|      47.50000     1188450.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0018 402-07451              550.000  TON  |      60.00000       33000.00|      70.00000       38500.00|      60.00000       33000.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0019 406-05520               90.000  TON  |     450.00000       40500.00|     325.00000       29250.00|     300.00000       27000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0020 610-07487             2086.000  TON  |      75.00000      156450.00|      80.00000      166880.00|      81.00000      168966.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
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     CALL ORDER   : 291                     CONTRACT ID : SRS-29543-A                  COUNTIES : SWITZERLAND 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-0844079         |(   3  ) 35-1917625 
                                          |DAVE OMARA CONTRACTOR INC    |PAUL H ROHE COMPANY          |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 628-09402               10.000  MOS  |    1000.00000       10000.00|    1200.00000       12000.00|    2000.00000       20000.00 
  FIELD OFFICE, B                         |                             |                             | 
0022 628-09407               10.000  MOS  |     150.00000        1500.00|     135.00000        1350.00|     280.00000        2800.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0023 720-44000                2.000  EACH |     500.00000        1000.00|     370.00000         740.00|     500.00000        1000.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0024 801-01349              100.000  LFT  |       4.00000         400.00|       6.00000         600.00|       5.25000         525.00 
  TEMPORARY STOP LINE, 24 IN              |                             |                             | 
0025 801-03290                3.000  EACH |     300.00000         900.00|     158.00000         474.00|     225.00000         675.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0026 801-06203            11400.000  LFT  |       0.25000        2850.00|       0.15000        1710.00|       0.40000        4560.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0027 801-06207            11400.000  LFT  |       0.60000        6840.00|       0.65000        7410.00|       1.15000       13110.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0028 801-06640               85.000  EACH |     125.00000       10625.00|     135.00000       11475.00|      90.00000        7650.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0029 801-06645                1.000  EACH |     100.00000         100.00|      45.00000          45.00|      60.00000          60.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0030 801-06775                       LUMP |   40000.00000       40000.00|   58775.00000       58775.00|   18000.00000       18000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0031 808-01428              100.000  LFT  |       6.00000         600.00|       4.25000         425.00|       1.25000         125.00 
  TEMPORARY TRANSVERSE MARKINGS, WHITE,   |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0032 808-06711             1104.000  LFT  |       0.25000         276.00|       0.11000         121.44|       0.18000         198.72 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0033 808-06712             8800.000  LFT  |       0.15000        1320.00|       0.11000         968.00|       0.12000        1056.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0034 808-06713           225778.000  LFT  |       0.12000       27093.36|       0.11000       24835.58|       0.09000       20320.02 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0035 808-06714           181844.000  LFT  |       0.10000       18184.40|       0.11000       20002.84|       0.09000       16365.96 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0036 808-75008              370.000  LFT  |       1.00000         370.00|       0.39000         144.30|       0.46000         170.20 
  LINE, PAINT, SOLID, WHITE, 8 IN.        |                             |                             | 
0037 808-75260               96.000  LFT  |       4.00000         384.00|       2.25000         216.00|       2.70000         259.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0038 808-75297              219.000  LFT  |       7.00000        1533.00|       5.50000        1204.50|       5.00000        1095.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0039 808-75996              352.000  EACH |       4.00000        1408.00|       5.95000        2094.40|       3.20000        1126.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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     CALL ORDER   : 291                     CONTRACT ID : SRS-29543-A                  COUNTIES : SWITZERLAND 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-0844079         |(   3  ) 35-1917625 
                                          |DAVE OMARA CONTRACTOR INC    |PAUL H ROHE COMPANY          |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 808-75998              352.000  EACH |      14.00000        4928.00|      18.95000        6670.40|      11.00000        3872.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0041 808-75998                9.000  EACH |      14.00000         126.00|      18.95000         170.55|      11.00000          99.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER ,   |                             |                             | 
  BLUE                                    |                             |                             | 
0042 808-97323               72.000  LFT  |       5.00000         360.00|      13.88000         999.36|       4.00000         288.00 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             | 
  IN.                                     |                             |                             | 
0043 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
     SECTION TOTALS                       |           $     2,096,135.96|           $     2,096,443.23|           $     2,329,211.30 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,096,135.96|           $     2,096,443.23|           $     2,329,211.30 
==================================================================================================================================== 
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     CALL ORDER   : 301                     CONTRACT ID : SRS-29740-A                  COUNTIES : GREENE 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/15/09 
     LOCATION     : ON SR 157 FROM SR 48 TO NORTH CITY LIMITS                        PROJECT(S) :  0710285 
                    OF WORTHINGTON 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $       475,438.35  100.0000% 
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       503,698.01  105.9439% 
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     CALL ORDER   : 301                     CONTRACT ID : SRS-29740-A                  COUNTIES : GREENE 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1357381          |(      ) 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     700.00000         700.00|    1000.00000        1000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     150.00000         300.00|     150.00000         300.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |     100.00000        1200.00|      60.00000         720.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |    9450.00000        9450.00|   20500.00000       20500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02241              140.000  LFT  |       6.00000         840.00|       6.00000         840.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 303-07449              678.000  TON  |      22.00000       14916.00|      23.00000       15594.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0014 304-07490              300.000  TON  |      86.00000       25800.00|      75.00000       22500.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 306-08034              650.000  SYS  |       0.38000         247.00|       0.70000         455.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0016 306-08042            26350.000  SYS  |       0.38000       10013.00|       0.70000       18445.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0017 306-08043             3454.000  SYS  |       0.38000        1312.52|       0.70000        2417.80| 
  MILLING, TRANSITION                     |                             |                             | 
0018 306-08432             1783.000  SYS  |       0.38000         677.54|       0.70000        1248.10| 
  MILLING, APPROACH                       |                             |                             | 
0019 401-06264                       LUMP |    1000.00000        1000.00|    2000.00000        2000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07321             2525.000  TON  |      51.00000      128775.00|      50.00000      126250.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 301                     CONTRACT ID : SRS-29740-A                  COUNTIES : GREENE 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 401-07371             3350.000  TON  |      46.50000      155775.00|      46.00000      154100.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0022 402-07451              500.000  TON  |      45.00000       22500.00|      52.00000       26000.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0023 406-05520               17.200  TON  |     350.00000        6020.00|     300.00000        5160.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 601-01522                3.000  EACH |    1650.00000        4950.00|    1700.00000        5100.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0025 601-01846                1.000  EACH |    2250.00000        2250.00|    2250.00000        2250.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0026 601-04150               94.000  LFT  |      80.00000        7520.00|      80.00000        7520.00| 
  GUARDRAIL, THRIE BEAM, 6 FT. 3 IN.      |                             |                             | 
  SPACING MODIFIED POST                   |                             |                             | 
0027 601-04162                1.000  EACH |     385.00000         385.00|     400.00000         400.00| 
  GUARDRAIL, W THRIE BEAM TRANSITION      |                             |                             | 
  SECTION                                 |                             |                             | 
0028 601-94689                3.000  EACH |    2300.00000        6900.00|    3000.00000        9000.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0029 601-99105              225.000  LFT  |      17.00000        3825.00|      18.00000        4050.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0030 610-07487              344.000  TON  |      68.00000       23392.00|      82.00000       28208.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0031 615-06525                2.000  EACH |     775.00000        1550.00|     350.00000         700.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0032 616-02320              350.000  SYS  |       1.00000         350.00|       2.00000         700.00| 
  GEOTEXTILES                             |                             |                             | 
0033 616-06405              375.000  TON  |      28.00000       10500.00|      20.00000        7500.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0034 628-09402                6.000  MOS  |    1850.00000       11100.00|    1250.00000        7500.00| 
  FIELD OFFICE, B                         |                             |                             | 
0035 628-09407                6.000  MOS  |     400.00000        2400.00|     300.00000        1800.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1                          |                             |                             | 
0036 801-03290                6.000  EACH |     165.00000         990.00|     170.00000        1020.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0037 801-06203             2600.000  LFT  |       0.45000        1170.00|       0.35000         910.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0038 801-06207             1300.000  LFT  |       0.45000         585.00|       1.00000        1300.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0039 801-06640               16.000  EACH |     120.00000        1920.00|     125.00000        2000.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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     CALL ORDER   : 301                     CONTRACT ID : SRS-29740-A                  COUNTIES : GREENE 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(      ) 
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 801-06775                       LUMP |    3500.00000        3500.00|   12500.00000       12500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0041 808-06712             8955.000  LFT  |       0.12000        1074.60|       0.13000        1164.15| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0042 808-06713            26020.000  LFT  |       0.12000        3122.40|       0.13000        3382.60| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0043 808-06714            14672.000  LFT  |       0.12000        1760.64|       0.13000        1907.36| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0044 808-75996              294.000  EACH |       6.35000        1866.90|       8.00000        2352.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0045 808-75998              295.000  EACH |      16.25000        4793.75|      16.60000        4897.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0046 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
     SECTION TOTALS                       |           $       475,438.35|           $       503,698.01|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       475,438.35|           $       503,698.01|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 311                     CONTRACT ID : SRS-30684-A                  COUNTIES : KNOX 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
     DESCRIPTION  : PCCP CLEANING AND SEALING JOINTS                            COMPLETION DATE : 08/28/10 
     LOCATION     : ON US 50 FROM 6.08 MILES WEST OF SR 241 TO 1.88 MILES            PROJECT(S) :  0710700 
                    EAST OF SR 241 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   37-1215990     HUFF SEALING CORPORATION                                                   $       648,462.90  100.0000% 
   2   39-1928310     INTERSTATE SEALANT & CONCRETE                                              $       753,360.90  116.1764% 
   3   35-2267846     RIVER TOWN CONSTRUCTION LLC                                                $       763,998.00  117.8168% 
   4   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       939,313.00  144.8522% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       971,160.78  149.7635% 
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     CALL ORDER   : 311                     CONTRACT ID : SRS-30684-A                  COUNTIES : KNOX 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 37-1215990          |(   2  ) 39-1928310          |(   3  ) 35-2267846 
                                          |HUFF SEALING CORPORATION     |INTERSTATE SEALANT & CONCRET |RIVER TOWN CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PCCP CLEANING AND SEALING JOINTS 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    4200.00000        4200.00|   11725.00000       11725.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     150.00000         300.00|      30.00000          60.00|     100.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               18.000  MOS  |      30.00000         540.00|      75.00000        1350.00|      80.00000        1440.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   15600.00000       15600.00|  106000.00000      106000.00|   38225.00000       38225.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 306-08034             3700.000  SYS  |       3.00000       11100.00|       1.50000        5550.00|       2.50000        9250.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0012 402-07784              350.000  TON  |     100.00000       35000.00|     100.00000       35000.00|     100.00000       35000.00 
  HMA SURFACE, TYPE D                     |                             |                             | 
0013 402-07785              110.000  TON  |     170.00000       18700.00|     170.00000       18700.00|     170.00000       18700.00 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0014 503-05240               24.000  LFT  |      12.00000         288.00|       5.00000         120.00|       9.00000         216.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0015 506-06333             1000.000  SYS  |     105.00000      105000.00|     103.00000      103000.00|     130.00000      130000.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0016 506-06334                5.000  SYS  |     385.00000        1925.00|     250.00000        1250.00|     350.00000        1750.00 
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             | 
0017 507-08270              400.000  LFT  |       3.00000        1200.00|       2.00000         800.00|       3.00000        1200.00 
  CRACKS IN PCCP, ROUT AND SEAL           |                             |                             | 
0018 507-08272           375250.000  LFT  |       1.08000      405270.00|       1.12000      420280.00|       1.18000      442795.00 
  JOINTS IN PCCP, SAW AND SEAL            |                             |                             | 
0019 628-09402                9.000  MOS  |     600.00000        5400.00|    1600.00000       14400.00|    1100.00000        9900.00 
  FIELD OFFICE, B                         |                             |                             | 
0020 628-09407                9.000  MOS  |     300.00000        2700.00|     223.00000        2007.00|     150.00000        1350.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
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     CALL ORDER   : 311                     CONTRACT ID : SRS-30684-A                  COUNTIES : KNOX 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 37-1215990          |(   2   ) 39-1928310         |(   3  ) 35-2267846 
                                          |HUFF SEALING CORPORATION     |INTERSTATE SEALANT & CONCRET |RIVER TOWN CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 801-01093               10.000  EACH |    1500.00000       15000.00|     695.00000        6950.00|    1500.00000       15000.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0022 801-03290                2.000  EACH |     275.00000         550.00|     155.00000         310.00|     275.00000         550.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-06640               27.000  EACH |      98.00000        2646.00|     135.00000        3645.00|      98.00000        2646.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0024 801-06710               80.000  DAY  |      16.00000        1280.00|      15.00000        1200.00|      16.00000        1280.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0025 801-06775                       LUMP |   19600.00000       19600.00|   25000.00000       25000.00|   40000.00000       40000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0026 808-75996               35.000  EACH |      56.35000        1972.25|      29.59000        1035.65|      12.00000         420.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0027 808-75998               35.000  EACH |      29.59000        1035.65|      56.35000        1972.25|      55.00000        1925.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0028 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0029 503-03489               35.000  EACH |      10.00000         350.00|      15.00000         525.00|      12.00000         420.00 
  RETROFITTED TIE BARS                    |                             |                             | 
     SECTION TOTALS                       |           $       648,462.90|           $       753,360.90|           $       763,998.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       648,462.90|           $       753,360.90|           $       763,998.00 
==================================================================================================================================== 
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     CALL ORDER   : 311                     CONTRACT ID : SRS-30684-A                  COUNTIES : KNOX 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1357381          |(   5   ) 35-1618530         |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PCCP CLEANING AND SEALING JOINTS 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|    6000.00000        6000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     200.00000         400.00|     300.00000         600.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               18.000  MOS  |     150.00000        2700.00|      75.00000        1350.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |   61000.00000       61000.00|   48558.03000       48558.03| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 306-08034             3700.000  SYS  |      15.00000       55500.00|       6.00000       22200.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0012 402-07784              350.000  TON  |     100.00000       35000.00|     100.00000       35000.00| 
  HMA SURFACE, TYPE D                     |                             |                             | 
0013 402-07785              110.000  TON  |     160.00000       17600.00|     170.00000       18700.00| 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0014 503-05240               24.000  LFT  |      50.00000        1200.00|      30.00000         720.00| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0015 506-06333             1000.000  SYS  |     155.00000      155000.00|     250.00000      250000.00| 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0016 506-06334                5.000  SYS  |    1000.00000        5000.00|     750.00000        3750.00| 
  PCCP PATCHING, PARTIAL DEPTH            |                             |                             | 
0017 507-08270              400.000  LFT  |       1.24000         496.00|       1.23000         492.00| 
  CRACKS IN PCCP, ROUT AND SEAL           |                             |                             | 
0018 507-08272           375250.000  LFT  |       1.24000      465310.00|       1.23000      461557.50| 
  JOINTS IN PCCP, SAW AND SEAL            |                             |                             | 
0019 628-09402                9.000  MOS  |    1700.00000       15300.00|    2000.00000       18000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0020 628-09407                9.000  MOS  |     200.00000        1800.00|     300.00000        2700.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
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     CALL ORDER   : 311                     CONTRACT ID : SRS-30684-A                  COUNTIES : KNOX 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1357381          |(   5   ) 35-1618530         |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 801-01093               10.000  EACH |    1500.00000       15000.00|     695.00000        6950.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0022 801-03290                2.000  EACH |     275.00000         550.00|     155.00000         310.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-06640               27.000  EACH |      98.00000        2646.00|     135.00000        3645.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0024 801-06710               80.000  DAY  |      16.00000        1280.00|      15.00000        1200.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0025 801-06775                       LUMP |   86000.00000       86000.00|   85000.00000       85000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0026 808-75996               35.000  EACH |      60.00000        2100.00|      25.00000         875.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0027 808-75998               35.000  EACH |      55.00000        1925.00|      56.35000        1972.25| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0028 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
0029 503-03489               35.000  EACH |     100.00000        3500.00|      45.00000        1575.00| 
  RETROFITTED TIE BARS                    |                             |                             | 
     SECTION TOTALS                       |           $       939,313.00|           $       971,160.78|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       939,313.00|           $       971,160.78|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 321                     CONTRACT ID : SRS-30735-A                  COUNTIES : DUBOIS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      PIKE 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/01/10 
     LOCATION     : ON SR 56 FROM JUNCTION OF SR 257 TO WEST JUNCTION OF US 231      PROJECT(S) :  0800122 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   11-3838875     CALCAR PAVING INC                                                          $     1,257,820.69  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $     1,274,000.00  101.2863% 
   3   35-0626844     J H RUDOLPH & COMPANY                                                      $     1,293,706.98  102.8531% 
   4   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,318,685.13  104.8389% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 321 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 321                     CONTRACT ID : SRS-30735-A                  COUNTIES : DUBOIS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      PIKE 
 
==================================================================================================================================== 
                                          |(   1  ) 11-3838875          |(   2  ) 35-2040801          |(   3  ) 35-0626844 
                                          |CALCAR PAVING INC            |GOHMANN ASPHALT & CONSTR INC |J H RUDOLPH & COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5500.00000        5500.00|    1100.00000        1100.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     150.00000         300.00|     150.00000         300.00|     120.00000         240.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               24.000  MOS  |     150.00000        3600.00|      60.00000        1440.00|      60.00000        1440.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |   24700.00000       24700.00|   67000.00000       67000.00|   65500.00000       65500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 303-01180             1800.000  TON  |      25.20000       45360.00|      19.70000       35460.00|      12.90000       23220.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0013 304-07491              500.000  TON  |     125.00000       62500.00|     135.00000       67500.00|     100.00000       50000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0014 306-08034              667.000  SYS  |       0.31000         206.77|       3.35000        2234.45|       2.70000        1800.90 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08042           133000.000  SYS  |       0.49000       65170.00|       0.23000       30590.00|       0.30000       39900.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0016 306-08043             4150.000  SYS  |       0.31000        1286.50|       1.58000        6557.00|       1.05000        4357.50 
  MILLING, TRANSITION                     |                             |                             | 
0017 306-08432            20601.000  SYS  |       0.05000        1030.05|       0.74000       15244.74|       0.53000       10918.53 
  MILLING, APPROACH                       |                             |                             | 
0018 401-06264                       LUMP |    3360.00000        3360.00|    2500.00000        2500.00|    7000.00000        7000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0019 401-07328            11000.000  TON  |      63.80000      701800.00|      64.00000      704000.00|      62.00000      682000.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0020 402-07452              500.000  TON  |      63.00000       31500.00|      64.00000       32000.00|      85.00000       42500.00 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
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     CALL ORDER   : 321                     CONTRACT ID : SRS-30735-A                  COUNTIES : DUBOIS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      PIKE 
==================================================================================================================================== 
                                          |(   1  ) 11-3838875          |(   2   ) 35-2040801         |(   3  ) 35-0626844 
                                          |CALCAR PAVING INC            |GOHMANN ASPHALT & CONSTR INC |J H RUDOLPH & COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 406-05520               38.000  TON  |     300.00000       11400.00|     550.00000       20900.00|     300.00000       11400.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 606-07484              808.000  LFT  |       5.00000        4040.00|       5.65000        4565.20|       6.00000        4848.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0023 610-07488             1700.000  TON  |      91.00000      154700.00|     100.00000      170000.00|      90.00000      153000.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0024 628-09402               12.000  MOS  |    1250.00000       15000.00|    1450.00000       17400.00|    1700.00000       20400.00 
  FIELD OFFICE, B                         |                             |                             | 
0025 628-09407               12.000  MOS  |     110.00000        1320.00|     200.00000        2400.00|     230.00000        2760.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0026 801-03290                6.000  EACH |     309.75000        1858.50|     134.00000         804.00|     147.00000         882.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0027 801-06203             5000.000  LFT  |       0.55000        2750.00|       0.60000        3000.00|       0.50000        2500.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0028 801-06207             5000.000  LFT  |       1.10000        5500.00|       1.10000        5500.00|       1.25000        6250.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0029 801-06640               65.000  EACH |     131.25000        8531.25|     110.00000        7150.00|     121.00000        7865.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06775                       LUMP |   48200.00000       48200.00|   16750.73000       16750.73|   80000.00000       80000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0031 808-75205            97000.000  LFT  |       0.25000       24250.00|       0.26000       25220.00|       0.30000       29100.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0032 808-75240             6250.000  LFT  |       0.30000        1875.00|       0.26000        1625.00|       0.30000        1875.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0033 808-75245            62251.000  LFT  |       0.25000       15562.75|       0.26000       16185.26|       0.30000       18675.30 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0034 808-75260               88.000  LFT  |       3.05000         268.40|       2.50000         220.00|       2.75000         242.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0035 808-75297              142.000  LFT  |       6.20000         880.40|       4.25000         603.50|       4.80000         681.60 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0036 808-75300              125.000  LFT  |       0.82000         102.50|       1.06000         132.50|       1.15000         143.75 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0037 808-75350                4.000  EACH |     388.50000        1554.00|     195.00000         780.00|     220.00000         880.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (SCHOOL)            |                             |                             | 
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     CALL ORDER   : 321                     CONTRACT ID : SRS-30735-A                  COUNTIES : DUBOIS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      PIKE 
==================================================================================================================================== 
                                          |(   1  ) 11-3838875          |(   2   ) 35-2040801         |(   3  ) 35-0626844 
                                          |CALCAR PAVING INC            |GOHMANN ASPHALT & CONSTR INC |J H RUDOLPH & COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 808-75996              846.000  EACH |       1.26000        1065.96|       3.30000        2791.80|       6.00000        5076.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0039 808-75998              849.000  EACH |      14.89000       12641.61|      14.18000       12038.82|      15.60000       13244.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0040 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
     SECTION TOTALS                       |           $     1,257,820.69|           $     1,274,000.00|           $     1,293,706.98 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,257,820.69|           $     1,274,000.00|           $     1,293,706.98 
==================================================================================================================================== 
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     CALL ORDER   : 321                     CONTRACT ID : SRS-30735-A                  COUNTIES : DUBOIS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      PIKE 
==================================================================================================================================== 
                                          |(   4  ) 35-1357381          |(       )                    |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2500.00000        2500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     150.00000         300.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               24.000  MOS  |      60.00000        1440.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |   55000.00000       55000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 303-01180             1800.000  TON  |      20.00000       36000.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0013 304-07491              500.000  TON  |      85.00000       42500.00|                             | 
  HMA PATCHING, TYPE C                    |                             |                             | 
0014 306-08034              667.000  SYS  |       0.55000         366.85|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08042           133000.000  SYS  |       0.55000       73150.00|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0016 306-08043             4150.000  SYS  |       0.55000        2282.50|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0017 306-08432            20601.000  SYS  |       0.55000       11330.55|                             | 
  MILLING, APPROACH                       |                             |                             | 
0018 401-06264                       LUMP |    2500.00000        2500.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0019 401-07328            11000.000  TON  |      67.00000      737000.00|                             | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0020 402-07452              500.000  TON  |      55.00000       27500.00|                             | 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
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     CALL ORDER   : 321                     CONTRACT ID : SRS-30735-A                  COUNTIES : DUBOIS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      PIKE 
==================================================================================================================================== 
                                          |(   4  ) 35-1357381          |(       )                    |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 406-05520               38.000  TON  |     380.00000       14440.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 606-07484              808.000  LFT  |       5.00000        4040.00|                             | 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0023 610-07488             1700.000  TON  |      90.00000      153000.00|                             | 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0024 628-09402               12.000  MOS  |    1300.00000       15600.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0025 628-09407               12.000  MOS  |     300.00000        3600.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0026 801-03290                6.000  EACH |     140.00000         840.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0027 801-06203             5000.000  LFT  |       0.35000        1750.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0028 801-06207             5000.000  LFT  |       1.20000        6000.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0029 801-06640               65.000  EACH |     120.00000        7800.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06775                       LUMP |   55000.00000       55000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0031 808-75205            97000.000  LFT  |       0.28000       27160.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0032 808-75240             6250.000  LFT  |       0.28000        1750.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0033 808-75245            62251.000  LFT  |       0.28000       17430.28|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0034 808-75260               88.000  LFT  |       2.65000         233.20|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0035 808-75297              142.000  LFT  |       4.50000         639.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0036 808-75300              125.000  LFT  |       1.15000         143.75|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0037 808-75350                4.000  EACH |     210.00000         840.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (SCHOOL)            |                             |                             | 
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     CALL ORDER   : 321                     CONTRACT ID : SRS-30735-A                  COUNTIES : DUBOIS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : VINCENNES DISTRICT                      PIKE 
==================================================================================================================================== 
                                          |(   4  ) 35-1357381          |(       )                    |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 808-75996              846.000  EACH |       4.50000        3807.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0039 808-75998              849.000  EACH |      15.00000       12735.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0040 109-09489                1.000  DOL  |       1.00000           1.00|                             | 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
     SECTION TOTALS                       |           $     1,318,685.13|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,318,685.13|           $             0.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 331                     CONTRACT ID : SRS-31807-A                  COUNTIES : JEFFERSON       JENNINGS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/30/10 
     LOCATION     : ON SR 250 FROM SR 3 TO SR 7                                      PROJECT(S) :  0810414 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       696,378.04  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       698,524.61  100.3082% 
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     CALL ORDER   : 331                     CONTRACT ID : SRS-31807-A                  COUNTIES : JEFFERSON       JENNINGS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1917625          |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2500.00000        2500.00|    3400.00000        3400.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |    5000.00000        5000.00|   20000.00000       20000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 303-01180                5.000  TON  |      40.00000         200.00|      35.00000         175.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0010 303-07449              100.000  TON  |      40.00000        4000.00|      45.00000        4500.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0011 304-07490              350.000  TON  |     100.00000       35000.00|     125.00000       43750.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0012 306-08034           115765.000  SYS  |       0.50000       57882.50|       0.30000       34729.50| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0013 306-08043              300.000  SYS  |       0.50000         150.00|       1.00000         300.00| 
  MILLING, TRANSITION                     |                             |                             | 
0014 306-08432             6968.000  SYS  |       0.50000        3484.00|       0.60000        4180.80| 
  MILLING, APPROACH                       |                             |                             | 
0015 401-06264                       LUMP |    2000.00000        2000.00|    2800.00000        2800.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0016 401-07321             9551.000  TON  |      48.50000      463223.50|      46.50000      444121.50| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0017 402-07451              150.000  TON  |      80.00000       12000.00|      75.00000       11250.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0018 406-05520               34.000  TON  |     300.00000       10200.00|     250.00000        8500.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 610-07487              575.000  TON  |      75.00000       43125.00|      85.00000       48875.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0020 628-09402                9.000  MOS  |    1000.00000        9000.00|    1500.00000       13500.00| 
  FIELD OFFICE, B                         |                             |                             | 
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     CALL ORDER   : 331                     CONTRACT ID : SRS-31807-A                  COUNTIES : JEFFERSON       JENNINGS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 628-09407                9.000  MOS  |     100.00000         900.00|     300.00000        2700.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0022 720-44000                1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0023 801-03290                4.000  EACH |     275.00000        1100.00|     220.00000         880.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0024 801-06203             5100.000  LFT  |       0.25000        1275.00|       0.50000        2550.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0025 801-06207             5100.000  LFT  |       0.75000        3825.00|       1.45000        7395.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0026 801-06640               50.000  EACH |     100.00000        5000.00|      90.00000        4500.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0027 801-06775                       LUMP |   12000.00000       12000.00|   19000.00000       19000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0028 808-06712             1639.000  LFT  |       0.20000         327.80|       0.15000         245.85| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0029 808-06713           100826.000  LFT  |       0.12000       12099.12|       0.11000       11090.86| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0030 808-06714            92751.000  LFT  |       0.12000       11130.12|       0.10000        9275.10| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0031 808-75297               15.000  LFT  |      30.00000         450.00|      20.00000         300.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0032 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
     SECTION TOTALS                       |           $       696,378.04|           $       698,524.61|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       696,378.04|           $       698,524.61|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 341                     CONTRACT ID : SRS-31936-A                  COUNTIES : LAPORTE 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 08/13/10 
     LOCATION     : ON US 35 FROM SEVERS ROAD TO EAST JUNCTION WITH US 20            PROJECT(S) :  0014120 
                                                                                                   0900082 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,590,846.95  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $     3,041,434.39  117.3915% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 341                     CONTRACT ID : SRS-31936-A                  COUNTIES : LAPORTE 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGHT DISTANCE IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   25000.00000       25000.00|   24000.00000       24000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      63.60000         127.20|      50.00000         100.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               24.000  MOS  |      63.60000        1526.40|      85.00000        2040.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0012 110-01001                       LUMP |  133550.00000      133550.00|  150000.00000      150000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-01015                       LUMP |   12000.00000       12000.00|   15250.00000       15250.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0014 201-52370                       LUMP |   12000.00000       12000.00|   10500.00000       10500.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0015 202-02241              278.000  LFT  |       4.16000        1156.48|       4.00000        1112.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0016 202-90277                2.000  EACH |     208.00000         416.00|     190.00000         380.00| 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0017 203-02000            26460.000  CYS  |       5.75000      152145.00|      10.00000      264600.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0018 205-02770            12778.000  SYS  |       1.77000       22617.06|       1.70000       21722.60| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0019 205-06931                8.000  TON  |     228.00000        1824.00|     132.00000        1056.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0020 207-08267              824.000  SYS  |       9.10000        7498.40|      10.00000        8240.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 341                     CONTRACT ID : SRS-31936-A                  COUNTIES : LAPORTE 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 207-08268            13200.000  SYS  |      10.50000      138600.00|      13.26000      175032.00| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0022 211-07454               20.000  CYS  |      10.60000         212.00|      22.50000         450.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0023 301-07448             1867.000  TON  |      16.40000       30618.80|      32.00000       59744.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 303-07449             1677.000  TON  |      35.00000       58695.00|      32.00000       53664.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0025 306-08036            93072.000  SYS  |       0.62000       57704.64|       1.00000       93072.00| 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0026 306-08038              427.000  SYS  |       3.86000        1648.22|       1.00000         427.00| 
  MILLING, ASPHALT, 4 IN.                 |                             |                             | 
0027 306-08043             4160.000  SYS  |       1.44000        5990.40|       1.00000        4160.00| 
  MILLING, TRANSITION                     |                             |                             | 
0028 306-08432             8100.000  SYS  |       2.12000       17172.00|       2.20000       17820.00| 
  MILLING, APPROACH                       |                             |                             | 
0029 401-06264                       LUMP |    1500.00000        1500.00|    4000.00000        4000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0030 401-07322             1004.000  TON  |      56.40000       56625.60|      57.00000       57228.00| 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             | 
0031 401-07328             7644.000  TON  |      55.10000      421184.40|      57.00000      435708.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0033 401-07392             1294.000  TON  |      43.30000       56030.20|      52.00000       67288.00| 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0034 401-07408             6776.000  TON  |      40.55000      274766.80|      50.00000      338800.00| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0035 406-05520               54.500  TON  |       1.00000          54.50|     400.00000       21800.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0036 601-01700                1.000  EACH |    2282.80000        2282.80|    2195.00000        2195.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0037 601-94689                3.000  EACH |    2454.40000        7363.20|    2360.00000        7080.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0038 601-99105              287.500  LFT  |      16.64000        4784.00|      16.00000        4600.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0039 601-99123                4.000  EACH |    2516.80000       10067.20|    2420.00000        9680.00| 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
 
0040 605-06145             1800.000  LFT  |      13.50000       24300.00|      15.00000       27000.00| 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0041 605-08636               14.000  LFT  |     120.00000        1680.00|     100.00000        1400.00| 
  CURB AND GUTTER, TURNOUT, COMBINED      |                             |                             | 
0042 607-06175               11.000  LFT  |     120.00000        1320.00|     100.00000        1100.00| 
  GUTTER, CONCRETE                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 341                     CONTRACT ID : SRS-31936-A                  COUNTIES : LAPORTE 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0043 610-07486              193.000  TON  |      60.00000       11580.00|     120.00000       23160.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0044 610-07488             1782.000  TON  |      60.00000      106920.00|      85.00000      151470.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0045 611-06497                5.000  EACH |     174.72000         873.60|     168.00000         840.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0046 611-06498                1.000  EACH |     349.44000         349.44|     336.00000         336.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0047 615-06490               28.000  EACH |     303.68000        8503.04|     152.00000        4256.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0048 615-06505                6.000  EACH |     780.00000        4680.00|     610.00000        3660.00| 
  MONUMENT, B                             |                             |                             | 
0049 615-06525                1.000  EACH |     728.00000         728.00|     700.00000         700.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0050 621-01004                2.000  EACH |     234.00000         468.00|     225.00000         450.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0051 621-06545                1.100  TON  |    2065.44000        2271.98|    1986.00000        2184.60| 
  FERTILIZER                              |                             |                             | 
0052 621-06553              449.000  LBS  |       3.53000        1584.97|       3.39000        1522.11| 
  SEED MIXTURE, R                         |                             |                             | 
0053 621-06557              225.000  LBS  |       6.14000        1381.50|       5.90000        1327.50| 
  SEED MIXTURE, T                         |                             |                             | 
0054 621-06565                5.300  TON  |     445.12000        2359.14|     428.00000        2268.40| 
  MULCHING MATERIAL                       |                             |                             | 
0055 621-06567                3.300  kGAL |       1.04000           3.43|       1.00000           3.30| 
  WATER                                   |                             |                             | 
0056 621-06575              826.000  SYS  |       6.71000        5542.46|       6.45000        5327.70| 
  SODDING, NURSERY                        |                             |                             | 
0057 628-09402               12.000  MOS  |    1555.00000       18660.00|    2000.00000       24000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0058 702-90915              102.180  CYS  |     450.00000       45981.00|     800.00000       81744.00| 
  CONCRETE, A                             |                             |                             | 
0059 704-51030             3674.000  LBS  |       1.75000        6429.50|       1.00000        3674.00| 
  REINFORCING STEEL                       |                             |                             | 
0060 715-05169              148.000  LFT  |      28.55000        4225.40|      49.00000        7252.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0061 715-46005                8.000  EACH |     223.00000        1784.00|     415.00000        3320.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0062 725-06870               70.000  LFT  |     426.40000       29848.00|     410.00000       28700.00| 
  PIPE LINER, THERMOPLASTIC, 30 IN.       |                             |                             | 
0063 801-03290               10.000  EACH |     143.52000        1435.20|     100.00000        1000.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 341                     CONTRACT ID : SRS-31936-A                  COUNTIES : LAPORTE 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0064 801-04308                6.000  EACH |     217.36000        1304.16|     200.00000        1200.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0065 801-06203            11337.000  LFT  |       0.26000        2947.62|       0.30000        3401.10| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0066 801-06207             5668.000  LFT  |       1.92000       10882.56|       1.00000        5668.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0067 801-06625               18.000  EACH |      89.44000        1609.92|      50.00000         900.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0068 801-06640               23.000  EACH |     101.92000        2344.16|      89.00000        2047.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0069 801-06775                       LUMP |   90000.00000       90000.00|   61300.00000       61300.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0070 801-07118              108.000  LFT  |      10.37000        1119.96|      10.00000        1080.00| 
  BARRICADE, III-A                        |                             |                             | 
0071 801-07119              108.000  LFT  |      11.06000        1194.48|      10.00000        1080.00| 
  BARRICADE, III-B                        |                             |                             | 
0072 802-07060               48.000  EACH |     171.60000        8236.80|      80.00000        3840.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0073 805-02441              172.000  LFT  |       0.42000          72.24|       4.00000         688.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0074 805-78785                2.000  EACH |     436.80000         873.60|     500.00000        1000.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0075 805-78795              172.000  LFT  |      12.48000        2146.56|       4.00000         688.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0076 808-06701              280.000  LFT  |       0.28000          78.40|       0.27000          75.60| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0077 808-06703            56116.000  LFT  |       0.28000       15712.48|       0.27000       15151.32| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0078 808-75240             3430.000  LFT  |       0.28000         960.40|       0.27000         926.10| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0079 808-75245            39601.000  LFT  |       0.28000       11088.28|       0.27000       10692.27| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0080 808-75297               55.000  LFT  |       4.16000         228.80|       4.00000         220.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0081 808-75996              371.000  EACH |       5.50000        2040.50|       3.00000        1113.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 341                     CONTRACT ID : SRS-31936-A                  COUNTIES : LAPORTE 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0082 808-75998              371.000  EACH |      15.57000        5776.47|      14.97000        5553.87| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0083 304-07491             1100.000  TON  |      30.00000       33000.00|      30.00000       33000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0084 801-06203            92992.000  LFT  |       0.30000       27897.60|       0.01000         929.92| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0085 401-07398            12739.000  TON  |      45.00000      573255.00|      52.00000      662428.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0086 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
     SECTION TOTALS                       |           $     2,590,846.95|           $     3,041,434.39|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,590,846.95|           $     3,041,434.39|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 345                     CONTRACT ID : SRS-31941-A                  COUNTIES : JACKSON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/15/09 
     LOCATION     : ON SR 235 FROM SR 135 TO US 50                                   PROJECT(S) :  0900147 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       747,276.80  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       898,559.43  120.2445% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 345                     CONTRACT ID : SRS-31941-A                  COUNTIES : JACKSON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1917625          |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2000.00000        2000.00|    1900.00000        1900.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                3.000  EACH |     300.00000         900.00|     105.00000         315.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               18.000  MOS  |     100.00000        1800.00|      80.00000        1440.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |   20000.00000       20000.00|   44500.00000       44500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02278               20.000  LFT  |      25.00000         500.00|      17.00000         340.00| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0013 202-52710               10.000  SYS  |     100.00000        1000.00|      27.00000         270.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0014 303-07449              200.000  TON  |      30.00000        6000.00|      44.00000        8800.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0015 304-07490              625.000  TON  |      80.00000       50000.00|     165.00000      103125.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0016 306-08034           110359.000  SYS  |       0.35000       38625.65|       0.35000       38625.65| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 306-08043             1500.000  SYS  |       0.35000         525.00|       0.35000         525.00| 
  MILLING, TRANSITION                     |                             |                             | 
0018 306-08432             7719.000  SYS  |       0.50000        3859.50|       2.25000       17367.75| 
  MILLING, APPROACH                       |                             |                             | 
0019 401-06264                       LUMP |    1500.00000        1500.00|    1800.00000        1800.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07320             9105.000  TON  |      50.00000      455250.00|      52.00000      473460.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 345                     CONTRACT ID : SRS-31941-A                  COUNTIES : JACKSON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 402-07451              150.000  TON  |      80.00000       12000.00|      85.00000       12750.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0022 406-05520               32.500  TON  |     500.00000       16250.00|     350.00000       11375.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 604-06070               10.000  SYS  |     100.00000        1000.00|      58.00000         580.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0024 604-07897              112.000  SYS  |     175.00000       19600.00|     210.00000       23520.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0025 605-01870               20.000  LFT  |      40.00000         800.00|      50.00000        1000.00| 
  CURB, CONCRETE, A                       |                             |                             | 
0026 610-07487              637.000  TON  |      75.00000       47775.00|     115.00000       73255.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0027 615-06527                8.000  EACH |     700.00000        5600.00|     630.00000        5040.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0028 621-06574               50.000  SYS  |       5.00000         250.00|      27.00000        1350.00| 
  SODDING                                 |                             |                             | 
0029 628-09402                6.000  MOS  |    1000.00000        6000.00|    2300.00000       13800.00| 
  FIELD OFFICE, B                         |                             |                             | 
0030 628-09407                6.000  MOS  |     200.00000        1200.00|     450.00000        2700.00| 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0031 720-44000                1.000  EACH |     500.00000         500.00|     650.00000         650.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0032 801-03290                2.000  EACH |     200.00000         400.00|     175.00000         350.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0033 801-06203             3957.000  LFT  |       0.50000        1978.50|       0.55000        2176.35| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0034 801-06207             3957.000  LFT  |       1.00000        3957.00|       1.60000        6331.20| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0035 801-06640               50.000  EACH |     150.00000        7500.00|     145.00000        7250.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0036 801-06775                       LUMP |   20000.00000       20000.00|   26000.00000       26000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0037 808-04298                2.000  EACH |     400.00000         800.00|     365.00000         730.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0038 808-05929              634.000  LFT  |       1.00000         634.00|       1.00000         634.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 8 IN.                   |                             |                             | 
0039 808-06711               68.000  LFT  |       0.15000          10.20|       0.13000           8.84| 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 345                     CONTRACT ID : SRS-31941-A                  COUNTIES : JACKSON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 808-06712             7049.000  LFT  |       0.15000        1057.35|       0.13000         916.37| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0041 808-06713            79140.000  LFT  |       0.15000       11871.00|       0.13000       10288.20| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0042 808-06714            36464.000  LFT  |       0.15000        5469.60|       0.13000        4740.32| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0043 808-75297               73.000  LFT  |       9.00000         657.00|       8.75000         638.75| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0044 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  PAYMENT ADJUSTMENT, PG ASPHALT BINDER   |                             |                             | 
     SECTION TOTALS                       |           $       747,276.80|           $       898,559.43|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       747,276.80|           $       898,559.43|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 361                     CONTRACT ID : SRS-32213-A                  COUNTIES : JACKSON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/15/09 
     LOCATION     : ON CR 150N FROM SR 11 TO US 50                                   PROJECT(S) :  0900771 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       307,768.50  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       372,922.00  121.1696% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 361                     CONTRACT ID : SRS-32213-A                  COUNTIES : JACKSON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1917625          |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|    1500.00000        1500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     300.00000         300.00|     125.00000         125.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                1.000  MOS  |     100.00000         100.00|      65.00000          65.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |    4000.00000        4000.00|   14500.00000       14500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 303-01180              700.000  TON  |      25.00000       17500.00|      24.00000       16800.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0012 304-07489               10.000  TON  |     200.00000        2000.00|     150.00000        1500.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0013 306-08042            52400.000  SYS  |       0.40000       20960.00|       0.40000       20960.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0014 306-08043              720.000  SYS  |       3.25000        2340.00|       1.00000         720.00| 
  MILLING, TRANSITION                     |                             |                             | 
0015 306-08432              180.000  SYS  |       0.40000          72.00|       1.25000         225.00| 
  MILLING, APPROACH                       |                             |                             | 
0016 402-07432             4397.000  TON  |      49.50000      217651.50|      61.00000      268217.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0017 402-07450              440.000  TON  |      56.00000       24640.00|      77.00000       33880.00| 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0018 406-05520               13.400  TON  |     500.00000        6700.00|     300.00000        4020.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 610-07486               15.000  TON  |     200.00000        3000.00|     150.00000        2250.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0020 628-09408                1.000  MOS  |    1350.00000        1350.00|     400.00000         400.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , ONE EAC |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 361                     CONTRACT ID : SRS-32213-A                  COUNTIES : JACKSON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 628-09409                1.000  MOS  |      50.00000          50.00|      65.00000          65.00| 
  MOBILE INTERNET SERVICE , ONE EACH      |                             |                             | 
0022 801-03290                4.000  EACH |     250.00000        1000.00|     310.00000        1240.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0023 801-06640               26.000  EACH |     100.00000        2600.00|     125.00000        3250.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0024 801-06775                       LUMP |    1000.00000        1000.00|    2600.00000        2600.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0025 801-07119               20.000  LFT  |      50.00000        1000.00|      30.00000         600.00| 
  BARRICADE, III-B                        |                             |                             | 
     SECTION TOTALS                       |           $       307,768.50|           $       372,922.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       307,768.50|           $       372,922.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 371                     CONTRACT ID : SRS-32275-A                  COUNTIES : WELLS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/12/10 
     LOCATION     : AT VARIOUS LOCATIONS IN THE CITY OF BLUFFTON WITHIN THE          PROJECT(S) :  0900904 
                    FORT WAYNE DISTRICT                                                            0900905 
                                                                                                   0900906 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       192,477.17  100.0000% 
   2   35-1016737     WAYNE ASPHALT & CONSTRUCTION                                               $       202,862.55  105.3956% 
   3   35-1139301     E & B PAVING INC                                                           $       209,634.91  108.9142% 
   4   35-1145884     L I C A CONSTRUCTION                                                       $       227,363.67  118.1250% 
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     CALL ORDER   : 371                     CONTRACT ID : SRS-32275-A                  COUNTIES : WELLS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1016737          |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|    1500.00000        1500.00|     385.00000         385.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |      80.00000         160.00|     125.00000         250.00|     120.00000         240.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |      36.00000         216.00|      75.00000         450.00|     160.00000         960.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 110-01001                       LUMP |    9800.00000        9800.00|   10000.00000       10000.00|   10400.00000       10400.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 301-07448               17.000  TON  |       5.00000          85.00|      30.00000         510.00|       7.00000         119.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0013 303-01180              400.000  TON  |      16.10000        6440.00|      16.00000        6400.00|       7.00000        2800.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 304-07490              172.000  TON  |     100.00000       17200.00|      60.00000       10320.00|      70.00000       12040.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 306-08042            23703.200  SYS  |       0.61000       14458.95|       0.60000       14221.92|       1.00000       23703.20 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0016 306-08043             2236.000  SYS  |       0.01000          22.36|       0.60000        1341.60|       0.10000         223.60 
  MILLING, TRANSITION                     |                             |                             | 
0017 306-08432              356.000  SYS  |       0.61000         217.16|       2.00000         712.00|       0.10000          35.60 
  MILLING, APPROACH                       |                             |                             | 
0018 402-07433             2141.000  TON  |      42.50000       90992.50|      52.00000      111332.00|      53.00000      113473.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0019 402-07451              215.000  TON  |      42.50000        9137.50|      55.00000       11825.00|      42.00000        9030.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0020 406-05520                6.000  TON  |       1.00000           6.00|     100.00000         600.00|      10.00000          60.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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     CALL ORDER   : 371                     CONTRACT ID : SRS-32275-A                  COUNTIES : WELLS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1016737         |(   3  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |WAYNE ASPHALT & CONSTRUCTION |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 610-07487               83.000  TON  |      63.15000        5241.45|      70.00000        5810.00|     150.00000       12450.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0022 628-09408                3.000  MOS  |     295.00000         885.00|     300.00000         900.00|     200.00000         600.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0023 628-09409                3.000  MOS  |      65.00000         195.00|     125.00000         375.00|     100.00000         300.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0024 720-44000               14.000  EACH |     193.00000        2702.00|     300.00000        4200.00|     400.00000        5600.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0025 720-94840               12.000  EACH |      53.00000         636.00|      50.00000         600.00|     150.00000        1800.00 
  CASTING, ADJUST TO GRADE, WATER VALVE   |                             |                             | 
0026 801-03290                6.000  EACH |     102.00000         612.00|     145.00000         870.00|     140.00000         840.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0027 801-06207              853.000  LFT  |       0.79000         673.87|       1.00000         853.00|       1.04000         887.12 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0028 801-06218               60.000  LFT  |       0.79000          47.40|       5.00000         300.00|       6.30000         378.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0029 801-06640               29.000  EACH |      97.00000        2813.00|     105.00000        3045.00|      98.00000        2842.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06775                       LUMP |   20780.00000       20780.00|    6200.00000        6200.00|    1500.00000        1500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0031 801-92448              300.000  DAY  |       0.01000           3.00|       2.50000         750.00|       0.10000          30.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0032 808-06703              650.000  LFT  |       0.31000         201.50|       0.33000         214.50|       0.31000         201.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0033 808-06706               60.000  LFT  |      10.00000         600.00|      10.00000         600.00|      10.00000         600.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0034 808-06713            16850.000  LFT  |       0.15000        2527.50|       0.14500        2443.25|       0.14500        2443.25 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0035 808-75240             1366.000  LFT  |       0.31000         423.46|       0.33000         450.78|       0.31000         423.46 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0036 808-75245             5950.000  LFT  |       0.31000        1844.50|       0.33000        1963.50|       0.31000        1844.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0037 808-75996              134.000  EACH |       0.03000           4.02|       4.50000         603.00|       3.52000         471.68 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0038 808-75998              134.000  EACH |      19.00000        2546.00|      24.00000        3216.00|      22.00000        2948.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       192,477.17|           $       202,862.55|           $       209,634.91 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       192,477.17|           $       202,862.55|           $       209,634.91 
==================================================================================================================================== 
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     CALL ORDER   : 371                     CONTRACT ID : SRS-32275-A                  COUNTIES : WELLS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1145884          |(       )                    |(      ) 
                                          |L I C A CONSTRUCTION         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     500.00000         500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                2.000  EACH |     150.00000         300.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                6.000  MOS  |      80.00000         480.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0011 110-01001                       LUMP |   10151.40000       10151.40|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 301-07448               17.000  TON  |      57.17000         971.89|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0013 303-01180              400.000  TON  |      20.18000        8072.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0014 304-07490              172.000  TON  |      93.46000       16075.12|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0015 306-08042            23703.200  SYS  |       0.66000       15644.11|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0016 306-08043             2236.000  SYS  |       0.82000        1833.52|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0017 306-08432              356.000  SYS  |       2.43000         865.08|                             | 
  MILLING, APPROACH                       |                             |                             | 
0018 402-07433             2141.000  TON  |      57.07000      122186.87|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0019 402-07451              215.000  TON  |      72.24000       15531.60|                             | 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0020 406-05520                6.000  TON  |      10.00000          60.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 371 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 371                     CONTRACT ID : SRS-32275-A                  COUNTIES : WELLS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1145884          |(       )                    |(      ) 
                                          |L I C A CONSTRUCTION         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 610-07487               83.000  TON  |      79.43000        6592.69|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0022 628-09408                3.000  MOS  |     294.67000         884.01|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0023 628-09409                3.000  MOS  |      68.00000         204.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0024 720-44000               14.000  EACH |     250.00000        3500.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0025 720-94840               12.000  EACH |     150.00000        1800.00|                             | 
  CASTING, ADJUST TO GRADE, WATER VALVE   |                             |                             | 
0026 801-03290                6.000  EACH |     145.00000         870.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0027 801-06207              853.000  LFT  |       0.70000         597.10|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0028 801-06218               60.000  LFT  |       2.10000         126.00|                             | 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0029 801-06640               29.000  EACH |     105.00000        3045.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06775                       LUMP |    7125.00000        7125.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0031 801-92448              300.000  DAY  |       1.00000         300.00|                             | 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0032 808-06703              650.000  LFT  |       0.33000         214.50|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0033 808-06706               60.000  LFT  |      10.00000         600.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0034 808-06713            16850.000  LFT  |       0.15000        2527.50|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0035 808-75240             1366.000  LFT  |       0.33000         450.78|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0036 808-75245             5950.000  LFT  |       0.33000        1963.50|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0037 808-75996              134.000  EACH |       5.00000         670.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0038 808-75998              134.000  EACH |      24.00000        3216.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       227,363.67|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       227,363.67|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 401                     CONTRACT ID : SRS-32348-A                  COUNTIES : CLARK 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/13/09 
     LOCATION     : IN HIBERNIA ROAD FROM CHARLESTOWN-BETHLEHEM ROAD                 PROJECT(S) :  0901051 
                    TO SR 62 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $        97,751.32  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $        98,000.00  100.2544% 
   3   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       109,308.34  111.8229% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 401                     CONTRACT ID : SRS-32348-A                  COUNTIES : CLARK 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-2040801          |(   3  ) 35-1487672 
                                          |DAVE OMARA CONTRACTOR INC    |GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     750.00000         750.00|     950.00000         950.00|     900.00000         900.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |    1000.00000        1000.00|    4800.00000        4800.00|    1396.92000        1396.92 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 303-01180                2.000  TON  |      37.50000          75.00|     190.00000         380.00|     500.00000        1000.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0009 306-08042            15660.000  SYS  |       0.63000        9865.80|       0.45000        7047.00|       0.62000        9709.20 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 306-08043              838.000  SYS  |       0.68000         569.84|       1.70000        1424.60|       0.36000         301.68 
  MILLING, TRANSITION                     |                             |                             | 
0011 306-08432               34.000  SYS  |       0.90000          30.60|      43.00000        1462.00|       0.36000          12.24 
  MILLING, APPROACH                       |                             |                             | 
0012 402-07432             1361.000  TON  |      48.62000       66171.82|      44.00000       59884.00|      51.00000       69411.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0013 406-05520                4.200  TON  |     520.00000        2184.00|     550.00000        2310.00|     975.00000        4095.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 610-07486                3.000  TON  |     225.00000         675.00|     750.00000        2250.00|     450.00000        1350.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0015 628-09401                4.000  MOS  |     400.00000        1600.00|     900.00000        3600.00|    1600.00000        6400.00 
  FIELD OFFICE, A                         |                             |                             | 
0016 801-03290                2.000  EACH |     425.00000         850.00|     395.00000         790.00|     395.00000         790.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0017 801-06640                9.000  EACH |     275.00000        2475.00|     250.00000        2250.00|     250.00000        2250.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06775                       LUMP |    3300.00000        3300.00|    2097.76000        2097.76|    2937.66000        2937.66 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 808-06703            15144.000  LFT  |       0.27000        4088.88|       0.28000        4240.32|       0.28000        4240.32 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0020 808-75245            15144.000  LFT  |       0.27000        4088.88|       0.28000        4240.32|       0.28000        4240.32 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 401                     CONTRACT ID : SRS-32348-A                  COUNTIES : CLARK 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(   3  ) 35-1487672 
                                          |DAVE OMARA CONTRACTOR INC    |GOHMANN ASPHALT & CONSTR INC |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 808-75297               30.000  LFT  |       0.75000          22.50|       9.00000         270.00|       9.00000         270.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $        97,751.32|           $        98,000.00|           $       109,308.34 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        97,751.32|           $        98,000.00|           $       109,308.34 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 405                     CONTRACT ID : SRS-32356-A                  COUNTIES : JEFFERSON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/15/09 
     LOCATION     : ON OLD SR 62 FROM US 421 TO SR 62                                PROJECT(S) :  0901057 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       157,569.90  100.0000% 
   2   35-0844079     PAUL H ROHE COMPANY                                                        $       197,589.50  125.3980% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 405                     CONTRACT ID : SRS-32356-A                  COUNTIES : JEFFERSON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-0844079          |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |PAUL H ROHE COMPANY          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     675.00000         675.00|    1000.00000        1000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-08520                1.000  EACH |     225.00000         225.00|     100.00000         100.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                1.000  MOS  |     225.00000         225.00|      90.00000          90.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 303-01180              591.000  TON  |      19.00000       11229.00|      27.00000       15957.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0011 304-07489               10.000  TON  |     125.00000        1250.00|     140.00000        1400.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0012 306-08042            22655.000  SYS  |       0.48000       10874.40|       0.40000        9062.00| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0013 306-08043              400.000  SYS  |       1.75000         700.00|       1.25000         500.00| 
  MILLING, TRANSITION                     |                             |                             | 
0014 306-08432               60.000  SYS  |       7.40000         444.00|       4.50000         270.00| 
  MILLING, APPROACH                       |                             |                             | 
0015 402-07432             1907.000  TON  |      47.50000       90582.50|      61.50000      117280.50| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0016 402-07450              380.000  TON  |      75.00000       28500.00|      72.00000       27360.00| 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0017 406-05520                6.000  TON  |     500.00000        3000.00|     350.00000        2100.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 610-07486                5.000  TON  |     150.00000         750.00|     225.00000        1125.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0019 628-09408                1.000  MOS  |     400.00000         400.00|    1700.00000        1700.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0020 628-09409                1.000  MOS  |     150.00000         150.00|     105.00000         105.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 405                     CONTRACT ID : SRS-32356-A                  COUNTIES : JEFFERSON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-0844079         |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |PAUL H ROHE COMPANY          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 801-03290                4.000  EACH |     275.00000        1100.00|     135.00000         540.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0022 801-06640               24.000  EACH |     100.00000        2400.00|     120.00000        2880.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06775                       LUMP |    4500.00000        4500.00|   15915.00000       15915.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 801-07119               20.000  LFT  |      28.00000         560.00|      10.00000         200.00| 
  BARRICADE, III-B                        |                             |                             | 
     SECTION TOTALS                       |           $       157,569.90|           $       197,589.50|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       157,569.90|           $       197,589.50|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 411                     CONTRACT ID : SRS-32361-A                  COUNTIES : RUSH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/25/10 
     LOCATION     : ON MAIN STREET FROM CR 800 TO RR TRACKS AT TOWN LIMIT            PROJECT(S) :  0901059 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       315,538.25  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       590,045.60  186.9965% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 411                     CONTRACT ID : SRS-32361-A                  COUNTIES : RUSH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1917625          |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   MICROSURFACING 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |   24000.00000       24000.00|   38000.00000       38000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 304-07490             1166.000  TON  |      91.50000      106689.00|     275.60000      321349.60| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 402-07451              146.000  TON  |     100.00000       14600.00|     125.00000       18250.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0010 406-05520                2.600  TON  |     500.00000        1300.00|     600.00000        1560.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0011 408-07504                1.100  TON  |   10000.00000       11000.00|    9500.00000       10450.00| 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0012 411-08438            26493.000  SYS  |       4.25000      112595.25|       4.00000      105972.00| 
  MICRO-SURFACING, WARRANTED , SINGLE     |                             |                             | 
  COURSE                                  |                             |                             | 
0013 628-09408                3.000  MOS  |    1000.00000        3000.00|     250.00000         750.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0014 628-09409                3.000  MOS  |     200.00000         600.00|     100.00000         300.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0015 720-44000               20.000  EACH |     400.00000        8000.00|     600.00000       12000.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0016 801-03290                2.000  EACH |     150.00000         300.00|     145.00000         290.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0017 801-06640               25.000  EACH |     150.00000        3750.00|     132.00000        3300.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06775                       LUMP |   20000.00000       20000.00|   68850.00000       68850.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 808-02066               50.000  LFT  |       2.00000         100.00|       1.30000          65.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID WHITE CROSSHATCH LINE, 6 IN.      |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 411                     CONTRACT ID : SRS-32361-A                  COUNTIES : RUSH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      ) 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 808-04298                1.000  EACH |     400.00000         400.00|     380.00000         380.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0021 808-06703              500.000  LFT  |       0.50000         250.00|       0.38000         190.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0022 808-75245            14300.000  LFT  |       0.40000        5720.00|       0.38000        5434.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0023 808-75297              200.000  LFT  |       6.00000        1200.00|       5.00000        1000.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0024 808-75300              220.000  LFT  |       1.50000         330.00|       1.35000         297.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0025 808-97664                4.000  EACH |     175.00000         700.00|     151.00000         604.00| 
  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
     SECTION TOTALS                       |           $       315,538.25|           $       590,045.60|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       315,538.25|           $       590,045.60|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 421 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 421                     CONTRACT ID : SRS-32393-A                  COUNTIES : WASHINGTON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/30/09 
     LOCATION     : ON WASHINGTON BLVD FROM MULBERRY ST TO MARKET ST AND ON          PROJECT(S) :  0901130 
                    MARKET ST FROM WASHINGTON BLVD TO ALPINE ST IN SALEM                           0901145 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING, INC.                                  $       211,132.75  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION INC                                         $       249,000.00  117.9353% 
   3   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       274,142.00  129.8434% 
   4   11-3838875     CALCAR PAVING INC                                                          $       317,405.20  150.3344% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : SRS-32393-A                  COUNTIES : WASHINGTON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1004746          |(   2  ) 35-2040801          |(   3  ) 35-1357381 
                                          |TEMPLE & TEMPLE EXCAVATING   |GOHMANN ASPHALT & CONSTR INC |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |    6350.00000        6350.00|   12400.00000       12400.00|   16000.00000       16000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 304-07490             1064.000  TON  |      55.00000       58520.00|      72.00000       76608.00|      60.00000       63840.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 306-08034            16129.000  SYS  |       0.85000       13709.65|       0.68000       10967.72|       1.00000       16129.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 306-08432             2482.000  SYS  |       0.30000         744.60|       2.55000        6329.10|       4.00000        9928.00 
  MILLING, APPROACH                       |                             |                             | 
0011 402-07433             1530.000  TON  |      49.00000       74970.00|      49.00000       74970.00|      61.00000       93330.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0012 402-07451              306.000  TON  |      51.00000       15606.00|      49.00000       14994.00|      55.00000       16830.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0013 406-05520                4.700  TON  |     555.00000        2608.50|     550.00000        2585.00|     500.00000        2350.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 610-07487              204.000  TON  |      85.00000       17340.00|      90.00000       18360.00|      80.00000       16320.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0015 628-09408                3.000  MOS  |      55.00000         165.00|     500.00000        1500.00|     500.00000        1500.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0016 628-09409                3.000  MOS  |      75.00000         225.00|      60.00000         180.00|     150.00000         450.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0017 720-44000               10.000  EACH |     300.00000        3000.00|     270.00000        2700.00|     500.00000        5000.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0018 801-03290                2.000  EACH |     275.00000         550.00|     175.00000         350.00|     200.00000         400.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0019 801-06640               21.000  EACH |     175.00000        3675.00|      85.00000        1785.00|     100.00000        2100.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |    3500.00000        3500.00|   16727.78000       16727.78|   20000.00000       20000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : SRS-32393-A                  COUNTIES : WASHINGTON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1004746          |(   2   ) 35-2040801         |(   3  ) 35-1357381 
                                          |TEMPLE & TEMPLE EXCAVATING   |GOHMANN ASPHALT & CONSTR INC |DAVE OMARA CONTRACTOR INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 808-06703             4000.000  LFT  |       0.75000        3000.00|       0.42000        1680.00|       0.50000        2000.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0022 808-75245            13520.000  LFT  |       0.45000        6084.00|       0.42000        5678.40|       0.50000        6760.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0023 808-75297              200.000  LFT  |       5.40000        1080.00|       5.90000        1180.00|       6.00000        1200.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $       211,132.75|           $       249,000.00|           $       274,142.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       211,132.75|           $       249,000.00|           $       274,142.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : SRS-32393-A                  COUNTIES : WASHINGTON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 11-3838875          |(       )                    |(      ) 
                                          |CALCAR PAVING INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0002 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 109-08463                1.000  DOL  |       1.00000           1.00|                             | 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0007 110-01001                       LUMP |    6000.00000        6000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 304-07490             1064.000  TON  |     100.00000      106400.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 306-08034            16129.000  SYS  |       1.42000       22903.18|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 306-08432             2482.000  SYS  |       0.61000        1514.02|                             | 
  MILLING, APPROACH                       |                             |                             | 
0011 402-07433             1530.000  TON  |      52.00000       79560.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0012 402-07451              306.000  TON  |      62.00000       18972.00|                             | 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0013 406-05520                4.700  TON  |     540.00000        2538.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 610-07487              204.000  TON  |      65.00000       13260.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0015 628-09408                3.000  MOS  |     650.00000        1950.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0016 628-09409                3.000  MOS  |     150.00000         450.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0017 720-44000               10.000  EACH |     750.00000        7500.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0018 801-03290                2.000  EACH |     185.00000         370.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0019 801-06640               21.000  EACH |      89.00000        1869.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |   45000.00000       45000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 808-06703             4000.000  LFT  |       0.45000        1800.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 421                     CONTRACT ID : SRS-32393-A                  COUNTIES : WASHINGTON 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 11-3838875          |(       )                    |(      ) 
                                          |CALCAR PAVING INC            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0022 808-75245            13520.000  LFT  |       0.45000        6084.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0023 808-75297              200.000  LFT  |       6.15000        1230.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $       317,405.20|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       317,405.20|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 451                     CONTRACT ID : SRS-32509-A                  COUNTIES : JAY 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/30/10 
     LOCATION     : ON CR 200 FROM BLAINE PIKE TO BOUNDRY PIKE                       PROJECT(S) :  0901362 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       196,257.24  100.0000% 
   2   35-1145884     L I C A CONSTRUCTION                                                       $       197,735.25  100.7531% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 451                     CONTRACT ID : SRS-32509-A                  COUNTIES : JAY 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1145884          |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |L I C A CONSTRUCTION         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|     740.00000         740.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |    9000.00000        9000.00|    9359.90000        9359.90| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-04089                5.000  EACH |      41.00000         205.00|      50.00000         250.00| 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0009 303-01180               19.000  TON  |      60.79000        1155.01|      51.72000         982.68| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0010 304-07490              279.000  TON  |      85.37000       23818.23|      73.26000       20439.54| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0011 306-08042            23199.000  SYS  |       0.44000       10207.56|       0.51000       11831.49| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0012 306-08043              390.000  SYS  |       0.87000         339.30|       1.91000         744.90| 
  MILLING, TRANSITION                     |                             |                             | 
0013 306-08432              654.000  SYS  |       1.24000         810.96|       1.50000         981.00| 
  MILLING, APPROACH                       |                             |                             | 
0014 402-07433             1986.000  TON  |      54.27000      107780.22|      53.40000      106052.40| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0015 402-07451               80.000  TON  |      57.28000        4582.40|      96.97000        7757.60| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0016 406-05520                7.000  TON  |      10.00000          70.00|      10.00000          70.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 610-07487               72.000  TON  |      85.19000        6133.68|     102.42000        7374.24| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0018 628-09401                4.000  MOS  |    1662.25000        6649.00|    1775.75000        7103.00| 
  FIELD OFFICE, A                         |                             |                             | 
0019 801-03290                2.000  EACH |     145.00000         290.00|     145.00000         290.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0020 801-06207             1089.000  LFT  |       0.87000         947.43|       0.70000         762.30| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 451                     CONTRACT ID : SRS-32509-A                  COUNTIES : JAY 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1145884         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |L I C A CONSTRUCTION         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 801-06640               18.000  EACH |     140.00000        2520.00|     140.00000        2520.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |    5843.57000        5843.57|    5410.00000        5410.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 801-92448              360.000  DAY  |       0.01000           3.60|       1.00000         360.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0024 802-05701              107.000  LFT  |      11.55000        1235.85|      11.55000        1235.85| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0025 802-76025               23.000  SFT  |       8.20000         188.60|       8.20000         188.60| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0026 802-76030               45.000  SFT  |       8.25000         371.25|       8.25000         371.25| 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 
  0.100  IN. THICKNESS                    |                             |                             | 
0027 808-75205            21780.000  LFT  |       0.28000        6098.40|       0.28000        6098.40| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0028 808-75245            22370.000  LFT  |       0.28000        6263.60|       0.28000        6263.60| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0029 801-06203             1089.000  LFT  |       0.22000         239.58|       0.50000         544.50| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
     SECTION TOTALS                       |           $       196,257.24|           $       197,735.25|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       196,257.24|           $       197,735.25|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 461                     CONTRACT ID : SRS-32512-A                  COUNTIES : JAY 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/30/10 
     LOCATION     : ON CR 400S FROM CR 1150W TO SR 1                                 PROJECT(S) :  0901366 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       232,470.35  100.0000% 
   2   35-1145884     L I C A CONSTRUCTION                                                       $       237,496.50  102.1621% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 461                     CONTRACT ID : SRS-32512-A                  COUNTIES : JAY 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2  ) 35-1145884          |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |L I C A CONSTRUCTION         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|     785.00000         785.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |   11000.00000       11000.00|    8933.70000        8933.70| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-04089                5.000  EACH |      41.00000         205.00|      50.00000         250.00| 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0009 303-01180               25.000  TON  |      49.72000        1243.00|      42.15000        1053.75| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0010 304-07490              369.000  TON  |      77.21000       28490.49|      66.93000       24697.17| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0011 306-08042            30837.000  SYS  |       0.43000       13259.91|       0.57000       17577.09| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0012 306-08043              440.000  SYS  |       0.80000         352.00|       2.02000         888.80| 
  MILLING, TRANSITION                     |                             |                             | 
0013 306-08432              321.000  SYS  |       3.66000        1174.86|       2.82000         905.22| 
  MILLING, APPROACH                       |                             |                             | 
0014 402-07433             2633.000  TON  |      52.09000      137152.97|      52.67000      138680.11| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0015 402-07451              120.000  TON  |      63.44000        7612.80|      79.41000        9529.20| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0016 406-05520                9.000  TON  |      10.00000          90.00|      10.00000          90.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 610-07487               27.000  TON  |     110.62000        2986.74|      96.36000        2601.72| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0018 628-09401                4.000  MOS  |    1662.65000        6650.60|    1775.75000        7103.00| 
  FIELD OFFICE, A                         |                             |                             | 
0019 801-03290                2.000  EACH |     150.00000         300.00|     155.00000         310.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0020 801-06207             1299.000  LFT  |       0.87000        1130.13|       0.70000         909.30| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 461                     CONTRACT ID : SRS-32512-A                  COUNTIES : JAY 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1065659          |(   2   ) 35-1145884         |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |L I C A CONSTRUCTION         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 801-06640               14.000  EACH |     145.00000        2030.00|     145.00000        2030.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |    5204.53000        5204.53|    7845.00000        7845.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 801-92448              360.000  DAY  |       0.01000           3.60|       1.00000         360.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0024 802-05701              128.000  LFT  |      12.70000        1625.60|      12.70000        1625.60| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0025 802-76025               25.000  SFT  |       8.20000         205.00|       8.20000         205.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0026 802-76030               54.000  SFT  |       8.25000         445.50|       8.25000         445.50| 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 
  0.100  IN. THICKNESS                    |                             |                             | 
0028 808-75205            26000.000  LFT  |       0.28000        7280.00|       0.28000        7280.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0029 808-75245             6528.000  LFT  |       0.28000        1827.84|       0.28000        1827.84| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0030 801-06203             1299.000  LFT  |       0.22000         285.78|       0.50000         649.50| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0031 808-75240             3250.000  LFT  |       0.28000         910.00|       0.28000         910.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       232,470.35|           $       237,496.50|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       232,470.35|           $       237,496.50|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 471                     CONTRACT ID : SRS-32522-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/15/10 
     LOCATION     : ON TWYCKENHAM DRIVE FROM ROCKNE DRIVE TO SOUTHBEND               PROJECT(S) :  0900864 
                    AVE (SR 23)                                                                    0900866 
                                                                                                   0900867 
                                                                                                   OTHERS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,067,615.15  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $     1,166,987.39  109.3079% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,288,686.25  120.7070% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 471                     CONTRACT ID : SRS-32522-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     875.00000         875.00|     500.00000         500.00|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING , IRELAND ROAD |                             |                             | 
0002 105-06845                       LUMP |     875.00000         875.00|     500.00000         500.00|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING , MAIN STREET  |                             |                             | 
0003 105-06845                       LUMP |     875.00000         875.00|     500.00000         500.00|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING , MCKINLEY     |                             |                             | 
  AVENUE                                  |                             |                             | 
0004 105-06845                       LUMP |     875.00000         875.00|     500.00000         500.00|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING , PORTAGE      |                             |                             | 
  AVEUNE                                  |                             |                             | 
0005 105-06845                       LUMP |     875.00000         875.00|     500.00000         500.00|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING , TWYCKENHAM   |                             |                             | 
  DRIVE                                   |                             |                             | 
0006 105-06845                       LUMP |     875.00000         875.00|     500.00000         500.00|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING , WESTERN      |                             |                             | 
  AVENUE                                  |                             |                             | 
0007 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0008 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0013 110-01001                       LUMP |    6800.00000        6800.00|    5000.00000        5000.00|   25680.00000       25680.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  IRELAND ROAD                            |                             |                             | 
0014 110-01001                       LUMP |    6800.00000        6800.00|    5000.00000        5000.00|   25680.00000       25680.00 
  MOBILIZATION AND DEMOBILIZATION , MAIN  |                             |                             | 
  STREET                                  |                             |                             | 
0015 110-01001                       LUMP |    6800.00000        6800.00|    5000.00000        5000.00|   25680.00000       25680.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  MCKINLEY AVENUE                         |                             |                             | 
0016 110-01001                       LUMP |    6800.00000        6800.00|    5000.00000        5000.00|   25680.00000       25680.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  PORTAGE AVEUNE                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 471                     CONTRACT ID : SRS-32522-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 110-01001                       LUMP |    6800.00000        6800.00|    5000.00000        5000.00|   25680.00000       25680.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  TWYCKENHAM DRIVE                        |                             |                             | 
0018 110-01001                       LUMP |    6800.00000        6800.00|    5000.00000        5000.00|   25680.00000       25680.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  WESTERN AVENUE                          |                             |                             | 
0019 202-90277               21.000  EACH |     150.00000        3150.00|     190.00000        3990.00|     160.00000        3360.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0020 306-08036           137335.000  SYS  |       0.60000       82401.00|       0.75000      103001.25|       0.65000       89267.75 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0021 402-07433            15880.000  TON  |      46.00000      730480.00|      45.00000      714600.00|      40.00000      635200.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0022 402-07451             2581.000  TON  |      20.00000       51620.00|      45.00000      116145.00|      45.00000      116145.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0023 406-05520               36.100  TON  |       1.00000          36.10|     400.00000       14440.00|      15.00000         541.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 408-07504                9.600  TON  |     100.00000         960.00|     400.00000        3840.00|     200.00000        1920.00 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0025 604-07896               16.000  SYS  |     100.00000        1600.00|     100.00000        1600.00|      86.00000        1376.00 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0026 604-07897                3.000  SYS  |     100.00000         300.00|     100.00000         300.00|     176.00000         528.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0027 604-07901              415.000  SYS  |     100.00000       41500.00|     100.00000       41500.00|      88.00000       36520.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0028 604-07902               75.000  SYS  |     100.00000        7500.00|     100.00000        7500.00|      85.00000        6375.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0029 628-09401                4.000  MOS  |    1600.00000        6400.00|    2000.00000        8000.00|     900.00000        3600.00 
  FIELD OFFICE, A                         |                             |                             | 
0030 720-44000              124.000  EACH |     125.00000       15500.00|      50.00000        6200.00|     220.00000       27280.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0031 801-03290               12.000  EACH |     100.00000        1200.00|     115.00000        1380.00|     115.00000        1380.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0032 801-06207             6325.000  LFT  |       0.90000        5692.50|       1.00000        6325.00|       0.70000        4427.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0033 801-06640               85.000  EACH |      80.00000        6800.00|      85.00000        7225.00|      85.00000        7225.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0034 801-06645               28.000  EACH |      30.00000         840.00|      40.00000        1120.00|      40.00000        1120.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0035 801-06775                       LUMP |    1800.00000        1800.00|    5000.00000        5000.00|   21150.00000       21150.00 
  MAINTAINING TRAFFIC , IRELAND ROAD      |                             |                             | 
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     CALL ORDER   : 471                     CONTRACT ID : SRS-32522-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 801-06775                       LUMP |    1800.00000        1800.00|    5000.00000        5000.00|   21150.00000       21150.00 
  MAINTAINING TRAFFIC , MAIN STREET       |                             |                             | 
0037 801-06775                       LUMP |    1800.00000        1800.00|    5000.00000        5000.00|   21150.00000       21150.00 
  MAINTAINING TRAFFIC , MCKINLEY AVENUE   |                             |                             | 
0038 801-06775                       LUMP |    1800.00000        1800.00|    5000.00000        5000.00|   21150.00000       21150.00 
  MAINTAINING TRAFFIC , PORTAGE AVEUNE    |                             |                             | 
0039 801-06775                       LUMP |    1800.00000        1800.00|    5000.00000        5000.00|   21150.00000       21150.00 
  MAINTAINING TRAFFIC , TWYCKENHAM DRIVE  |                             |                             | 
0040 801-06775                       LUMP |    1800.00000        1800.00|    5000.00000        5000.00|   21150.00000       21150.00 
  MAINTAINING TRAFFIC , WESTERN AVENUE    |                             |                             | 
0041 801-92448               60.000  DAY  |      15.00000         900.00|      10.00000         600.00|      52.00000        3120.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0042 802-05704              700.000  LFT  |       8.50000        5950.00|      10.00000        7000.00|       8.70000        6090.00 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0043 802-07059               70.000  EACH |      15.00000        1050.00|      40.00000        2800.00|      20.00000        1400.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0044 802-76025              398.000  SFT  |      12.00000        4776.00|      11.00000        4378.00|      12.40000        4935.20 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0045 802-76035                8.000  SFT  |      15.00000         120.00|      12.00000          96.00|      15.00000         120.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0046 805-78470             4458.000  LFT  |       0.10000         445.80|       1.10000        4903.80|       0.13000         579.54 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0047 805-78785               21.000  EACH |     300.00000        6300.00|     500.00000       10500.00|     320.00000        6720.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0048 805-78795             1364.000  LFT  |       9.00000       12276.00|       6.50000        8866.00|       9.25000       12617.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0049 808-02977               23.000  EACH |      85.00000        1955.00|     150.00000        3450.00|      87.00000        2001.00 
  TRANSVERSE MARKING, THERMOPLASTIC, BIKE |                             |                             | 
  SYMBOL                                  |                             |                             | 
0050 808-06701             8427.000  LFT  |       0.25000        2106.75|       0.28000        2359.56|       0.26000        2191.02 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0051 808-06703            23414.000  LFT  |       0.25000        5853.50|       0.28000        6555.92|       0.26000        6087.64 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0052 808-06706              631.000  LFT  |       3.50000        2208.50|       4.50000        2839.50|       3.58000        2258.98 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0053 808-75043              346.000  LFT  |       1.00000         346.00|       1.50000         519.00|       1.00000         346.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
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     CALL ORDER   : 471                     CONTRACT ID : SRS-32522-A                  COUNTIES : ST. JOSEPH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0054 808-75240              619.000  LFT  |       0.25000         154.75|       0.28000         173.32|       0.26000         160.94 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0055 808-75245            26893.000  LFT  |       0.25000        6723.25|       0.28000        7530.04|       0.26000        6992.18 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0056 808-75320               57.000  EACH |      55.00000        3135.00|      65.00000        3705.00|      58.00000        3306.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0057 808-75325                6.000  EACH |      80.00000         480.00|      90.00000         540.00|      85.00000         510.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
     SECTION TOTALS                       |           $     1,067,615.15|           $     1,166,987.39|           $     1,288,686.25 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,067,615.15|           $     1,166,987.39|           $     1,288,686.25 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 481                     CONTRACT ID : SRS-32529-A                  COUNTIES : RUSH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 10/30/09 
     LOCATION     : ON CR 800E FROM GLENWOOD TO CR 250N                              PROJECT(S) :  0901384 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0844079     PAUL H ROHE COMPANY                                                        $       126,239.34  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       131,254.00  103.9723% 
       35-1357381      DAVE OMARA CONTRACTOR INC                                                           IRREGULAR 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : SRS-32529-A                  COUNTIES : RUSH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2  ) 35-1917625          |(      ) 
                                          |PAUL H ROHE COMPANY          |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     500.00000         500.00|    1000.00000        1000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |    6000.00000        6000.00|    6500.00000        6500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 304-07490               26.400  TON  |     150.00000        3960.00|     200.00000        5280.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 306-08034            15886.000  SYS  |       0.47000        7466.42|       0.40000        6354.40| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 402-07433             1310.500  TON  |      59.00000       77319.50|      63.00000       82561.50| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0011 402-07451              131.100  TON  |      80.00000       10488.00|      69.00000        9045.90| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0012 406-05520                4.400  TON  |     350.00000        1540.00|     725.00000        3190.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0013 801-03290                2.000  EACH |     165.00000         330.00|     170.00000         340.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0014 801-06640                4.000  EACH |     150.00000         600.00|     160.00000         640.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0015 801-06775                       LUMP |    7500.00000        7500.00|    4981.80000        4981.80| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0016 801-92448                6.000  DAY  |     150.00000         900.00|     165.00000         990.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0017 808-06703            13948.000  LFT  |       0.37000        5160.76|       0.40000        5579.20| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0018 808-75240             1744.000  LFT  |       0.37000         645.28|       0.40000         697.60| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0019 808-75245             6974.000  LFT  |       0.37000        2580.38|       0.40000        2789.60| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 481 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 481                     CONTRACT ID : SRS-32529-A                  COUNTIES : RUSH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2   ) 35-1917625         |(      ) 
                                          |PAUL H ROHE COMPANY          |MILESTONE CONTRACTORS LP     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 808-75297               30.000  LFT  |      25.00000         750.00|      26.00000         780.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0021 808-75340                1.000  EACH |     495.00000         495.00|     520.00000         520.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
     SECTION TOTALS                       |           $       126,239.34|           $       131,254.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       126,239.34|           $       131,254.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 491 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 491                     CONTRACT ID : SRS-32530-A                  COUNTIES : RUSH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/30/10 
     LOCATION     : ON CR 800E FROM ORANGE PIKE TO SR 44                             PROJECT(S) :  0901386 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       214,236.10  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       235,100.00  109.7387% 
   3   35-0844079     PAUL H ROHE COMPANY                                                        $       243,379.23  113.6033% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 491 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 491                     CONTRACT ID : SRS-32530-A                  COUNTIES : RUSH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1917625          |(   3  ) 35-0844079 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |PAUL H ROHE COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|    1000.00000        1000.00|    1500.00000        1500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |    4000.00000        4000.00|   11750.00000       11750.00|    7000.00000        7000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 303-01180              522.000  TON  |      20.00000       10440.00|      20.00000       10440.00|      22.00000       11484.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0009 304-07490               53.300  TON  |     150.00000        7995.00|     150.00000        7995.00|     110.00000        5863.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0010 306-08042            31294.000  SYS  |       0.50000       15647.00|       0.45000       14082.30|       0.45000       14082.30 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0011 306-08043              880.000  SYS  |       1.00000         880.00|       1.00000         880.00|       1.00000         880.00 
  MILLING, TRANSITION                     |                             |                             | 
0012 402-07433             2582.000  TON  |      50.00000      129100.00|      54.00000      139428.00|      58.25000      150401.50 
  HMA SURFACE, TYPE B                     |                             |                             | 
0013 402-07451              259.000  TON  |      60.00000       15540.00|      62.00000       16058.00|      68.00000       17612.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0014 406-05520                8.700  TON  |     500.00000        4350.00|     650.00000        5655.00|     350.00000        3045.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 610-07487               33.000  TON  |     100.00000        3300.00|     135.00000        4455.00|     130.00000        4290.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0016 801-03290                2.000  EACH |     150.00000         300.00|     136.00000         272.00|     135.00000         270.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0017 801-06640               18.000  EACH |     125.00000        2250.00|     116.00000        2088.00|     115.00000        2070.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06775                       LUMP |    5000.00000        5000.00|    7212.60000        7212.60|   11455.00000       11455.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 801-92448               10.000  DAY  |      20.00000         200.00|       5.00000          50.00|      15.00000         150.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0020 808-06703            28164.000  LFT  |       0.30000        8449.20|       0.30000        8449.20|       0.29000        8167.56 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 491 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 491                     CONTRACT ID : SRS-32530-A                  COUNTIES : RUSH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(   3  ) 35-0844079 
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |PAUL H ROHE COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 808-75240             3521.000  LFT  |       0.30000        1056.30|       0.30000        1056.30|       0.29000        1021.09 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0022 808-75245            14082.000  LFT  |       0.30000        4224.60|       0.30000        4224.60|       0.29000        4083.78 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       214,236.10|           $       235,100.00|           $       243,379.23 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       214,236.10|           $       235,100.00|           $       243,379.23 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 501 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 501                     CONTRACT ID : SRS-32531-A                  COUNTIES : RUSH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/25/10 
     LOCATION     : ON FORT WAYNE ROAD FROM EAST 3RD STREET TO EAST 11TH             PROJECT(S) :  0901388 
                    STREET IN CITY OF RUSHVILLE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       146,432.25  100.0000% 
   2   35-0844079     PAUL H ROHE COMPANY                                                        $       155,559.90  106.2334% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       185,937.77  126.9787% 
   4   35-1917625     MILESTONE CONTRACTORS LP                                                   $       226,226.00  154.4919% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 501 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 501                     CONTRACT ID : SRS-32531-A                  COUNTIES : RUSH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-0844079          |(   3  ) 35-0918397 
                                          |DAVE OMARA CONTRACTOR INC    |PAUL H ROHE COMPANY          |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|     400.00000         400.00|    1000.00000        1000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |    7500.00000        7500.00|    8500.00000        8500.00|   10532.24000       10532.24 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 304-07490              223.000  TON  |      80.00000       17840.00|      90.00000       20070.00|     135.00000       30105.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 306-08034            11721.000  SYS  |       1.25000       14651.25|       0.55000        6446.55|       1.70000       19925.70 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 306-08432              827.000  SYS  |       1.00000         827.00|       1.30000        1075.10|       5.25000        4341.75 
  MILLING, APPROACH                       |                             |                             | 
0011 402-07433             1113.000  TON  |      50.00000       55650.00|      58.25000       64832.25|      63.75000       70953.75 
  HMA SURFACE, TYPE B                     |                             |                             | 
0012 402-07451              223.000  TON  |      50.00000       11150.00|      70.00000       15610.00|      74.70000       16658.10 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0013 406-05520                4.000  TON  |     500.00000        2000.00|     350.00000        1400.00|     500.00000        2000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 610-07487               79.000  TON  |     100.00000        7900.00|     110.00000        8690.00|     120.00000        9480.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0015 628-09408                3.000  MOS  |     500.00000        1500.00|     550.00000        1650.00|     210.00000         630.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0016 628-09409                3.000  MOS  |     150.00000         450.00|     100.00000         300.00|     100.00000         300.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0017 720-44000               15.000  EACH |     300.00000        4500.00|     355.00000        5325.00|     220.00000        3300.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0018 801-03290                2.000  EACH |     300.00000         600.00|     135.00000         270.00|     135.00000         270.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0019 801-06640               13.000  EACH |     120.00000        1560.00|     120.00000        1560.00|     120.00000        1560.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |    7500.00000        7500.00|   12750.00000       12750.00|    8200.23000        8200.23 
  MAINTAINING TRAFFIC                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 501 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 501                     CONTRACT ID : SRS-32531-A                  COUNTIES : RUSH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-0844079         |(   3  ) 35-0918397 
                                          |DAVE OMARA CONTRACTOR INC    |PAUL H ROHE COMPANY          |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 808-04298                2.000  EACH |     450.00000         900.00|     325.00000         650.00|     325.00000         650.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 
0022 808-06703             9700.000  LFT  |       0.50000        4850.00|       0.28000        2716.00|       0.28000        2716.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0023 808-75245             9700.000  LFT  |       0.50000        4850.00|       0.28000        2716.00|       0.28000        2716.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0024 808-75297              140.000  LFT  |       5.00000         700.00|       4.25000         595.00|       4.25000         595.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $       146,432.25|           $       155,559.90|           $       185,937.77 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       146,432.25|           $       155,559.90|           $       185,937.77 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 501 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 501                     CONTRACT ID : SRS-32531-A                  COUNTIES : RUSH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |   11250.00000       11250.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 304-07490              223.000  TON  |     225.00000       50175.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 306-08034            11721.000  SYS  |       0.80000        9376.80|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 306-08432              827.000  SYS  |       4.50000        3721.50|                             | 
  MILLING, APPROACH                       |                             |                             | 
0011 402-07433             1113.000  TON  |      74.00000       82362.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0012 402-07451              223.000  TON  |      82.00000       18286.00|                             | 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0013 406-05520                4.000  TON  |     800.00000        3200.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 610-07487               79.000  TON  |     165.00000       13035.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0015 628-09408                3.000  MOS  |     250.00000         750.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0016 628-09409                3.000  MOS  |     100.00000         300.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0017 720-44000               15.000  EACH |     600.00000        9000.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0018 801-03290                2.000  EACH |     145.00000         290.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0019 801-06640               13.000  EACH |     130.00000        1690.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |   14665.70000       14665.70|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 808-04298                2.000  EACH |     335.00000         670.00|                             | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             | 
  WORD (RR)                               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 501 -5 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 501                     CONTRACT ID : SRS-32531-A                  COUNTIES : RUSH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS LP     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0022 808-06703             9700.000  LFT  |       0.30000        2910.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0023 808-75245             9700.000  LFT  |       0.30000        2910.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0024 808-75297              140.000  LFT  |       4.50000         630.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $       226,226.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       226,226.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 511 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 511                     CONTRACT ID : SRS-32532-A                  COUNTIES : RUSH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/25/10 
     LOCATION     : ON CONRAD-HARCOURT WAY FROM SR 3 TO BENJAMIN ST AND ON           PROJECT(S) :  0901390 
                    BENJAMIN  ST FROM CONRAD-HARCOURT WAY TO E 11TH ST 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $       144,926.00  100.0000% 
   2   35-0844079     PAUL H ROHE COMPANY                                                        $       164,951.00  113.8174% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $       181,051.00  124.9265% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       195,680.00  135.0206% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 511 -2 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 511                     CONTRACT ID : SRS-32532-A                  COUNTIES : RUSH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-0844079          |(   3  ) 35-1917625 
                                          |DAVE OMARA CONTRACTOR INC    |PAUL H ROHE COMPANY          |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     400.00000         400.00|     400.00000         400.00|     750.00000         750.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |    5000.00000        5000.00|    8170.00000        8170.00|    8688.00000        8688.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 304-07490              249.000  TON  |      80.00000       19920.00|      90.00000       22410.00|     173.00000       43077.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 306-08034            13090.000  SYS  |       1.00000       13090.00|       0.55000        7199.50|       1.20000       15708.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 306-08432              822.000  SYS  |       1.00000         822.00|       1.25000        1027.50|       3.50000        2877.00 
  MILLING, APPROACH                       |                             |                             | 
0011 402-07433             1242.000  TON  |      50.00000       62100.00|      58.50000       72657.00|      51.50000       63963.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0012 402-07451              249.000  TON  |      60.00000       14940.00|      70.00000       17430.00|      58.00000       14442.00 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0013 406-05520                4.000  TON  |     500.00000        2000.00|     350.00000        1400.00|     490.00000        1960.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 610-07487               74.000  TON  |     100.00000        7400.00|     115.00000        8510.00|      95.00000        7030.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0015 628-09408                3.000  MOS  |     500.00000        1500.00|     570.00000        1710.00|     250.00000         750.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0016 628-09409                3.000  MOS  |     150.00000         450.00|     100.00000         300.00|     100.00000         300.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0017 720-44000               15.000  EACH |     300.00000        4500.00|     350.00000        5250.00|     475.00000        7125.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0018 801-03290                2.000  EACH |     300.00000         600.00|     135.00000         270.00|     135.00000         270.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0019 801-06640                8.000  EACH |     200.00000        1600.00|     135.00000        1080.00|     135.00000        1080.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |    5000.00000        5000.00|   12500.00000       12500.00|    8394.00000        8394.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                                                                                   PAGE : 511 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 511                     CONTRACT ID : SRS-32532-A                  COUNTIES : RUSH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-0844079         |(   3  ) 35-1917625 
                                          |DAVE OMARA CONTRACTOR INC    |PAUL H ROHE COMPANY          |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 808-06703              120.000  LFT  |       3.00000         360.00|       1.25000         150.00|       1.25000         150.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0022 808-75245             8900.000  LFT  |       0.50000        4450.00|       0.42000        3738.00|       0.42000        3738.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0023 808-75297               90.000  LFT  |       6.00000         540.00|       5.50000         495.00|       5.50000         495.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0024 808-75320                2.000  EACH |     125.00000         250.00|     125.00000         250.00|     125.00000         250.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
     SECTION TOTALS                       |           $       144,926.00|           $       164,951.00|           $       181,051.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       144,926.00|           $       164,951.00|           $       181,051.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 511                     CONTRACT ID : SRS-32532-A                  COUNTIES : RUSH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |   11394.97000       11394.97|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 304-07490              249.000  TON  |     140.10000       34884.90|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 306-08034            13090.000  SYS  |       1.57000       20551.30|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 306-08432              822.000  SYS  |       5.50000        4521.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0011 402-07433             1242.000  TON  |      60.15000       74706.30|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0012 402-07451              249.000  TON  |      76.27000       18991.23|                             | 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0013 406-05520                4.000  TON  |     500.00000        2000.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 610-07487               74.000  TON  |     126.65000        9372.10|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0015 628-09408                3.000  MOS  |     210.00000         630.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0016 628-09409                3.000  MOS  |     105.00000         315.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0017 720-44000               15.000  EACH |     210.00000        3150.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0018 801-03290                2.000  EACH |     135.00000         270.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0019 801-06640                8.000  EACH |     135.00000        1080.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06775                       LUMP |    8176.20000        8176.20|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0021 808-06703              120.000  LFT  |       1.25000         150.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 511                     CONTRACT ID : SRS-32532-A                  COUNTIES : RUSH 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0022 808-75245             8900.000  LFT  |       0.42000        3738.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0023 808-75297               90.000  LFT  |       5.50000         495.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0024 808-75320                2.000  EACH |     125.00000         250.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
     SECTION TOTALS                       |           $       195,680.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       195,680.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 551                     CONTRACT ID : SRS-32545-A                  COUNTIES : LAKE 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 11/21/09 
     LOCATION     : ON 3RD STREET FROM SOUTH  LASALLE STREET                         PROJECT(S) :  0900521 
                    TO MAIN STREET 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $       265,019.25  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       309,945.37  116.9520% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 551                     CONTRACT ID : SRS-32545-A                  COUNTIES : LAKE 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |     500.00000         500.00|    1300.00000        1300.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |   12750.00000       12750.00|   14500.00000       14500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 301-07448               50.000  TON  |      20.00000        1000.00|      62.00000        3100.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0009 304-07490              295.000  TON  |      80.00000       23600.00|     160.00000       47200.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0010 306-08034            23841.000  SYS  |       1.50000       35761.50|       1.75000       41721.75| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0011 306-08432             1576.000  SYS  |       5.00000        7880.00|       4.25000        6698.00| 
  MILLING, APPROACH                       |                             |                             | 
0012 402-07433             1967.000  TON  |      60.50000      119003.50|      66.00000      129822.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0013 402-07451               59.000  TON  |      77.00000        4543.00|      85.00000        5015.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0014 406-05521                6.000  SYS  |      60.00000         360.00|       0.20000           1.20| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 408-07504                3.000  TON  |       1.00000           3.00|    1950.00000        5850.00| 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                             |                             | 
  SEAL                                    |                             |                             | 
0016 610-07487              207.000  TON  |      85.00000       17595.00|     105.00000       21735.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0017 628-09408                4.000  MOS  |     400.00000        1600.00|     200.00000         800.00| 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0018 628-09409                4.000  MOS  |      50.00000         200.00|      65.00000         260.00| 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0019 801-03290                2.000  EACH |     100.00000         200.00|     130.00000         260.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0020 801-06207             1003.000  LFT  |       0.50000         501.50|       1.30000        1303.90| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 551 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 551                     CONTRACT ID : SRS-32545-A                  COUNTIES : LAKE 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0021 801-06218              114.000  LFT  |       0.50000          57.00|       6.50000         741.00| 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0022 801-06640               26.000  EACH |     100.00000        2600.00|      85.00000        2210.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0023 801-06775                       LUMP |   10000.00000       10000.00|    3000.00000        3000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0024 805-78470             4500.000  LFT  |       0.40000        1800.00|       0.40000        1800.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0025 805-78785                9.000  EACH |     120.00000        1080.00|     120.00000        1080.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0026 805-78795             1440.000  LFT  |      10.00000       14400.00|      10.00000       14400.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0027 808-06703             7349.000  LFT  |       0.35000        2572.15|       0.29000        2131.21| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0028 808-06713              222.000  LFT  |       1.00000         222.00|       0.66000         146.52| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0029 808-06714              222.000  LFT  |       1.00000         222.00|       0.66000         146.52| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0030 808-75245            10216.000  LFT  |       0.35000        3575.60|       0.29000        2962.64| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0031 808-75278               77.000  LFT  |       7.00000         539.00|       1.75000         134.75| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0032 808-75297              114.000  LFT  |       7.00000         798.00|       3.50000         399.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0033 808-75300              176.000  LFT  |       2.00000         352.00|       0.88000         154.88| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0034 808-75320                8.000  EACH |      75.00000         600.00|      59.00000         472.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0035 808-75340                2.000  EACH |     350.00000         700.00|     298.00000         596.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
     SECTION TOTALS                       |           $       265,019.25|           $       309,945.37|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       265,019.25|           $       309,945.37|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 621                     CONTRACT ID : SB -32040-B                  COUNTIES : BARTHOLOMEW 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
     DESCRIPTION  : BRIDGE REHABILITATION                                       COMPLETION DATE : 10/31/10 
     LOCATION     : ON US 31 OVER LITTLE SAND CREEK AND ON SR 46 OVER STONEY         PROJECT(S) :  0900303 
                    LONESOME CREEK                                                                 0900304 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1385672     FORCE CONSTRUCTION CO INC                                                  $     1,187,279.00  100.0000% 
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,291,191.00  108.7521% 
   3   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,628,576.00  137.1688% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 621                     CONTRACT ID : SB -32040-B                  COUNTIES : BARTHOLOMEW 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1385672          |(   2  ) 35-1618530          |(   3  ) 35-1917625 
                                          |FORCE CONSTRUCTION CO INC    |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS LP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 104-05404                       LUMP |  571480.00000      571480.00|  520000.00000      520000.00|  756000.00000      756000.00 
  DESIGN/BUILD , STR NO 31-03-6062B       |                             |                             | 
0002 104-05404                       LUMP |  571311.00000      571311.00|  715000.00000      715000.00|  798000.00000      798000.00 
  DESIGN/BUILD , STR NO 46-03-4175B       |                             |                             | 
0003 105-08520                2.000  EACH |     196.00000         392.00|     300.00000         600.00|     100.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               20.000  MOS  |     112.00000        2240.00|     100.00000        2000.00|      80.00000        1600.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0007 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             | 
0012 628-09403               10.000  MOS  |    1381.00000       13810.00|    2750.00000       27500.00|    2200.00000       22000.00 
  FIELD OFFICE, C                         |                             |                             | 
0013 628-09407                7.000  MOS  |     427.00000        2989.00|     300.00000        2100.00|     400.00000        2800.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , 1 EACH                     |                             |                             | 
0014 722-51401              533.000  SFT  |      47.00000       25051.00|      45.00000       23985.00|      90.00000       47970.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
     SECTION TOTALS                       |           $     1,187,279.00|           $     1,291,191.00|           $     1,628,576.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,187,279.00|           $     1,291,191.00|           $     1,628,576.00 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 631                     CONTRACT ID : SB -32454-A                  COUNTIES : HANCOCK 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
     DESCRIPTION  : BRIDGE MAINTENANCE AND REPAIR                               COMPLETION DATE : 08/13/10 
     LOCATION     : ON I-70 5.75 MILES WEST OF SR 9                                  PROJECT(S) :  0901188 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       407,780.00  100.0000% 
   2   90-0177865     HIS CONSTRUCTORS LLC                                                       $       410,400.00  100.6425% 
   3   35-1310611     DUNCAN ROBERTSON INC                                                       $       470,153.30  115.2958% 
   4   26-4305155     R A MYERS CONSTRUCTION CO.                                                 $       497,555.00  122.0155% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 631                     CONTRACT ID : SB -32454-A                  COUNTIES : HANCOCK 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1618530          |(   2  ) 90-0177865          |(   3  ) 35-1310611 
                                          |AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC         |DUNCAN ROBERTSON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN BUILD BRIDGE MAINTENANCE AND REPAIR 
                                          |                             |                             | 
0001 104-05404                       LUMP |  375000.00000      375000.00|  368660.00000      368660.00|  443498.30000      443498.30 
  DESIGN/BUILD                            |                             |                             | 
0002 105-08520                1.000  EACH |     375.00000         375.00|     205.00000         205.00|     250.00000         250.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |      75.00000         900.00|     100.00000        1200.00|      75.00000         900.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 628-09402               12.000  MOS  |    2000.00000       24000.00|    2400.00000       28800.00|    1250.00000       15000.00 
  FIELD OFFICE, B                         |                             |                             | 
0011 628-09407               12.000  MOS  |     250.00000        3000.00|     315.00000        3780.00|     250.00000        3000.00 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0012 722-51401               50.000  SFT  |      90.00000        4500.00|     155.00000        7750.00|     150.00000        7500.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
     SECTION TOTALS                       |           $       407,780.00|           $       410,400.00|           $       470,153.30 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       407,780.00|           $       410,400.00|           $       470,153.30 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 631                     CONTRACT ID : SB -32454-A                  COUNTIES : HANCOCK 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 26-4305155          |(       )                    |(      ) 
                                          |R A MYERS CONSTRUCTION CO.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN BUILD BRIDGE MAINTENANCE AND REPAIR 
                                          |                             |                             | 
0001 104-05404                       LUMP |  475000.00000      475000.00|                             | 
  DESIGN/BUILD                            |                             |                             | 
0002 105-08520                1.000  EACH |     250.00000         250.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521               12.000  MOS  |     150.00000        1800.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0006 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 628-09402               12.000  MOS  |    1300.00000       15600.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0011 628-09407               12.000  MOS  |     200.00000        2400.00|                             | 
  FIELD OFFICE COMPUTER SYSTEM,           |                             |                             | 
  ADDITIONAL , ONE EACH                   |                             |                             | 
0012 722-51401               50.000  SFT  |      50.00000        2500.00|                             | 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
     SECTION TOTALS                       |           $       497,555.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       497,555.00|           $             0.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 671                     CONTRACT ID : ST -32407-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
     DESCRIPTION  : TRAFFIC SIGNAL INSTALLATION                                 COMPLETION DATE : 06/30/10 
     LOCATION     : AT JUNCTION OF CR 200N AND RONALD REGAN PARKWAY IN               PROJECT(S) :  0901101 
                    TOWN OF AVON, IN 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0821499     JAMES H DREW CORPORATION                                                   $       155,244.75  100.0000% 
   2   35-1262778     MIDWESTERN ELECTRIC                                                        $       158,790.25  102.2838% 
   3   35-1657131     MICHIANA CONTRACTING INC                                                   $       163,903.50  105.5775% 
   4   35-1710202     SIGNAL CONSTRUCTION INC                                                    $       168,306.50  108.4137% 
   5   06-1675328     MARTELL ELECTRIC LLC                                                       $       170,975.20  110.1327% 
   6   35-0392360     HOOSIER COMPANY INC THE                                                    $       172,058.40  110.8304% 
   7   74-2851603     QUANTA SERVICES INC                                                        $       176,754.50  113.8554% 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 671                     CONTRACT ID : ST -32407-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2  ) 35-1262778          |(   3  ) 35-1657131 
                                          |JAMES H DREW CORPORATION     |MIDWESTERN ELECTRIC          |MICHIANA CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL INSTALLATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |     735.00000         735.00|     790.00000         790.00|     100.00000         100.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    1380.23000        1380.23|    6780.00000        6780.00|   13200.00000       13200.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 628-09408                9.000  MOS  |      50.00000         450.00|      95.00000         855.00|     115.00000        1035.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0008 628-09409                9.000  MOS  |      80.00000         720.00|      93.00000         837.00|      58.00000         522.00 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0009 801-03290                4.000  EACH |     315.00000        1260.00|     328.00000        1312.00|     350.00000        1400.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0010 801-06775                       LUMP |    3600.24000        3600.24|    5310.00000        5310.00|    3525.00000        3525.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0011 802-76025               30.000  SFT  |      32.99000         989.70|      15.00000         450.00|      14.30000         429.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0012 802-97812                4.000  EACH |    2816.68000       11266.72|    2775.00000       11100.00|    3145.00000       12580.00 
  STREET NAME IDENTIFICATION SIGN ,       |                             |                             | 
  ILLUMINATED, LED                        |                             |                             | 
0013 805-01815                4.000  EACH |    2370.23000        9480.92|    1888.00000        7552.00|    2080.00000        8320.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0014 805-01842               12.000  EACH |     746.43000        8957.16|     810.00000        9720.00|     930.00000       11160.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0015 805-03978                4.000  EACH |     682.92000        2731.68|     668.00000        2672.00|     675.00000        2700.00 
  EMERGENCY VEHICLE LIGHT DETECTOR,       |                             |                             | 
  SINGLE CHANNEL, ONE DIRECTION           |                             |                             | 
0016 805-03980                4.000  EACH |     204.42000         817.68|     224.00000         896.00|     125.00000         500.00 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KI |                             |                             | 
0017 805-03983                1.000  EACH |    4055.96000        4055.96|    3829.00000        3829.00|    4280.00000        4280.00 
  PHASE SELECTORS                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 671                     CONTRACT ID : ST -32407-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 35-1262778         |(   3  ) 35-1657131 
                                          |JAMES H DREW CORPORATION     |MIDWESTERN ELECTRIC          |MICHIANA CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 805-03985              780.000  LFT  |       0.89000         694.20|       1.18000         920.40|       1.55000        1209.00 
  DETECTOR CABLE 3C 20GA.                 |                             |                             | 
0019 805-06592             2140.000  LFT  |      11.31000       24203.40|      12.00000       25680.00|      10.40000       22256.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0020 805-78100                1.000  EACH |    8426.00000        8426.00|    8245.00000        8245.00|    8140.00000        8140.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0021 805-78205                4.000  EACH |     606.96000        2427.84|     542.00000        2168.00|     610.00000        2440.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0022 805-78230                4.000  EACH |     871.49000        3485.96|     830.00000        3320.00|     845.00000        3380.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0023 805-78415                4.000  EACH |    1771.26000        7085.04|    1410.00000        5640.00|    1800.00000        7200.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0024 805-78420                4.000  EACH |     227.25000         909.00|     230.00000         920.00|     225.00000         900.00 
  DISCONNECT HANGER                       |                             |                             | 
0025 805-78445                1.000  EACH |     880.00000         880.00|     620.00000         620.00|     665.00000         665.00 
  SIGNAL SERVICE                          |                             |                             | 
0026 805-78467              150.000  LFT  |       2.21000         331.50|       2.30000         345.00|       1.75000         262.50 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0027 805-78470             4600.000  LFT  |       0.55000        2530.00|       0.42000        1932.00|       0.12000         552.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0028 805-78480             1560.000  LFT  |       1.00000        1560.00|       0.98000        1528.80|       1.15000        1794.00 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0029 805-78485               60.000  LFT  |       1.22000          73.20|       1.80000         108.00|       1.30000          78.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0030 805-78490              820.000  LFT  |       1.44000        1180.80|       1.60000        1312.00|       1.35000        1107.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0031 805-78510             3235.000  LFT  |       0.84000        2717.40|       0.78000        2523.30|       1.10000        3558.50 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0032 805-78785               14.000  EACH |     665.50000        9317.00|     622.00000        8708.00|     580.00000        8120.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0033 805-78795             1475.000  LFT  |       6.21000        9159.75|       7.10000       10472.50|       7.30000       10767.50 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0034 805-78925                1.000  EACH |    1075.12000        1075.12|     975.00000         975.00|     860.00000         860.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0035 805-79020                       LUMP |     665.24000         665.24|     155.00000         155.00|       1.00000           1.00 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 
0036 805-81060                4.000  EACH |    5684.25000       22737.00|    5635.00000       22540.00|    5645.00000       22580.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 
0037 805-92504                7.000  EACH |     170.63000        1194.41|     202.00000        1414.00|     170.00000        1190.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/03/09 
                                                                                                                   PAGE : 671 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 671                     CONTRACT ID : ST -32407-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   1  ) 35-0821499          |(   2   ) 35-1262778         |(   3  ) 35-1657131 
                                          |JAMES H DREW CORPORATION     |MIDWESTERN ELECTRIC          |MICHIANA CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 807-02783                4.000  EACH |    1061.16000        4244.64|     810.00000        3240.00|     800.00000        3200.00 
  LUMINAIRE MAST ARM, 15 FT.              |                             |                             | 
0039 807-03950                4.000  EACH |     479.94000        1919.76|     463.00000        1852.00|     425.00000        1700.00 
  LUMINAIRE, ORNAMENTAL                   |                             |                             | 
0040 808-06716              102.000  LFT  |       3.15000         321.30|       3.30000         336.60|       3.50000         357.00 
  LINE, REMOVE                            |                             |                             | 
0041 808-75297              163.000  LFT  |       6.30000        1026.90|       6.55000        1067.65|       7.00000        1141.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0042 808-75320                6.000  EACH |     105.00000         630.00|     110.00000         660.00|     115.00000         690.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
     SECTION TOTALS                       |           $       155,244.75|           $       158,790.25|           $       163,903.50 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       155,244.75|           $       158,790.25|           $       163,903.50 
==================================================================================================================================== 
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     CALL ORDER   : 671                     CONTRACT ID : ST -32407-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1710202          |(   5   ) 06-1675328         |(   6  ) 35-0392360 
                                          |SIGNAL CONSTRUCTION INC      |MARTELL ELECTRIC LLC         |HOOSIER COMPANY INC THE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL INSTALLATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1000.00000        1000.00|     500.00000         500.00|     835.00000         835.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   10000.00000       10000.00|    8400.00000        8400.00|    3682.00000        3682.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 628-09408                9.000  MOS  |     125.00000        1125.00|      60.00000         540.00|     104.00000         936.00 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0008 628-09409                9.000  MOS  |     125.00000        1125.00|      50.00000         450.00|      51.90000         467.10 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0009 801-03290                4.000  EACH |     350.00000        1400.00|     150.00000         600.00|     311.00000        1244.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0010 801-06775                       LUMP |    3500.00000        3500.00|    4200.00000        4200.00|    3843.00000        3843.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0011 802-76025               30.000  SFT  |      20.00000         600.00|      17.50000         525.00|      17.30000         519.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0012 802-97812                4.000  EACH |    3350.00000       13400.00|    3000.00000       12000.00|    2742.00000       10968.00 
  STREET NAME IDENTIFICATION SIGN ,       |                             |                             | 
  ILLUMINATED, LED                        |                             |                             | 
0013 805-01815                4.000  EACH |    2000.00000        8000.00|    1800.00000        7200.00|    2092.00000        8368.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0014 805-01842               12.000  EACH |     750.00000        9000.00|     850.00000       10200.00|     907.00000       10884.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0015 805-03978                4.000  EACH |     750.00000        3000.00|    1000.00000        4000.00|     727.00000        2908.00 
  EMERGENCY VEHICLE LIGHT DETECTOR,       |                             |                             | 
  SINGLE CHANNEL, ONE DIRECTION           |                             |                             | 
0016 805-03980                4.000  EACH |     200.00000         800.00|     350.00000        1400.00|     301.00000        1204.00 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KI |                             |                             | 
0017 805-03983                1.000  EACH |    4500.00000        4500.00|    4500.00000        4500.00|    3825.00000        3825.00 
  PHASE SELECTORS                         |                             |                             | 
0018 805-03985              780.000  LFT  |       1.25000         975.00|       1.40000        1092.00|       2.10000        1638.00 
  DETECTOR CABLE 3C 20GA.                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 671                     CONTRACT ID : ST -32407-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1710202          |(   5   ) 06-1675328         |(   6  ) 35-0392360 
                                          |SIGNAL CONSTRUCTION INC      |MARTELL ELECTRIC LLC         |HOOSIER COMPANY INC THE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 805-06592             2140.000  LFT  |      10.00000       21400.00|      14.00000       29960.00|      13.60000       29104.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0020 805-78100                1.000  EACH |   10000.00000       10000.00|    8500.00000        8500.00|    7972.00000        7972.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0021 805-78205                4.000  EACH |     600.00000        2400.00|     650.00000        2600.00|     612.00000        2448.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0022 805-78230                4.000  EACH |     850.00000        3400.00|     950.00000        3800.00|     868.00000        3472.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0023 805-78415                4.000  EACH |    1800.00000        7200.00|    1450.00000        5800.00|    1919.00000        7676.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0024 805-78420                4.000  EACH |     275.00000        1100.00|     300.00000        1200.00|     284.00000        1136.00 
  DISCONNECT HANGER                       |                             |                             | 
0025 805-78445                1.000  EACH |     650.00000         650.00|     450.00000         450.00|     700.00000         700.00 
  SIGNAL SERVICE                          |                             |                             | 
0026 805-78467              150.000  LFT  |       2.00000         300.00|       2.20000         330.00|       3.60000         540.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0027 805-78470             4600.000  LFT  |       0.15000         690.00|       0.20000         920.00|       0.15000         690.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0028 805-78480             1560.000  LFT  |       1.25000        1950.00|       1.20000        1872.00|       1.90000        2964.00 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0029 805-78485               60.000  LFT  |       1.50000          90.00|       1.50000          90.00|       2.50000         150.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0030 805-78490              820.000  LFT  |       1.75000        1435.00|       1.60000        1312.00|       2.70000        2214.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0031 805-78510             3235.000  LFT  |       1.50000        4852.50|       1.20000        3882.00|       1.50000        4852.50 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0032 805-78785               14.000  EACH |     625.00000        8750.00|     650.00000        9100.00|     880.00000       12320.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0033 805-78795             1475.000  LFT  |       7.00000       10325.00|       7.00000       10325.00|       7.40000       10915.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0034 805-78925                1.000  EACH |     650.00000         650.00|     550.00000         550.00|    1769.00000        1769.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0035 805-79020                       LUMP |       1.00000           1.00|    1000.00000        1000.00|       1.00000           1.00 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 
0036 805-81060                4.000  EACH |    6500.00000       26000.00|    6250.00000       25000.00|    5591.00000       22364.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 
0037 805-92504                7.000  EACH |     200.00000        1400.00|     180.00000        1260.00|     165.00000        1155.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0038 807-02783                4.000  EACH |     900.00000        3600.00|     850.00000        3400.00|    1155.00000        4620.00 
  LUMINAIRE MAST ARM, 15 FT.              |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 671                     CONTRACT ID : ST -32407-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   4  ) 35-1710202          |(   5   ) 06-1675328         |(   6  ) 35-0392360 
                                          |SIGNAL CONSTRUCTION INC      |MARTELL ELECTRIC LLC         |HOOSIER COMPANY INC THE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 807-03950                4.000  EACH |     450.00000        1800.00|     420.00000        1680.00|     430.00000        1720.00 
  LUMINAIRE, ORNAMENTAL                   |                             |                             | 
0040 808-06716              102.000  LFT  |       3.00000         306.00|       4.40000         448.80|       3.10000         316.20 
  LINE, REMOVE                            |                             |                             | 
0041 808-75297              163.000  LFT  |       6.00000         978.00|       8.80000        1434.40|       6.20000        1010.60 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0042 808-75320                6.000  EACH |     100.00000         600.00|      75.00000         450.00|     104.00000         624.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
     SECTION TOTALS                       |           $       168,306.50|           $       170,975.20|           $       172,058.40 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       168,306.50|           $       170,975.20|           $       172,058.40 
==================================================================================================================================== 
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     CALL ORDER   : 671                     CONTRACT ID : ST -32407-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL INSTALLATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |     500.00000         500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             | 
  LIQUIDATED DAMAGES                      |                             |                             | 
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             | 
  CONTRACT LIENS                          |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    8000.00000        8000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 628-09408                9.000  MOS  |     100.00000         900.00|                             | 
  MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH  |                             |                             | 
0008 628-09409                9.000  MOS  |      50.00000         450.00|                             | 
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             | 
0009 801-03290                4.000  EACH |     100.00000         400.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0010 801-06775                       LUMP |     500.00000         500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0011 802-76025               30.000  SFT  |      25.00000         750.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0012 802-97812                4.000  EACH |    2800.00000       11200.00|                             | 
  STREET NAME IDENTIFICATION SIGN ,       |                             |                             | 
  ILLUMINATED, LED                        |                             |                             | 
0013 805-01815                4.000  EACH |    1500.00000        6000.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0014 805-01842               12.000  EACH |     900.00000       10800.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0015 805-03978                4.000  EACH |     650.00000        2600.00|                             | 
  EMERGENCY VEHICLE LIGHT DETECTOR,       |                             |                             | 
  SINGLE CHANNEL, ONE DIRECTION           |                             |                             | 
0016 805-03980                4.000  EACH |     190.00000         760.00|                             | 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KI |                             |                             | 
0017 805-03983                1.000  EACH |    3500.00000        3500.00|                             | 
  PHASE SELECTORS                         |                             |                             | 
0018 805-03985              780.000  LFT  |       2.10000        1638.00|                             | 
  DETECTOR CABLE 3C 20GA.                 |                             |                             | 
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     CALL ORDER   : 671                     CONTRACT ID : ST -32407-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 805-06592             2140.000  LFT  |      16.10000       34454.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0020 805-78100                1.000  EACH |    8000.00000        8000.00|                             | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0021 805-78205                4.000  EACH |     650.00000        2600.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0022 805-78230                4.000  EACH |     850.00000        3400.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0023 805-78415                4.000  EACH |    2200.00000        8800.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0024 805-78420                4.000  EACH |     200.00000         800.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0025 805-78445                1.000  EACH |     800.00000         800.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0026 805-78467              150.000  LFT  |       2.90000         435.00|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0027 805-78470             4600.000  LFT  |       0.20000         920.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0028 805-78480             1560.000  LFT  |       1.90000        2964.00|                             | 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0029 805-78485               60.000  LFT  |       2.10000         126.00|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0030 805-78490              820.000  LFT  |       2.30000        1886.00|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0031 805-78510             3235.000  LFT  |       1.70000        5499.50|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0032 805-78785               14.000  EACH |     640.00000        8960.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0033 805-78795             1475.000  LFT  |       9.00000       13275.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0034 805-78925                1.000  EACH |     950.00000         950.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0035 805-79020                       LUMP |       1.00000           1.00|                             | 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 
0036 805-81060                4.000  EACH |    6300.00000       25200.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 
0037 805-92504                7.000  EACH |     160.00000        1120.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0038 807-02783                4.000  EACH |     900.00000        3600.00|                             | 
  LUMINAIRE MAST ARM, 15 FT.              |                             |                             | 
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     CALL ORDER   : 671                     CONTRACT ID : ST -32407-A                  COUNTIES : HENDRICKS 
     LETTING DATE : 09/23/09  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
==================================================================================================================================== 
                                          |(   7  ) 74-2851603          |(       )                    |(      ) 
                                          |QUANTA SERVICES INC          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 807-03950                4.000  EACH |     700.00000        2800.00|                             | 
  LUMINAIRE, ORNAMENTAL                   |                             |                             | 
0040 808-06716              102.000  LFT  |       4.00000         408.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0041 808-75297              163.000  LFT  |       8.00000        1304.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0042 808-75320                6.000  EACH |      75.00000         450.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
     SECTION TOTALS                       |           $       176,754.50|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       176,754.50|           $             0.00|           $ 
==================================================================================================================================== 
 


