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135 IR-30108-A     CA, DB Greenfield 252 169 116 177
161 IR-33087-A     CB, EE Laporte 126 15
201 R -26792-A     BA, CB Ft. Wayne 149 35
205 R -26831-A     BA, CB Ft. Wayne 152 29 21
211 R -29489-A     BA, CB Seymour 175 76 82
223 R -29753-A     BA Greenfield 288 213 56 144
225 R -29852-A     BA Seymour 246 40
231 R-31299-A CB, EE Laporte 82 23 8
241 R -31484-A     BA, CB Crawfordsville 194 176 21 135
251 R -31680-A     BA, EE, EF Laporte 246 123 103
261 R -31703-A     BA, CB Ft. Wayne 144 63
265 R -32066-A     0290 Vincennes 57
281 R -32491-A     EJ Laporte 53 8

R -32795-A     180 16 6
311 R-32881-A CB, EE Greenfield 192 71
325 R -33010-A     CB, ET Greenfield 58
331 R -33027-A     CB, ET, 0163 Greenfield 51
361 RS-29945-A     BA Ft. Wayne 146 15
371 RS-30455-A     BA Ft. Wayne 118 12
381 RS-30677-A     BA Vincennes 105
385 RS-31231-A     BA Crawfordsville 100
391 RS-31485-A     BA, CB, EE Ft. Wayne 133 28
401 RS-31975-A     BA Seymour 136
411 RS-31981-A     BA Seymour 150
421 RS-32645-A BA Crawfordsville 111
431 RS-32646-A BA 0194 Crawfordsville 141
441 B -29688-A     DA Greenfield 85 42
451 B-30359-A CB, DC Laporte 274 111
461 B -31232-A     DA Crawfordsville 96 50
465 B -31727-A     CB Seymour 49 7
471 B -31735-A     CB Ft. Wayne 62 11
481 B -31793-A     CB Seymour 57 10
491 B -32865-A     CB Vincennes 61
501 B -32997-A     CB, EF Greenfield 65 7

B -33024-A     73 16
551 M -32998-A     BA, EF Greenfield 41
561 M -32999-A     BA Greenfield 42
601 T -31622-A     EA Ft. Wayne 134 9
603 T -32226-B     EA Ft. Wayne 149 25
605 T -32868-A     EA, 0048 Crawfordsville 203 86
611 T-32908-A EA, ED Greenfield 102 5
621 T-33004-A EA Laporte 103 3
651 TM-31602-A     EA Vincennes 91 5
661 TM-33096-A     EA, 0165 Greenfield 139
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