

CALL ORDER : 110

CONTRACT ID : IB-30855-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	NEW BRIDGE CONSTRUCTION		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
7	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
8	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
9	201-52370 CLEARING RIGHT OF WAY	LUMP	LUMP
10	202-01261 TESTING FOR ASBESTOS	3.000	EACH
11	202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
12	202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
13	202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO	LUMP	LUMP
14	202-96133 PIPE, REMOVE	69.000	LFT
15	202-99187 FENCE, FARM FIELD, REMOVE	2,053.000	LFT
16	203-02000 EXCAVATION, COMMON	6,194.000	CYS
17	203-02055 EMBANKMENT	208,581.000	CYS
18	205-03371 SEDIMENT, REMOVE	480.000	CYS
19	205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP	348.500	TON
20	205-06933 TEMPORARY DITCH INLET PROTECTION	1.000	EACH
21	205-06936 TEMPORARY SEDIMENT TRAP	102.000	TON
22	205-06937 TEMPORARY SILT FENCE	1,821.000	LFT
23	205-09543 NO 2 STONE	180.000	TON
24	206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED	312.000	CYS
25	211-02050 B BORROW	17,078.000	CYS
26	211-09264 STRUCTURAL BACKFILL, TYPE 1	756.400	CYS
27	211-09266 STRUCTURAL BACKFILL, TYPE 3	19,440.000	CYS
28	302-07455 DENSE GRADED SUBBASE	134.000	CYS
29	503-05310 TERMINAL JOINT	96.000	LFT
30	602-06729 BARRIER DELINEATOR	38.000	EACH
31	603-06040 FENCE, FARM FIELD, 47 IN	5,664.000	LFT
32	609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN	848.400	SYS
33	616-02320 GEOTEXTILES	3,192.300	SYS
34	616-06405 RIPRAP, REVETMENT	1,418.000	TON
35	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	3.000	EACH
36	621-06545 FERTILIZER	3.000	TON
37	621-06553 SEED MIXTURE, R	1,153.000	LBS
38	621-06557 SEED MIXTURE, T	509.000	LBS
39	621-06565 MULCHING MATERIAL	20.000	TON
40	621-06567 WATER	10.100	KGAL
41	621-06574 SODDING	2,517.000	SYS
42	701-01814 MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT	1.000	EACH
43	701-06011 DYNAMIC PILE LOAD TEST	6.000	EACH
44	701-08253 PILE SLEEVES	28.000	EACH
45	701-09557 TEST PILE, DYNAMIC, PRODUCTION	363.000	LFT
46	701-09559 TEST PILE, DYNAMIC, RESTRIKE	6.000	EACH
47	701-09683 PILE SHOE, HP 12 X 74	72.000	EACH
48	701-95780 PILE, STEEL H, HP 12 IN X 74	2,733.000	LFT
49	702-05533 GRATES, BASINS, AND FITTINGS, CAST IRON	LUMP	LUMP

CALL ORDER : 110

CONTRACT ID : IB-30855-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	NEW BRIDGE CONSTRUCTION		
50	702-51005 CONCRETE, A, SUBSTRUCTURE	589.800	CYS
51	702-51015 CONCRETE, B, FOOTINGS	138.400	CYS
52	702-92857 CONCRETE, C, SUBSTRUCTURE	110.000	CYS
53	703-06028 REINFORCING BARS	77,974.000	LBS
54	703-06029 REINFORCING BARS, EPOXY COATED	333,226.000	LBS
55	704-51002 CONCRETE, C, SUPERSTRUCTURE	944.700	CYS
56	706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT	5.000	EACH
57	706-51020 RAILING, CONCRETE, C	138.700	CYS
58	707-09316 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 78 IN X 48 IN	2,410.000	LFT
59	709-51821 SURFACE SEAL	LUMP	LUMP
60	714-11174 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,	492.000	LFT
61	715-05151 PIPE, TYPE 2 CIRCULAR 15 IN	87.000	LFT
62	715-09064 VIDEO INSPECTION FOR PIPE	87.000	LFT
63	715-46005 PIPE END SECTION, 15 IN	1.000	EACH
64	720-45065 INLET, N12	1.000	EACH
65	731-93945 FACE PANELS, CONCRETE	18,501.000	SFT
66	731-93946 WALL ERECTION	18,501.000	SFT
67	731-93947 LEVELING PAD, CONCRETE	623.000	LFT
68	801-03290 CONSTRUCTION SIGN, C	2.000	EACH
69	801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN	2,460.000	LFT
70	801-06640 CONSTRUCTION SIGN, A	10.000	EACH
71	801-06645 CONSTRUCTION SIGN, B	2.000	EACH
72	801-06710 FLASHING ARROW SIGN	120.000	DAY
73	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
74	801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2	372.600	LFT
75	801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED	150.000	LFT

CALL ORDER : 130

CONTRACT ID : IB-30998-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE CONSTRUCTION - STEEL		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
7	201-52370 CLEARING RIGHT OF WAY	LUMP	LUMP
8	202-02240 PAVEMENT REMOVAL	388.000	SYS
9	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
10	205-09543 NO 2 STONE	100.000	TON
11	210-08261 ACCESS	1.000	EACH
12	211-06467 AGGREGATE FOR END BENT BACKFILL	46.900	CYS
13	302-07455 DENSE GRADED SUBBASE	58.000	CYS
14	502-06329 PCCP, 12 IN	247.000	SYS
15	503-03489 RETROFITTED TIE BARS	54.000	EACH
16	503-05310 TERMINAL JOINT	52.300	LFT
17	601-01522 GUARDRAIL, TRANSITION TYPE TGB	2.000	EACH
18	601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING	56.250	LFT
19	601-02241 GUARDRAIL, REMOVE	168.000	LFT
20	601-99132 GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING	2.000	EACH
21	602-06729 BARRIER DELINEATOR	176.000	EACH
22	602-91266 CONCRETE MEDIAN BARRIER, MODIFIED	4,237.000	LFT
23	609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN	125.000	SYS
24	616-02320 GEOTEXTILES	86.000	SYS
25	616-51367 SLOPEWALL, CONCRETE, 4 IN	170.000	SYS
26	628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
27	628-09403 FIELD OFFICE, C	16.000	MOS
28	628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	32.000	MOS
29	628-11007 CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES	48.000	MOS
30	628-11068 CELLULAR TELEPHONE/RADIO	3.000	EACH
31	702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON	1,920.000	LBS
32	702-51863 FIELD DRILLED HOLE IN CONCRETE	4,557.000	EACH
33	702-92857 CONCRETE, C, SUBSTRUCTURE	344.800	CYS
34	703-01719 CATHODIC PROTECTION SYSTEM	LUMP	LUMP
35	703-06028 REINFORCING BARS	44,027.000	LBS
36	703-06029 REINFORCING BARS, EPOXY COATED	451,806.000	LBS
37	704-51002 CONCRETE, C, SUPERSTRUCTURE	975.000	CYS
38	706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC	2.000	EACH
39	706-51020 RAILING, CONCRETE, C	262.400	CYS
40	709-51821 SURFACE SEAL	LUMP	LUMP
41	711-51038 STRUCTURAL STEEL	LUMP	LUMP
42	715-05407 PIPE, END BENT DRAIN, 6 IN	38.000	LFT
43	715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM	LUMP	LUMP
44	724-51927 STRUCTURAL EXPANSION JOINT, M	56.670	LFT
45	726-92406 BEARING ASSEMBLY, ELASTOMERIC	28.000	EACH
46	726-95870 BEARING ASSEMBLY, PTFE	8.000	EACH
47	801-03290 CONSTRUCTION SIGN, C	2.000	EACH
48	801-04308 ROAD CLOSURE SIGN ASSEMBLY	4.000	EACH
49	801-06625 DETOUR ROUTE MARKER ASSEMBLY	8.000	EACH

CALL ORDER : 130

CONTRACT ID : IB-30998-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE CONSTRUCTION - STEEL		
50	801-06640 CONSTRUCTION SIGN, A	12.000	EACH
51	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
52	801-07118 BARRICADE, III-A	120.000	LFT
53	801-07119 BARRICADE, III-B	48.000	LFT
54	801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN	2.000	EACH
55	802-03821 SIGN, SHEET, WITH LEGEND	17.000	EACH
56	802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE	77.000	LFT
57	802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE	87.750	LFT
58	802-93388 BARRIER WALL SIGN BRACKET ASSEMBLY, MEDIAN	5.000	EACH
59	802-93389 BARRIER WALL SIGN BRACKET, SHOULDER	4.000	EACH
60	807-04744 LIGHTING	LUMP	LUMP
61	808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN	1,405.000	LFT
62	808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN	5,755.000	LFT

CALL ORDER : 150

CONTRACT ID : IR-33197-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	NOISE ABATEMENT		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
7	201-52370 CLEARING RIGHT OF WAY	LUMP	LUMP
8	203-02000 EXCAVATION, COMMON	377.770	CYS
9	205-06932 TEMPORARY CHECK DAM, STRAW BALES	32.000	LFT
10	205-06936 TEMPORARY SEDIMENT TRAP	21.700	TON
11	205-06937 TEMPORARY SILT FENCE	5,600.000	LFT
12	205-09543 NO 2 STONE	6,223.520	TON
13	303-01180 COMPACTED AGGREGATE, NO. 53	1,279.420	TON
14	303-05738 AGGREGATE, NO. 5	755.540	TON
15	620-08426 SOUND BARRIER DESIGN AND LAYOUT	LUMP	LUMP
16	620-08427 SOUND BARRIER ERECTION	73,241.000	SFT
17	620-08428 SOUND BARRIER PANELS	73,241.000	SFT
18	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	3.000	EACH
19	621-06545 FERTILIZER	4.200	TON
20	621-06553 SEED MIXTURE, R	1,778.000	LBS
21	621-06557 SEED MIXTURE, T	4,707.000	LBS
22	621-06565 MULCHING MATERIAL	62.800	TON
23	621-06567 WATER	9.720	KGAL
24	621-06574 SODDING	2,700.000	SYS
25	628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
26	628-09401 FIELD OFFICE, A	10.000	MOS
27	628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN	10.000	MOS
28	628-11068 CELLULAR TELEPHONE/RADIO	1.000	EACH
29	715-05048 PIPE, TYPE 4 CIRCULAR 6 IN	4,800.000	LFT
30	715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN	239.000	LFT
31	715-05151 PIPE, TYPE 2 CIRCULAR 15 IN	5,600.000	LFT
32	715-46005 PIPE END SECTION, 15 IN	2.000	EACH
33	718-06529 OUTLET PROTECTOR, 2	4.000	EACH
34	718-06531 OUTLET PROTECTOR, 3	9.000	EACH
35	718-06532 VIDEO INSPECTION FOR UNDERDRAINS	3,000.000	LFT
36	718-52610 AGGREGATE FOR UNDERDRAINS	176.200	CYS
37	718-99153 GEOTEXTILES FOR UNDERDRAIN	173.000	SYS
38	801-03290 CONSTRUCTION SIGN, C	2.000	EACH
39	801-04746 ENERGY ABSORBING TERMINAL, CZ, TL-	2.000	EACH
40	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
41	801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1	5,226.000	LFT
42	802-01749 SIGN BRACKET ASSEMBLY, WALL MOUNTED	14.000	EACH
43	802-09838 SIGN, SHEET, WITH LEGEND 0.080"	22.000	SFT
44	802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS	105.000	SFT
45	802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS	126.000	SFT
46	802-76055 SIGN POST, A	70.000	LFT
47	802-99058 SIGN SHEET, INSTALL	25.000	EACH

CALL ORDER : 200

CONTRACT ID : R -29045-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08440 QUALITY ADJUSTMENTS, HMA	1.000	DOL
5	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
6	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
7	109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS	1.000	DOL
8	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
9	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
10	303-01180 COMPACTED AGGREGATE, NO. 53	100.000	TON
11	304-07783 HMA PATCHING, TYPE D	1,904.000	TON
12	306-08034 MILLING, ASPHALT, 1 1/2 IN	374,383.000	SYS
13	306-08043 MILLING, TRANSITION	600.000	SYS
14	306-08432 MILLING, APPROACH	444.000	SYS
15	401-06264 PROFILOGRAPH, HMA	LUMP	LUMP
16	401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm	8,817.000	TON
17	401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm	22,069.000	TON
18	402-07787 HMA WEDGE AND LEVEL, TYPE D	250.000	TON
19	406-05520 ASPHALT FOR TACK COAT	103.000	TON
20	506-06333 PCCP PATCHING, FULL DEPTH	50.000	SYS
21	606-07484 MILLED HMA SHOULDER CORRUGATIONS	157,398.000	LFT
22	610-07788 HMA FOR APPROACHES, TYPE D	37.000	TON
23	628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
24	628-09403 FIELD OFFICE, C	12.000	MOS
25	628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	36.000	MOS
26	628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN	48.000	MOS
27	628-11068 CELLULAR TELEPHONE/RADIO	4.000	EACH
28	720-44000 CASTING, ADJUST TO GRADE	1.000	EACH
29	801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY	8.000	EACH
30	801-03290 CONSTRUCTION SIGN, C	11.000	EACH
31	801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN	9,195.000	LFT
32	801-06640 CONSTRUCTION SIGN, A	72.000	EACH
33	801-06710 FLASHING ARROW SIGN	90.000	DAY
34	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
35	801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN	2.000	EACH
36	805-06616 PIEZO, CLASS II	4.000	EACH
37	805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA	810.000	LFT
38	805-78510 SIGNAL CABLE, 2C/16GA., SHIELDED	714.000	LFT
39	805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT	275.000	LFT
40	808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN	16,024.000	LFT
41	808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN	13,450.000	LFT
42	808-09381 RETRO-REFLECTIVITY TESTING	LUMP	LUMP
43	808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN	24,225.000	LFT
44	808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN	24,225.000	LFT
45	808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN	5,346.000	LFT
46	808-10038 TRANSVERSE MARKINGS MULTI-COMPONENT,	1,025.000	LFT
47	808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN	4,874.000	LFT
48	808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN	82,261.000	LFT
49	808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN	80,876.000	LFT

CALL ORDER : 200

CONTRACT ID : R -29045-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ASPHALT RESURFACE		
50 808-75272	TRANSVERSE MARKING, THERMOPLASTIC,	2,820.000	LFT
51 808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	2,434.000	EACH
52 808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	2,434.000	EACH

CALL ORDER : 230

CONTRACT ID : R -30669-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	PAVEMENT REPAIR OR REHABILITATION		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
7	301-07448 COMPACTED AGGREGATE, NO. 53, BASE	887.000	TON
8	304-07783 HMA PATCHING, TYPE D	540.000	TON
9	406-05520 ASPHALT FOR TACK COAT	2.000	TON
10	503-03489 RETROFITTED TIE BARS	1,419.000	EACH
11	503-05240 D-1 CONTRACTION JOINT	1,000.000	LFT
12	506-06333 PCCP PATCHING, FULL DEPTH	1,970.000	SYS
13	801-03290 CONSTRUCTION SIGN, C	4.000	EACH
14	801-06640 CONSTRUCTION SIGN, A	20.000	EACH
15	801-06710 FLASHING ARROW SIGN	120.000	DAY
16	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
17	801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN	4.000	EACH
18	808-06713 LINE, PAINT, SOLID, WHITE, 4 IN	3,200.000	LFT
19	808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN	265.000	LFT
20	808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN	595.000	LFT
21	808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	35.000	EACH
22	808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER	35.000	EACH

CALL ORDER : 380

CONTRACT ID : R -33695-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ENHANCEMENT BIKE/PEDESTRIAN FACILITY		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
7	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
8	201-52370 CLEARING RIGHT OF WAY	LUMP	LUMP
9	202-74045 SIGN AND SUPPORTS, CHAN POSTS, REMOVE	3.000	EACH
10	203-02000 EXCAVATION, COMMON	911.000	CYS
11	203-07042 EMBANKMENT FOUNDATION SOILS TREATMENT	937.000	SYS
12	205-02236 TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET	3.000	EACH
13	205-06937 TEMPORARY SILT FENCE	5,994.000	LFT
14	206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED	100.000	CYS
15	207-08266 SUBGRADE TREATMENT, TYPE III	4,685.000	SYS
16	210-04181 BICYCLE RACK	3.000	EACH
17	211-09264 STRUCTURAL BACKFILL, TYPE 1	92.000	CYS
18	301-07448 COMPACTED AGGREGATE, NO. 53, BASE	1,562.000	TON
19	303-07449 COMPACTED AGGREGATE, NO. 73	224.000	TON
20	402-05494 HMA RUMBLE STRIPS	1,152.000	LFT
21	402-07432 HMA SURFACE, TYPE A	235.000	TON
22	402-07435 HMA INTERMEDIATE, TYPE A	393.000	TON
23	406-05521 ASPHALT FOR TACK COAT	3,346.000	SYS
24	604-04452 LIMESTONE	360.000	CFT
25	604-90256 SIDEWALK, CONCRETE, 6 IN	120.000	SYS
26	605-90726 CURB, CONCRETE, DEPRESSED	180.000	LFT
27	616-06405 RIPRAP, REVETMENT	10.000	TON
28	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	3.000	EACH
29	621-02770 EROSION CONTROL BLANKET	1,292.000	SYS
30	621-03909 SEED MIXTURE, NATIVE	27.000	LBS
31	621-06559 MULCHED SEEDING, R	2,050.000	SYS
32	621-06734 WILD FLOWERS PLUG PLANTING	12,000.000	EACH
33	622-03672 TREE PROTECTION AND TRIMMING	LUMP	LUMP
34	622-05641 PLANT, DECIDUOUS SHRUB, 36 TO 48 IN	68.000	EACH
35	622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN	29.000	EACH
36	622-05654 PLANT, PERENNIAL	197.000	EACH
37	622-91786 SEEDLING	1,238.000	EACH
38	628-09401 FIELD OFFICE, A	8.000	MOS
39	628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	8.000	MOS
40	706-03705 BRIDGE RAIL	255.000	LFT
41	711-04845 BRIDGE, STEEL TRUSS, PRE-ENGINEERED	LUMP	LUMP
42	712-03812 BENCH	2.000	EACH
43	715-05168 PIPE, TYPE 3 CIRCULAR 12 IN	62.000	LFT
44	715-05169 PIPE, TYPE 3 CIRCULAR 15 IN	29.000	LFT
45	715-46000 PIPE END SECTION, 12 IN	3.000	EACH
46	715-46005 PIPE END SECTION, 15 IN	2.000	EACH
47	720-45005 INLET, A2	1.000	EACH
48	801-06640 CONSTRUCTION SIGN, A	8.000	EACH
49	801-06645 CONSTRUCTION SIGN, B	6.000	EACH

CALL ORDER : 380

CONTRACT ID : R -33695-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ENHANCEMENT BIKE/PEDESTRIAN FACILITY		
50	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
51	802-03896 BOLLARD	6.000	EACH
52	802-04250 SIGN, TRAIL INFORMATION	3.000	EACH
53	802-04314 SIGN	1.000	EACH
54	802-04314 SIGN	24.000	EACH
55	808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL	5.000	EACH
56	808-03115 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC (XING), 4 FT	5.000	EACH
57	808-06609 PAVEMENT MESSAGE MARKING,	1.000	EACH
58	808-06716 LINE, REMOVE	347.000	LFT
59	808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN	3,359.000	LFT
60	808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN	120.000	LFT
61	808-75297 TRANSVERSE MARKING, THERMOPLASTIC,	20.000	LFT
62	808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER	14.000	EACH

CALL ORDER : 390

CONTRACT ID : R -33727-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ADDED TRAVEL LANES		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS	1.000	DOL
7	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
8	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
9	201-02255 TREE, 18 IN, REMOVE	1.000	EACH
10	201-02260 TREE, 30 IN, REMOVE	1.000	EACH
11	201-02265 TREE, 48 IN, REMOVE	1.000	EACH
12	202-02273 CENTER CURB, CONCRETE, REMOVE	268.200	SYS
13	202-02274 CURB, CONCRETE, INTEGRAL, REMOVE	2,129.000	LFT
14	202-02772 CASTING, REMOVE	17.000	EACH
15	202-86946 HANDHOLE, REMOVE	1.000	EACH
16	202-91385 INLET, REMOVE	10.000	EACH
17	202-93047 MANHOLE, REMOVE	1.000	EACH
18	202-93615 CONCRETE, REMOVE	160.430	SYS
19	202-96133 PIPE, REMOVE	115.000	LFT
20	207-08267 SUBGRADE TREATMENT, TYPE IIIA	86.150	SYS
21	211-09264 STRUCTURAL BACKFILL, TYPE 1	312.860	CYS
22	506-06333 PCCP PATCHING, FULL DEPTH	5,800.750	SYS
23	601-02241 GUARDRAIL, REMOVE	51.000	LFT
24	601-09238 HAND DIG GUARDRAIL POST HOLES	39.000	EACH
25	601-94689 GUARDRAIL END TREATMENT, OS	4.000	EACH
26	601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING	225.000	LFT
27	604-06070 SIDEWALK, CONCRETE	102.730	SYS
28	604-07897 CURB RAMP, CONCRETE, C	6.790	SYS
29	604-07901 CURB RAMP, CONCRETE, G	31.870	SYS
30	605-06090 CURB, INTEGRAL, CONCRETE	2,124.000	LFT
31	610-08446 PCCP FOR APPROACHES, 6 IN	65.950	SYS
32	610-09108 PCCP FOR APPROACHES, 9 IN	20.200	SYS
33	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	1.000	EACH
34	621-06559 MULCHED SEEDING, R	1,074.390	SYS
35	628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
36	628-09408 MOBILE LAPTOP COMPUTER SYSTEM	9.000	MOS
37	628-09409 MOBILE INTERNET SERVICE	9.000	MOS
38	628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN	9.000	MOS
39	628-11068 CELLULAR TELEPHONE/RADIO	1.000	EACH
40	702-03607 CORED HOLE IN CONCRETE	7.000	EACH
41	715-05149 PIPE, TYPE 2 CIRCULAR 12 IN	395.000	LFT
42	715-05151 PIPE, TYPE 2 CIRCULAR 15 IN	82.000	LFT
43	715-05152 PIPE, TYPE 2 CIRCULAR 18 IN	35.000	LFT
44	715-05152 PIPE, TYPE 2 CIRCULAR 18 IN	254.000	LFT
45	720-02442 PIPE, PLUG EXISTING	6.000	EACH
46	720-44000 CASTING, ADJUST TO GRADE	1.000	EACH
47	720-44000 CASTING, ADJUST TO GRADE	11.000	EACH
48	720-44000 CASTING, ADJUST TO GRADE	12.000	EACH
49	720-45045 INLET, J10	8.000	EACH

CALL ORDER : 390

CONTRACT ID : R -33727-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ADDED TRAVEL LANES		
50	720-45055 INLET, M10	7.000	EACH
51	720-45410 MANHOLE, C4	3.000	EACH
52	720-94840 CASTING, WATER VALVE, ADJUST TO GRADE	8.000	EACH
53	720-95422 MANHOLE, J4	1.000	EACH
54	801-03290 CONSTRUCTION SIGN, C	2.000	EACH
55	801-04308 ROAD CLOSURE SIGN ASSEMBLY	8.000	EACH
56	801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN	11,411.000	LFT
57	801-06640 CONSTRUCTION SIGN, A	20.000	EACH
58	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
59	801-07119 BARRICADE, III-B	256.000	LFT
60	801-92448 CONSTRUCTION SIGNS, MOBILE	180.000	DAY
61	802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE	21.000	LFT
62	802-09838 SIGN, SHEET, WITH LEGEND 0.080"	25.000	SFT
63	802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS	24.000	SFT
64	805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE	3.000	EACH
65	805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS	LUMP	LUMP
66	805-01816 SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN	11.000	EACH
67	805-01842 HANDHOLE, SIGNAL	11.000	EACH
68	805-01879 SIGNAL SERVICE, INSTALL	3.000	EACH
69	805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN	14.000	EACH
70	805-07767 SIGNAL CABLE, 12C 14GA	1,262.000	LFT
71	805-09845 CONTACT CLOSURE CARD	6.000	EACH
72	805-09846 RECEIVER PROCESSOR	6.000	EACH
73	805-10107 WIRELESS MAGNETOMETER DETECTOR TYPE	119.000	EACH
74	805-11373 SIGNAL CANTILEVER STRUCTURE, SIGNAL	2.000	EACH
75	805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE	3.000	EACH
76	805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN	15.000	EACH
77	805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN	2.000	EACH
78	805-78370 PEDESTRIAN PUSH BUTTON	14.000	EACH
79	805-78467 SIGNAL CABLE, 3C/8GA	233.000	LFT
80	805-78485 SIGNAL CABLE, 5C/14GA	2,042.000	LFT
81	805-78490 SIGNAL CABLE, 7C/14GA	626.000	LFT
82	805-78925 CONTROLLER CABINET FOUNDATION, P1	3.000	EACH
83	807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN	892.000	LFT
84	808-06368 TRANSVERSE MARKING, REMOVE	1,168.000	LFT
85	808-06716 LINE, REMOVE	16,920.000	LFT
86	808-09381 RETRO-REFLECTIVITY TESTING	LUMP	LUMP
87	808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN	3,161.000	LFT
88	808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN	11,762.000	LFT
89	808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN	2,198.000	LFT
90	808-10042 TRANSVERSE MARKING MULTI-COMPONENT,	583.000	LFT
91	808-10051 TRANSVERSE MARKING MULTI-COMPONENT,	413.000	LFT
92	808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN	1,429.000	LFT
93	808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,	69.000	EACH
94	808-10099 TRANSVERSE MARKINGS, MULTI-COMPONENT,	3,929.000	LFT

CALL ORDER : 410

CONTRACT ID : R -34105-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	SAFE ROUTE TO SCHOOL		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
7	201-02245 TREE, 6 IN, REMOVE	4.000	EACH
8	201-02255 TREE, 18 IN, REMOVE	3.000	EACH
9	201-02260 TREE, 30 IN, REMOVE	14.000	EACH
10	201-02265 TREE, 48 IN, REMOVE	2.000	EACH
11	201-52370 CLEARING RIGHT OF WAY	LUMP	LUMP
12	202-52710 SIDEWALK, CONCRETE, REMOVE	1,566.000	SYS
13	202-74035 SIGN, REMOVE	9.000	EACH
14	203-02000 EXCAVATION, COMMON	306.000	CYS
15	203-02070 BORROW	50.000	CYS
16	205-03371 SEDIMENT, REMOVE	2.000	CYS
17	205-06933 TEMPORARY DITCH INLET PROTECTION	15.000	EACH
18	205-06934 TEMPORARY MULCHING	0.500	TON
19	207-08267 SUBGRADE TREATMENT, TYPE IIIA	143.000	SYS
20	304-07490 HMA PATCHING, TYPE B	85.000	TON
21	604-07901 CURB RAMP, CONCRETE, G	107.000	SYS
22	604-07902 CURB RAMP, CONCRETE, H	32.000	SYS
23	604-91531 SIDEWALK, CONCRETE, 4 IN	1,588.000	SYS
24	610-08446 PCCP FOR APPROACHES, 6 IN	143.000	SYS
25	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	2.000	EACH
26	621-06545 FERTILIZER	0.100	TON
27	621-06557 SEED MIXTURE, T	39.000	LBS
28	621-06567 WATER	20.300	KGAL
29	621-06570 TOPSOIL	141.000	CYS
30	621-06575 SODDING, NURSERY	1,267.000	SYS
31	801-03290 CONSTRUCTION SIGN, C	2.000	EACH
32	801-06640 CONSTRUCTION SIGN, A	8.000	EACH
33	801-06645 CONSTRUCTION SIGN, B	6.000	EACH
34	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
35	802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE	99.000	LFT
36	802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN THICKNESS	72.000	SFT
37	808-75297 TRANSVERSE MARKING, THERMOPLASTIC,	110.000	LFT
38	808-75300 TRANSVERSE MARKING, THERMOPLASTIC,	622.000	LFT

CALL ORDER : 560

CONTRACT ID : B -28913-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE REPLACEMENT		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	105-09645 CONSTRUCTION ENGINEERING AND INSPECTION,	LUMP	LUMP
3	109-08359 LIQUIDATED DAMAGES	1.000	DOL
4	109-08360 CONTRACT LIENS	1.000	DOL
5	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
6	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
7	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
8	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
9	201-52370 CLEARING RIGHT OF WAY	LUMP	LUMP
10	202-02240 PAVEMENT REMOVAL	224.000	SYS
11	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
12	203-02000 EXCAVATION, COMMON	2,467.000	CYS
13	203-02070 BORROW	712.000	CYS
14	205-03371 SEDIMENT, REMOVE	20.000	CYS
15	205-06930 SPLASHPAD, RIPRAP	2.800	TON
16	205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP	104.000	TON
17	205-06936 TEMPORARY SEDIMENT TRAP	151.000	TON
18	205-06937 TEMPORARY SILT FENCE	820.000	LFT
19	205-06938 TEMPORARY SLOPE DRAIN	88.000	LFT
20	205-09543 NO 2 STONE	104.200	TON
21	206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED	73.000	CYS
22	207-08263 SUBGRADE TREATMENT, TYPE IA	2,952.000	SYS
23	207-08267 SUBGRADE TREATMENT, TYPE IIIA	142.000	SYS
24	211-06467 AGGREGATE FOR END BENT BACKFILL	56.000	CYS
25	211-09264 STRUCTURAL BACKFILL, TYPE 1	45.000	CYS
26	301-07448 COMPACTED AGGREGATE, NO. 53, BASE	480.300	TON
27	302-07455 DENSE GRADED SUBBASE	37.400	CYS
28	303-01180 COMPACTED AGGREGATE, NO. 53	793.800	TON
29	306-08043 MILLING, TRANSITION	480.000	SYS
30	402-07432 HMA SURFACE, TYPE A	119.000	TON
31	402-07433 HMA SURFACE, TYPE B	185.800	TON
32	402-07435 HMA INTERMEDIATE, TYPE A	357.000	TON
33	402-07438 HMA INTERMEDIATE, TYPE B	145.000	TON
34	402-07451 HMA WEDGE AND LEVEL, TYPE B	19.800	TON
35	406-05521 ASPHALT FOR TACK COAT	3,552.000	SYS
36	601-01522 GUARDRAIL, TRANSITION TYPE TGB	4.000	EACH
37	601-02241 GUARDRAIL, REMOVE	400.000	LFT
38	601-94689 GUARDRAIL END TREATMENT, OS	4.000	EACH
39	601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING	768.750	LFT
40	602-06729 BARRIER DELINEATOR	12.000	EACH
41	609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN	224.000	SYS
42	611-06497 MAILBOX ASSEMBLY, SINGLE	2.000	EACH
43	611-06498 MAILBOX ASSEMBLY, DOUBLE	1.000	EACH
44	615-06505 MONUMENT, B	2.000	EACH
45	616-02320 GEOTEXTILES	2,026.000	SYS
46	616-06405 RIPRAP, REVETMENT	1,002.500	TON
47	616-06451 RIPRAP, UNIFORM	391.800	TON
48	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	2.000	EACH
49	621-06545 FERTILIZER	1.300	TON

CALL ORDER : 560

CONTRACT ID : B -28913-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE REPLACEMENT		
50	621-06554 SEED MIXTURE, U	500.000	LBS
51	621-06557 SEED MIXTURE, T	225.000	LBS
52	621-06565 MULCHING MATERIAL	5.500	TON
53	621-06567 WATER	0.240	KGAL
54	621-06574 SODDING	60.000	SYS
55	622-52436 SIGN, DO NOT MOW OR SPRAY	4.000	EACH
56	622-91786 SEEDLING	375.000	EACH
57	628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
58	628-09403 FIELD OFFICE, C	12.000	MOS
59	628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	12.000	MOS
60	628-11007 CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES	12.000	MOS
61	628-11068 CELLULAR TELEPHONE/RADIO	1.000	EACH
62	701-06011 DYNAMIC PILE LOAD TEST	4.000	EACH
63	701-09557 TEST PILE, DYNAMIC, PRODUCTION	207.000	LFT
64	701-09559 TEST PILE, DYNAMIC, RESTRIKE	4.000	EACH
65	701-09739 PILE SHOE, HP 12 X 53	28.000	EACH
66	701-51195 PILE, STEEL H, HP 12 IN X 53	987.000	LFT
67	702-51005 CONCRETE, A, SUBSTRUCTURE	109.400	CYS
68	702-51015 CONCRETE, B, FOOTINGS	11.600	CYS
69	702-92857 CONCRETE, C, SUBSTRUCTURE	54.800	CYS
70	703-06028 REINFORCING BARS	11,297.000	LBS
71	703-06029 REINFORCING BARS, EPOXY COATED	79,797.000	LBS
72	704-51002 CONCRETE, C, SUPERSTRUCTURE	207.000	CYS
73	706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC	4.000	EACH
74	706-51020 RAILING, CONCRETE, C	28.200	CYS
75	707-05983 STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN	876.000	LFT
76	709-51821 SURFACE SEAL	LUMP	LUMP
77	715-05171 PIPE, TYPE 3 CIRCULAR 18 IN	58.000	LFT
78	715-05407 PIPE, END BENT DRAIN, 6 IN	166.000	LFT
79	715-46010 PIPE END SECTION, 18 IN	4.000	EACH
80	722-60824 SURFACE MILLING	2,110.000	SYS
81	801-03290 CONSTRUCTION SIGN, C	3.000	EACH
82	801-04308 ROAD CLOSURE SIGN ASSEMBLY	3.000	EACH
83	801-06625 DETOUR ROUTE MARKER ASSEMBLY	30.000	EACH
84	801-06640 CONSTRUCTION SIGN, A	30.000	EACH
85	801-06645 CONSTRUCTION SIGN, B	8.000	EACH
86	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
87	801-07118 BARRICADE, III-A	48.000	LFT
88	801-07119 BARRICADE, III-B	24.000	LFT
89	808-06713 LINE, PAINT, SOLID, WHITE, 4 IN	2,300.000	LFT
90	808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN	2,000.000	LFT

CALL ORDER : 570

CONTRACT ID : B -28990-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE DECK REPLACEMENT		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08440 QUALITY ADJUSTMENTS, HMA	1.000	DOL
5	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
6	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
7	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
8	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
9	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
10	201-52370 CLEARING RIGHT OF WAY	LUMP	LUMP
11	202-02240 PAVEMENT REMOVAL	918.000	SYS
12	202-02276 GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE	4.000	EACH
13	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
14	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
15	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
16	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
17	202-51822 BRIDGE DECK OVERLAY, REMOVE	900.000	SYS
18	203-02000 EXCAVATION, COMMON	6,239.000	CYS
19	203-02070 BORROW	690.000	CYS
20	203-08607 LINEAR GRADING	400.000	LFT
21	205-06932 TEMPORARY CHECK DAM, STRAW BALES	130.000	LFT
22	205-06933 TEMPORARY DITCH INLET PROTECTION	8.000	EACH
23	205-06937 TEMPORARY SILT FENCE	7,587.000	LFT
24	205-09543 NO 2 STONE	200.000	TON
25	206-51220 EXCAVATION, WET	167.000	CYS
26	206-51225 EXCAVATION, DRY	421.000	CYS
27	206-51235 COFFERDAM	LUMP	LUMP
28	206-51235 COFFERDAM	LUMP	LUMP
29	207-09935 SUBGRADE TREATMENT, TYPE 1C	24,336.000	SYS
30	211-02050 B BORROW	63.000	CYS
31	211-06467 AGGREGATE FOR END BENT BACKFILL	166.000	CYS
32	211-09264 STRUCTURAL BACKFILL, TYPE 1	324.000	CYS
33	302-06464 SUBBASE FOR PCCP	3,744.000	CYS
34	302-07455 DENSE GRADED SUBBASE	240.000	CYS
35	303-01180 COMPACTED AGGREGATE, NO. 53	2,208.000	TON
36	304-07783 HMA PATCHING, TYPE D	142.000	TON
37	306-08043 MILLING, TRANSITION	960.000	SYS
38	401-06264 PROFILOGRAPH, HMA	LUMP	LUMP
39	401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm	424.000	TON
40	401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm	713.000	TON
41	401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm	2,771.000	TON
42	401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm	769.000	TON
43	402-07784 HMA SURFACE, TYPE D	212.000	TON
44	402-07785 HMA INTERMEDIATE, TYPE D	354.000	TON
45	402-07786 HMA BASE, TYPE D	846.000	TON
46	402-07787 HMA WEDGE AND LEVEL, TYPE D	1,004.000	TON
47	406-05520 ASPHALT FOR TACK COAT	7.000	TON
48	501-06266 PROFILOGRAPH, PCCP	LUMP	LUMP
49	501-06325 QC/QA-PCCP, 14 IN	14,753.600	SYS

CALL ORDER : 570

CONTRACT ID : B -28990-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE DECK REPLACEMENT		
50	503-05240 D-1 CONTRACTION JOINT	6,671.800	LFT
51	503-05310 TERMINAL JOINT	500.000	LFT
52	506-06333 PCCP PATCHING, FULL DEPTH	48.000	SYS
53	601-01522 GUARDRAIL, TRANSITION TYPE TGB	8.000	EACH
54	601-02241 GUARDRAIL, REMOVE	1,608.000	LFT
55	601-06035 GUARDRAIL, RESET	4,694.400	LFT
56	601-06246 IMPACT ATTENUATOR, R2, W1, TL-3	2.000	EACH
57	601-07050 GUARDRAIL END TREATMENT, OS, RESET	1.000	EACH
58	601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING	332.200	LFT
59	602-01064 CONCRETE BARRIER	1,229.000	LFT
60	602-06729 BARRIER DELINEATOR	84.000	EACH
61	603-06040 FENCE, FARM FIELD, 47 IN	200.000	LFT
62	606-07484 MILLED HMA SHOULDER CORRUGATIONS	3,604.000	LFT
63	606-07485 MILLED PCCP SHOULDER CORRUGATIONS	3,204.000	LFT
64	609-06262 REINFORCED CONCRETE BRIDGE APPROACH, 14 IN	1,446.200	SYS
65	615-06515 MONUMENT, D	1.000	EACH
66	616-02320 GEOTEXTILES	2,853.000	SYS
67	616-06405 RIPRAP, REVETMENT	1,556.000	TON
68	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	6.000	EACH
69	621-06545 FERTILIZER	1.400	TON
70	621-06553 SEED MIXTURE, R	555.000	LBS
71	621-06557 SEED MIXTURE, T	244.000	LBS
72	621-06559 MULCHED SEEDING, R	4,536.000	SYS
73	621-06565 MULCHING MATERIAL	9.900	TON
74	621-06567 WATER	1.100	KGAL
75	621-06574 SODDING	275.000	SYS
76	628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
77	628-09402 FIELD OFFICE, B	17.000	MOS
78	628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	16.000	MOS
79	628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN	51.000	MOS
80	628-11068 CELLULAR TELEPHONE/RADIO	3.000	EACH
81	701-09558 TEST PILE, INDICATOR, PRODUCTION	655.000	LFT
82	701-09560 TEST PILE, INDICATOR, RESTRIKE	8.000	EACH
83	701-09739 PILE SHOE, HP 12 X 53	66.000	EACH
84	701-09779 PREBORED HOLE, 15"	448.000	LFT
85	701-51195 PILE, STEEL H, HP 12 IN X 53	4,155.000	LFT
86	702-51005 CONCRETE, A, SUBSTRUCTURE	293.400	CYS
87	702-51015 CONCRETE, B, FOOTINGS	18.600	CYS
88	702-51863 FIELD DRILLED HOLE IN CONCRETE	812.000	EACH
89	702-51864 FIELD DRILLED HOLE	336.000	EACH
90	702-90915 CONCRETE, CLASS A	297.100	CYS
91	703-06028 REINFORCING BARS	19,708.000	LBS
92	703-06029 REINFORCING BARS, EPOXY COATED	348,518.000	LBS
93	703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED	1,708.000	EACH
94	704-51002 CONCRETE, C, SUPERSTRUCTURE	873.600	CYS
95	706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT	8.000	EACH
96	706-09959 RAILING, CONCRETE, FT	1,042.000	LFT
97	707-05983 STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN	657.000	LFT
98	709-51821 SURFACE SEAL	LUMP	LUMP

CALL ORDER : 570

CONTRACT ID : B -28990-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE DECK REPLACEMENT		
99	710-09158 PATCHING CONCRETE STRUCTURES	76.000	SFT
100	711-02707 ANCHOR PLATE	16.000	EACH
101	711-51038 STRUCTURAL STEEL	LUMP	LUMP
102	711-51038 STRUCTURAL STEEL	LUMP	LUMP
103	711-51877 JACKING AND SUPPORTING BEAMS	LUMP	LUMP
104	711-51877 JACKING AND SUPPORTING BEAMS	LUMP	LUMP
105	711-96801 SHEAR CONNECTOR, 7/8 IN STUD	4,860.000	EACH
106	715-05048 PIPE, TYPE 4 CIRCULAR 6 IN	7,692.000	LFT
107	715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN	280.000	LFT
108	715-05151 PIPE, TYPE 2 CIRCULAR 15 IN	303.000	LFT
109	715-46005 PIPE END SECTION, 15 IN	4.000	EACH
110	718-06528 OUTLET PROTECTOR, 1	13.000	EACH
111	718-06532 VIDEO INSPECTION FOR UNDERDRAINS	3,000.000	LFT
112	718-52610 AGGREGATE FOR UNDERDRAINS	618.000	CYS
113	718-99153 GEOTEXTILES FOR UNDERDRAIN	5,274.000	SYS
114	720-07301 INLET, TYPE HA	1.000	EACH
115	720-09079 INLET, HA5, MODIFIED	3.000	EACH
116	720-45041 INLET, H5	1.000	EACH
117	720-45141 INLET, H5, MODIFIED	3.000	EACH
118	722-51401 BRIDGE DECK PATCHING, FULL DEPTH	200.000	SFT
119	722-51842 BRIDGE DECK OVERLAY	1,566.000	SYS
120	722-51846 BRIDGE DECK OVERLAY, ADDITIONAL	12.000	CYS
121	722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH	816.000	SFT
122	801-03290 CONSTRUCTION SIGN, C	4.000	EACH
123	801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN	70,051.000	LFT
124	801-06640 CONSTRUCTION SIGN, A	50.000	EACH
125	801-06645 CONSTRUCTION SIGN, B	8.000	EACH
126	801-06710 FLASHING ARROW SIGN	540.000	DAY
127	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
128	801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2	6,305.000	LFT
129	801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED	2,080.000	LFT
130	801-97643 TEMPORARY BUZZ STRIPS	1,728.000	LFT
131	808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN	880.000	LFT
132	808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	3,515.000	LFT
133	808-06716 LINE, REMOVE	22,320.000	LFT
134	808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN	3,926.000	LFT
135	808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN	3,926.000	LFT
136	808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN	982.000	LFT
137	808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN	3,515.000	LFT
138	808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	94.000	EACH
139	808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER	94.000	EACH

CALL ORDER : 580

CONTRACT ID : B -29096-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE WIDENING		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08441 QUALITY ADJUSTMENTS, PCCP	5.500	DOL
5	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
6	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
7	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
8	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
9	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
10	201-52370 CLEARING RIGHT OF WAY	LUMP	LUMP
11	202-02240 PAVEMENT REMOVAL	5,214.000	SYS
12	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
13	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
14	202-90413 SLOPEWALL, CONCRETE, 4 IN, REMOVE	1,080.000	SYS
15	202-93741 GUARDRAIL END TREATMENT, REMOVE	2.000	EACH
16	203-02000 EXCAVATION, COMMON	5,364.000	CYS
17	203-02070 BORROW	2,774.500	CYS
18	205-03371 SEDIMENT, REMOVE	100.000	CYS
19	205-06932 TEMPORARY CHECK DAM, STRAW BALES	91.000	LFT
20	205-06933 TEMPORARY DITCH INLET PROTECTION	7.000	EACH
21	205-06937 TEMPORARY SILT FENCE	5,265.000	LFT
22	205-09543 NO 2 STONE	100.000	TON
23	207-09935 SUBGRADE TREATMENT, TYPE 1C	13,308.000	SYS
24	211-02050 B BORROW	5,530.000	CYS
25	211-06467 AGGREGATE FOR END BENT BACKFILL	60.000	CYS
26	211-09264 STRUCTURAL BACKFILL, TYPE 1	84.000	CYS
27	211-09266 STRUCTURAL BACKFILL, TYPE 3	4,050.000	CYS
28	302-06464 SUBBASE FOR PCCP	3,229.000	CYS
29	302-07455 DENSE GRADED SUBBASE	452.000	CYS
30	303-01180 COMPACTED AGGREGATE, NO. 53	1,222.000	TON
31	304-07783 HMA PATCHING, TYPE D	100.000	TON
32	306-08043 MILLING, TRANSITION	720.000	SYS
33	402-07784 HMA SURFACE, TYPE D	688.000	TON
34	402-07785 HMA INTERMEDIATE, TYPE D	1,156.000	TON
35	402-07786 HMA BASE, TYPE D	3,803.000	TON
36	402-07787 HMA WEDGE AND LEVEL, TYPE D	384.000	TON
37	402-10087 HMA FOR TEMPORARY PAVEMENT, D	1,436.000	TON
38	406-05521 ASPHALT FOR TACK COAT	20,782.000	SYS
39	501-06266 PROFILOGRAPH, PCCP	LUMP	LUMP
40	501-08194 QC/QA-PCCP, 11.5 IN	12,911.000	SYS
41	503-05240 D-1 CONTRACTION JOINT	8,405.000	LFT
42	503-05310 TERMINAL JOINT	254.000	LFT
43	601-01522 GUARDRAIL, TRANSITION TYPE TGB	4.000	EACH
44	601-02241 GUARDRAIL, REMOVE	611.000	LFT
45	601-06035 GUARDRAIL, RESET	637.500	LFT
46	601-06246 IMPACT ATTENUATOR, R2, W1, TL-3	2.000	EACH
47	601-07050 GUARDRAIL END TREATMENT, OS, RESET	2.000	EACH
48	602-01064 CONCRETE BARRIER	994.000	LFT
49	602-06729 BARRIER DELINEATOR	42.000	EACH

CALL ORDER : 580

CONTRACT ID : B -29096-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE WIDENING		
50	603-06040 FENCE, FARM FIELD, 47 IN	100.000	LFT
51	606-07484 MILLED HMA SHOULDER CORRUGATIONS	5,276.000	LFT
52	606-07485 MILLED PCCP SHOULDER CORRUGATIONS	3,580.000	LFT
53	609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN	1,370.400	SYS
54	615-06515 MONUMENT, D	2.000	EACH
55	616-02320 GEOTEXTILES	998.000	SYS
56	616-06405 RIPRAP, REVETMENT	397.000	TON
57	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	3.000	EACH
58	621-06545 FERTILIZER	0.700	TON
59	621-06553 SEED MIXTURE, R	288.000	LBS
60	621-06557 SEED MIXTURE, T	127.000	LBS
61	621-06565 MULCHING MATERIAL	5.100	TON
62	621-06574 SODDING	206.000	SYS
63	627-09331 SAFETY TERMINAL, TYPE TL-4	2.000	EACH
64	628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
65	628-09402 FIELD OFFICE, B	12.000	MOS
66	628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	24.000	MOS
67	628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN	48.000	MOS
68	628-11068 CELLULAR TELEPHONE/RADIO	4.000	EACH
69	701-09558 TEST PILE, INDICATOR, PRODUCTION	148.000	LFT
70	701-09560 TEST PILE, INDICATOR, RESTRIKE	4.000	EACH
71	701-09683 PILE SHOE, HP 12 X 74	16.000	EACH
72	701-95780 PILE, STEEL H, HP 12 IN X 74	324.000	LFT
73	702-51005 CONCRETE, A, SUBSTRUCTURE	72.600	CYS
74	702-51863 FIELD DRILLED HOLE IN CONCRETE	96.000	EACH
75	703-01540 THREADED TIE BAR ASSEMBLY	976.000	EACH
76	703-06029 REINFORCING BARS, EPOXY COATED	191,016.000	LBS
77	704-51002 CONCRETE, C, SUPERSTRUCTURE	607.000	CYS
78	706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT	4.000	EACH
79	706-09959 RAILING, CONCRETE, FT	464.000	LFT
80	709-51821 SURFACE SEAL	LUMP	LUMP
81	709-51821 SURFACE SEAL	LUMP	LUMP
82	711-02707 ANCHOR PLATE	32.000	EACH
83	711-04297 STRUCTURAL STEEL, FIELD CUT	1,302.000	SQIN
84	711-51038 STRUCTURAL STEEL	LUMP	LUMP
85	711-51038 STRUCTURAL STEEL	LUMP	LUMP
86	711-91149 STRAIGHTEN STEEL BEAM	LUMP	LUMP
87	715-05048 PIPE, TYPE 4 CIRCULAR 6 IN	2,606.000	LFT
88	715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN	80.000	LFT
89	715-05152 PIPE, TYPE 2 CIRCULAR 18 IN	162.000	LFT
90	715-46010 PIPE END SECTION, 18 IN	2.000	EACH
91	718-06528 OUTLET PROTECTOR, 1	4.000	EACH
92	718-52610 AGGREGATE FOR UNDERDRAINS	207.000	CYS
93	718-99153 GEOTEXTILES FOR UNDERDRAIN	1,787.000	SYS
94	720-09079 INLET, HA5, MODIFIED	2.000	EACH
95	720-45041 INLET, H5	2.000	EACH
96	720-45615 STRUCTURE, INLET, RECONSTRUCTED	4.000	LFT
97	723-10147 TEMPORARY EARTH RETAINING SYSTEM FOR	LUMP	LUMP
98	723-10147 TEMPORARY EARTH RETAINING SYSTEM FOR	LUMP	LUMP

CALL ORDER : 580

CONTRACT ID : B -29096-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS	
SECTION NO. 0001	BRIDGE WIDENING			
99	731-93945	FACE PANELS, CONCRETE	9,458.000	SFT
100	731-93946	WALL ERECTION	9,458.000	SFT
101	731-93947	LEVELING PAD, CONCRETE	624.000	LFT
102	801-03290	CONSTRUCTION SIGN, C	2.000	EACH
103	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN	59,523.000	LFT
104	801-06640	CONSTRUCTION SIGN, A	56.000	EACH
105	801-06645	CONSTRUCTION SIGN, B	6.000	EACH
106	801-06710	FLASHING ARROW SIGN	180.000	DAY
107	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
108	801-07024	ENERGY ABSORBING TERMINAL, CZ, TL-3	2.000	EACH
109	801-08401	TEMPORARY TRAFFIC BARRIER, TYPE 2	5,240.000	LFT
110	801-08508	TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED	1,476.000	LFT
111	801-97643	TEMPORARY BUZZ STRIPS	1,728.000	LFT
112	802-07058	SIGN, SHEET ASSEMBLY, RELOCATE	4.000	EACH
113	808-06702	LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN	1,586.000	LFT
114	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	6,335.000	LFT
115	808-06716	LINE, REMOVE	25,665.000	LFT
116	808-10033	LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN	2,220.000	LFT
117	808-10034	LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN	2,220.000	LFT
118	808-10054	LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN	556.000	LFT
119	808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN	6,335.000	LFT
120	808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	108.000	EACH
121	808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	108.000	EACH

CALL ORDER : 590

CONTRACT ID : B -30235-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE REPLACEMENT		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
7	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
8	201-52370 CLEARING RIGHT OF WAY	LUMP	LUMP
9	202-02240 PAVEMENT REMOVAL	800.000	SYS
10	202-51330 PRESENT STRUCTURE, REMOVE	LUMP	LUMP
11	203-02000 EXCAVATION, COMMON	761.000	CYS
12	205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP	9.000	TON
13	205-06932 TEMPORARY CHECK DAM, STRAW BALES	20.000	LFT
14	205-06937 TEMPORARY SILT FENCE	750.000	LFT
15	207-08267 SUBGRADE TREATMENT, TYPE IIIA	239.000	SYS
16	207-09935 SUBGRADE TREATMENT, TYPE 1C	1,224.000	SYS
17	211-09265 STRUCTURAL BACKFILL, TYPE 2	636.000	CYS
18	301-07448 COMPACTED AGGREGATE, NO. 53, BASE	408.000	TON
19	303-01180 COMPACTED AGGREGATE, NO. 53	320.000	TON
20	304-07493 WIDENING WITH HMA, TYPE B	43.000	TON
21	306-08034 MILLING, ASPHALT, 1 1/2 IN	934.000	SYS
22	306-08432 MILLING, APPROACH	109.000	SYS
23	402-07433 HMA SURFACE, TYPE B	165.000	TON
24	402-07441 HMA BASE, TYPE B	206.000	TON
25	406-05520 ASPHALT FOR TACK COAT	0.820	TON
26	601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4	3.000	EACH
27	601-94689 GUARDRAIL END TREATMENT, OS	3.000	EACH
28	601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING	700.000	LFT
29	610-07487 HMA FOR APPROACHES, TYPE B	167.000	TON
30	615-06490 RIGHT OF WAY MARKER	8.000	EACH
31	615-06505 MONUMENT, B	4.000	EACH
32	616-02320 GEOTEXTILES	470.000	SYS
33	616-05688 RIPRAP, CLASS 1	624.000	TON
34	616-06405 RIPRAP, REVETMENT	60.000	TON
35	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	1.000	EACH
36	621-06559 MULCHED SEEDING, R	2,650.000	SYS
37	621-06574 SODDING	14.000	SYS
38	628-09401 FIELD OFFICE, A	12.000	MOS
39	628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	12.000	MOS
40	723-11209 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,	120.000	LFT
41	801-03290 CONSTRUCTION SIGN, C	2.000	EACH
42	801-04308 ROAD CLOSURE SIGN ASSEMBLY	5.000	EACH
43	801-06625 DETOUR ROUTE MARKER ASSEMBLY	28.000	EACH
44	801-06640 CONSTRUCTION SIGN, A	7.000	EACH
45	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
46	801-07118 BARRICADE, III-A	48.000	LFT
47	801-07119 BARRICADE, III-B	48.000	LFT
48	801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN	2.000	EACH
49	808-06713 LINE, PAINT, SOLID, WHITE, 4 IN	1,300.000	LFT

CALL ORDER : 590

CONTRACT ID : B -30235-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE REPLACEMENT		
50 808-06714	LINE, PAINT, SOLID, YELLOW, 4 IN	1,300.000	LFT

CALL ORDER : 600

CONTRACT ID : B -30500-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE REHABILITATION		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
7	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
8	202-02240 PAVEMENT REMOVAL	185.000	SYS
9	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
10	202-52710 SIDEWALK, CONCRETE, REMOVE	29.000	SYS
11	203-02000 EXCAVATION, COMMON	5.000	CYS
12	205-06937 TEMPORARY SILT FENCE	1,040.000	LFT
13	206-51225 EXCAVATION, DRY	12.000	CYS
14	211-06467 AGGREGATE FOR END BENT BACKFILL	7.000	CYS
15	302-07455 DENSE GRADED SUBBASE	32.000	CYS
16	306-08043 MILLING, TRANSITION	300.000	SYS
17	402-07451 HMA WEDGE AND LEVEL, TYPE B	90.000	TON
18	406-05521 ASPHALT FOR TACK COAT	1,196.000	SYS
19	601-05999 CURVED TERMINAL END	1.000	EACH
20	601-06035 GUARDRAIL, RESET	395.000	LFT
21	601-94689 GUARDRAIL END TREATMENT, OS	2.000	EACH
22	602-06729 BARRIER DELINEATOR	10.000	EACH
23	609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN	196.100	SYS
24	616-02320 GEOTEXTILES	410.000	SYS
25	616-06405 RIPRAP, REVETMENT	215.000	TON
26	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	1.000	EACH
27	621-06559 MULCHED SEEDING, R	617.000	SYS
28	621-06567 WATER	1.000	KGAL
29	621-06570 TOPSOIL	8.000	CYS
30	621-06574 SODDING	44.000	SYS
31	628-09402 FIELD OFFICE, B	9.000	MOS
32	628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	9.000	MOS
33	703-06029 REINFORCING BARS, EPOXY COATED	58,257.000	LBS
34	703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED	528.000	EACH
35	704-51002 CONCRETE, C, SUPERSTRUCTURE	250.100	CYS
36	706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT	4.000	EACH
37	706-09959 RAILING, CONCRETE, FT	306.000	LFT
38	707-11497 STRUCTURAL MEMBERS, CONCRETE BOX BEAM,	906.000	LFT
39	709-51821 SURFACE SEAL	LUMP	LUMP
40	710-09158 PATCHING CONCRETE STRUCTURES	22.000	SFT
41	720-44000 CASTING, ADJUST TO GRADE	4.000	EACH
42	801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY	2.000	EACH
43	801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS	LUMP	LUMP
44	801-03290 CONSTRUCTION SIGN, C	4.000	EACH
45	801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN	3,827.000	LFT
46	801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN	24.000	LFT
47	801-06640 CONSTRUCTION SIGN, A	24.000	EACH
48	801-06645 CONSTRUCTION SIGN, B	9.000	EACH
49	801-06710 FLASHING ARROW SIGN	180.000	DAY

CALL ORDER : 600

CONTRACT ID : B -30500-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE REHABILITATION		
50	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
51	801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3	1.000	EACH
52	801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED	684.000	LFT
53	801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN	2.000	EACH
54	805-78370 PEDESTRIAN PUSH BUTTON	1.000	EACH
55	808-06716 LINE, REMOVE	1,793.000	LFT
56	808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN	222.000	LFT
57	808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN	1,544.000	LFT
58	808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN	1,417.000	LFT
59	808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN	136.000	LFT
60	808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	14.000	EACH
61	808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER	14.000	EACH

CALL ORDER : 610

CONTRACT ID : B -30583-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE REPLACEMENT		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
7	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
8	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
9	201-52370 CLEARING RIGHT OF WAY	LUMP	LUMP
10	202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE	LUMP	LUMP
11	202-02240 PAVEMENT REMOVAL	25.000	SYS
12	202-51330 PRESENT STRUCTURE, REMOVE	LUMP	LUMP
13	202-52710 SIDEWALK, CONCRETE, REMOVE	35.000	SYS
14	203-02000 EXCAVATION, COMMON	350.000	CYS
15	203-02070 BORROW	72.000	CYS
16	203-51223 EXCAVATION, WATERWAY	226.000	CYS
17	205-03371 SEDIMENT, REMOVE	3.000	CYS
18	205-06933 TEMPORARY DITCH INLET PROTECTION	2.000	EACH
19	205-06937 TEMPORARY SILT FENCE	1,240.000	LFT
20	205-09543 NO 2 STONE	200.000	TON
21	206-93520 TEMPORARY SHEET PILING	450.000	SFT
22	207-08263 SUBGRADE TREATMENT, TYPE IA	2,100.000	SYS
23	207-08267 SUBGRADE TREATMENT, TYPE IIIA	198.000	SYS
24	211-02050 B BORROW	280.000	CYS
25	211-09264 STRUCTURAL BACKFILL, TYPE 1	20.000	CYS
26	211-09268 STRUCTURAL BACKFILL, TYPE 5	1,601.000	CYS
27	301-07448 COMPACTED AGGREGATE, NO. 53, BASE	315.000	TON
28	304-07494 WIDENING WITH HMA, TYPE C	569.000	TON
29	306-08034 MILLING, ASPHALT, 1 1/2 IN	1,665.000	SYS
30	402-07432 HMA SURFACE, TYPE A	66.000	TON
31	402-07434 HMA SURFACE, TYPE C	327.000	TON
32	402-07435 HMA INTERMEDIATE, TYPE A	129.000	TON
33	402-07439 HMA INTERMEDIATE, TYPE C	243.000	TON
34	402-07442 HMA BASE, TYPE C	386.000	TON
35	406-05521 ASPHALT FOR TACK COAT	6,750.000	SYS
36	503-05240 D-1 CONTRACTION JOINT	18.750	LFT
37	601-01128 GUARDRAIL, TRANSITION TYPE WGB	1.000	EACH
38	601-01522 GUARDRAIL, TRANSITION TYPE TGB	5.000	EACH
39	601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3	1.000	EACH
40	601-02924 HANDRAIL, STEEL PIPE, GALVANIZED	3.500	LFT
41	601-05999 CURVED TERMINAL END	1.000	EACH
42	601-06234 IMPACT ATTENUATOR, R1, W1, TL-2	1.000	EACH
43	601-06234 IMPACT ATTENUATOR, R1, W1, TL-2	1.000	EACH
44	601-06417 IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, W1, TL-2	2.000	EACH
45	601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS	2.000	EACH
46	601-94689 GUARDRAIL END TREATMENT, OS	5.000	EACH
47	601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING	100.000	LFT
48	602-06729 BARRIER DELINEATOR	8.000	EACH
49	604-44251 STEPS, CONCRETE	2.000	CYS

CALL ORDER : 610

CONTRACT ID : B -30583-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS	
SECTION NO. 0001	BRIDGE REPLACEMENT			
50	604-91531	SIDEWALK, CONCRETE, 4 IN	90.000	SYS
51	604-92237	HAND RAIL, STEEL	28.330	LFT
52	605-06120	CURB, CONCRETE	55.000	LFT
53	610-07486	HMA FOR APPROACHES, TYPE A	118.000	TON
54	610-08446	PCCP FOR APPROACHES, 6 IN	20.000	SYS
55	611-06497	MAILBOX ASSEMBLY, SINGLE	2.000	EACH
56	615-06490	RIGHT OF WAY MARKER	6.000	EACH
57	615-06505	MONUMENT, B	4.000	EACH
58	616-02320	GEOTEXTILES	783.000	SYS
59	616-05688	RIPRAP, CLASS 1	665.000	TON
60	616-06405	RIPRAP, REVETMENT	34.000	TON
61	621-01004	MOBILIZATION AND DEMOBILIZATION FOR SEEDING	4.000	EACH
62	621-06559	MULCHED SEEDING, R	525.000	SYS
63	621-06567	WATER	7.000	KGAL
64	621-06574	SODDING	130.000	SYS
65	628-09402	FIELD OFFICE, B	18.000	MOS
66	702-51863	FIELD DRILLED HOLE IN CONCRETE	20.000	EACH
67	703-06029	REINFORCING BARS, EPOXY COATED	4,147.000	LBS
68	704-51002	CONCRETE, C, SUPERSTRUCTURE	5.600	CYS
69	706-05732	CONCRETE BRIDGE RAILING TRANSITION, TBC	7.000	EACH
70	706-05733	CONCRETE BRIDGE RAILING TRANSITION, WBC	1.000	EACH
71	706-08496	REINFORCED CONCRETE MOMENT SLAB, 12 IN	96.000	SYS
72	706-08502	REINFORCED CONCRETE MOMENT SLAB, 15 IN	26.000	SYS
73	709-51821	SURFACE SEAL	LUMP	LUMP
74	714-11166	STRUCTURE, COATED REINFORCED CONCRETE BOX SECTIONS,	47.000	LFT
75	715-05151	PIPE, TYPE 2 CIRCULAR 15 IN	30.000	LFT
76	715-05152	PIPE, TYPE 2 CIRCULAR 18 IN	6.000	LFT
77	715-08627	PIPE, TYPE 2, CIRCULAR, 4 IN	5.000	LFT
78	720-44000	CASTING, ADJUST TO GRADE	1.000	EACH
79	720-45275	PIPE CATCH BASIN, 24 IN	1.000	EACH
80	723-10147	TEMPORARY EARTH RETAINING SYSTEM FOR	LUMP	LUMP
81	723-11422	STRUCTURE, COATED REINFORCED CONCRETE,	45.170	LFT
82	801-01851	TEMPORARY TRAFFIC SIGNAL WITH DETECTORS	LUMP	LUMP
83	801-03290	CONSTRUCTION SIGN, C	9.000	EACH
84	801-06207	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN	9,890.000	LFT
85	801-06577	TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"	60.000	LFT
86	801-06625	DETOUR ROUTE MARKER ASSEMBLY	46.000	EACH
87	801-06640	CONSTRUCTION SIGN, A	40.000	EACH
88	801-06645	CONSTRUCTION SIGN, B	10.000	EACH
89	801-06775	MAINTAINING TRAFFIC	LUMP	LUMP
90	801-07119	BARRICADE, III-B	120.000	LFT
91	801-08508	TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED	819.000	LFT
92	801-09133	TEMPORARY CHANGEABLE MESSAGE SIGN	2.000	EACH
93	802-05701	SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE	30.500	LFT
94	802-09838	SIGN, SHEET, WITH LEGEND 0.080"	11.200	SFT
95	808-04298	PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)	1.000	EACH
96	808-06703	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.	945.000	LFT
97	808-06716	LINE, REMOVE	1,655.000	LFT
98	808-75205	LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN	715.000	LFT

CALL ORDER : 610

CONTRACT ID : B -30583-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE REPLACEMENT		
99 808-75240	LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN	230.000	LFT
100 808-75245	LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN	360.000	LFT
101 808-75297	TRANSVERSE MARKING, THERMOPLASTIC,	26.000	LFT
102 808-75996	SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	15.000	EACH
103 808-75998	SNOWPLOWABLE RAISED PAVEMENT MARKER	15.000	EACH

CALL ORDER : 620

CONTRACT ID : B -31345-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE REPLACEMENT		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
7	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
8	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
9	201-52370 CLEARING RIGHT OF WAY	LUMP	LUMP
10	202-02272 PAVED SIDE DITCH, REMOVE	30.000	m
11	202-02859 GRATED BOX END SECTION, REMOVE	1.000	EACH
12	202-51330 PRESENT STRUCTURE, REMOVE	LUMP	LUMP
13	202-74035 SIGN, REMOVE	1.000	EACH
14	202-96133 PIPE, REMOVE	128.000	m
15	203-02000 EXCAVATION, COMMON	5,928.000	m3
16	203-02070 BORROW	710.000	m3
17	203-51223 EXCAVATION, WATERWAY	35.000	m3
18	204-02290 SETTLEMENT PLATE	4.000	EACH
19	205-03371 SEDIMENT, REMOVE	140.000	m3
20	205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP	100.000	Mg
21	205-06933 TEMP DITCH INLET PROTECTION	3.000	EACH
22	205-06934 TEMPORARY MULCHING	1.300	Mg
23	205-06936 TEMPORARY SEDIMENT TRAP	71.000	Mg
24	205-06937 TEMPORARY SILT FENCE	313.000	m
25	205-09543 NO 2 STONE	200.000	Mg
26	206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED	286.000	m3
27	207-08263 SUBGRADE TREATMENT, TYPE IA	3,360.000	m2
28	207-08267 SUBGRADE TREATMENT, TYPE IIIA	3,733.000	m2
29	210-07739 TEMPORARY	1.000	EACH
30	211-09264 STRUCTURAL BACKFILL, TYPE 1	58.000	m3
31	211-09265 STRUCTURAL BACKFILL, TYPE 2	35.000	m3
32	211-09268 STRUCTURAL BACKFILL, TYPE 5	475.000	m3
33	301-07448 COMPACTED AGGREGATE, NO. 53, BASE	1,384.000	Mg
34	303-01180 COMPACTED AGGREGATE, NO. 53	258.000	Mg
35	306-08034 MILLING, ASPHALT, 38 mm	1,120.000	m2
36	402-07432 HMA SURFACE, TYPE A	99.000	Mg
37	402-07434 HMA SURFACE, TYPE C	326.000	Mg
38	402-07435 HMA INTERMEDIATE, TYPE A	165.000	Mg
39	402-07439 HMA INTERMEDIATE, TYPE C	393.000	Mg
40	402-07442 HMA BASE, TYPE C	697.000	Mg
41	402-07452 HMA WEDGE AND LEVEL, TYPE C	83.000	Mg
42	402-10083 HMA FOR TEMPORARY PAVEMENT, A	468.000	Mg
43	406-05520 ASPHALT FOR TACK COAT	3.000	Mg
44	601-02241 GUARDRAIL, REMOVE	204.000	m
45	601-02800 GUARDRAIL TRANSITION, TGT	4.000	EACH
46	601-04849 GUARDRAIL POST	40.800	m
47	601-05999 CURVED TERMINAL END	2.000	EACH
48	601-94689 GUARDRAIL END TREATMENT, OS	4.000	EACH
49	601-99105 GUARDRAIL, W-BEAM, 1.905 m SPACING	152.400	m

CALL ORDER : 620

CONTRACT ID : B -31345-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE REPLACEMENT		
50	607-06340 PAVED SIDE DITCH, B	105.000	m
51	607-06370 PAVED SIDE DITCH, H	96.000	m
52	610-07486 HMA FOR APPROACHES, TYPE A	346.000	Mg
53	615-06490 RIGHT OF WAY MARKER	15.000	EACH
54	616-02320 GEOTEXTILES	1,771.000	m2
55	616-05688 RIPRAP, CLASS 1	350.000	Mg
56	616-06405 RIPRAP, REVETMENT	612.200	Mg
57	616-06451 RIPRAP, UNIFORM	262.000	Mg
58	616-07210 FIBER ROLL	629.000	m
59	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	3.000	EACH
60	621-02770 EROSION CONTROL BLANKET	3,660.000	m2
61	621-04258 SEED MIXTURE	9.800	kg
62	621-04258 SEED MIXTURE	2.200	kg
63	621-04258 SEED MIXTURE	6.300	kg
64	621-06545 FERTILIZER	1.000	Mg
65	621-06554 SEED MIXTURE, U	137.000	kg
66	621-06557 SEED MIXTURE, T	184.800	kg
67	621-06565 MULCHING MATERIAL	8.410	Mg
68	621-06567 WATER	33.000	kL
69	621-06567 WATER	3,198.000	kL
70	621-06575 SODDING, NURSERY	1,842.000	m2
71	622-52436 SIGN, DO NOT MOW OR SPRAY	22.000	EACH
72	622-91786 SEEDLING	140.000	EACH
73	622-91786 SEEDLING	66.000	EACH
74	622-91786 SEEDLING	195.000	EACH
75	622-98200 SIGN, DO NOT DISTURB	16.000	EACH
76	628-08520 CELLULAR TELEPHONE/RADIO	3.000	EACH
77	628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
78	628-09402 FIELD OFFICE, B	12.000	MOS
79	628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	24.000	MOS
80	628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN	36.000	MOS
81	701-09682 PILE SHOE, HP 310 X 93	36.000	EACH
82	701-93658 PILE, STEEL H, HP 310 mm X 93	828.000	m
83	706-06347 RAILING, STEEL CF-1	17.500	m
84	713-04509 TEMPORARY PIPE	LUMP	LUMP
85	713-07661 GUARDRAIL END TREATMENT, OS, TEMP BRIDGE APPROACH	4.000	EACH
86	713-51335 TEMPORARY BRIDGE AND APPROACHES	LUMP	LUMP
87	713-99365 GUARDRAIL, W BEAM, 1.905 m SPACING, TEMPORARY BRIDGE	127.640	m
88	715-02629 SAFETY METAL END SECTION, 6:1 450 mm	1.000	EACH
89	715-03475 SAFETY METAL END SECTION, 4:1 375 mm	2.000	EACH
90	715-03476 SAFETY METAL END SECTION, 4:1 600 mm	1.000	EACH
91	715-03584 SAFETY METAL END SECTION, 4:1 450 mm	2.000	EACH
92	715-05152 PIPE, TYPE 2 CIRCULAR 450 mm	27.000	m
93	715-05169 PIPE, TYPE 3 CIRCULAR 375 mm	12.500	m
94	715-05171 PIPE, TYPE 3 CIRCULAR 450 mm	23.500	m
95	715-05173 PIPE, TYPE 3 CIRCULAR 600 mm	3.000	m
96	715-06566 PIPE EXTENSION, CIRCULAR, 150 mm	4.000	m
97	715-46005 PIPE END SECTION, 375 mm	1.000	EACH
98	715-98938 PIPE, RELAID, 600 mm	65.500	m

CALL ORDER : 620

CONTRACT ID : B -31345-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE REPLACEMENT		
99	720-45030 INLET, E7	1.000	EACH
100	720-45040 INLET, G7	1.000	EACH
101	723-11456 STRUCTURE, COATED REINFORCED CONCRETE,	12.500	m
102	801-03290 CONSTRUCTION SIGN, C	2.000	EACH
103	801-04308 ROAD CLOSURE SIGN ASSEMBLY	3.000	EACH
104	801-06203 TEMPORARY PAVEMENT MARKING, 100 mm	1,117.000	m
105	801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm	422.500	m
106	801-06640 CONSTRUCTION SIGN, A	24.000	EACH
107	801-06645 CONSTRUCTION SIGN, B	8.000	EACH
108	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
109	801-07118 BARRICADE, III-A	33.000	m
110	802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE	34.000	m
111	802-07060 SIGN, SHEET, RELOCATE	6.000	EACH
112	802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 2.03 mm THICKNESS	0.300	m2
113	802-09840 SIGN, SHEET, WITH LEGEND 2.54mm THICKNESS	0.600	m2
114	804-06771 DELINEATOR POST, FLEXIBLE	71.000	EACH
115	808-06713 LINE, PAINT, SOLID, WHITE, 100 mm	965.000	m
116	808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm	901.000	m
117	808-06716 LINE, REMOVE	480.500	m
118	808-06726 TRANSVERSE MARKING, PAINT,	8.500	m
119	808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	8.000	EACH
120	808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER	20.000	EACH

CALL ORDER : 630

CONTRACT ID : B -32054-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE REHABILITATION		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
7	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
8	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
9	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
10	628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
11	628-09401 FIELD OFFICE, A	8.000	MOS
12	628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN	16.000	MOS
13	628-11068 CELLULAR TELEPHONE/RADIO	2.000	EACH
14	703-06028 REINFORCING BARS	500.000	LBS
15	703-08247 EMBEDDED GALVANIC ANODE	110.000	EACH
16	709-51821 SURFACE SEAL	LUMP	LUMP
17	709-51821 SURFACE SEAL	LUMP	LUMP
18	722-09456 POLYMERIC OVERLAY SYSTEM	4,183.000	SYS
19	722-09456 POLYMERIC OVERLAY SYSTEM	3,742.000	SYS
20	722-51401 BRIDGE DECK PATCHING, FULL DEPTH	50.000	SFT
21	722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH	260.000	SFT
22	724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS	84.000	LFT
23	724-09627 STRUCTURAL EXPANSION JOINT SEAL, M, REPLACE	84.000	LFT
24	801-03290 CONSTRUCTION SIGN, C	8.000	EACH
25	801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN	5,662.000	LFT
26	801-06640 CONSTRUCTION SIGN, A	14.000	EACH
27	801-06645 CONSTRUCTION SIGN, B	8.000	EACH
28	801-06710 FLASHING ARROW SIGN	120.000	DAY
29	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
30	808-06716 LINE, REMOVE	5,131.000	LFT
31	808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN	2,211.000	LFT
32	808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN	2,211.000	LFT
33	808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN	709.000	LFT
34	808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER	54.000	EACH

CALL ORDER : 650

CONTRACT ID : B -33346-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE DECK OVERLAY		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
7	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
8	306-08043 MILLING, TRANSITION	175.000	SYS
9	402-07432 HMA SURFACE, TYPE A	10.000	TON
10	406-05521 ASPHALT FOR TACK COAT	141.000	SYS
11	628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
12	628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN	6.000	MOS
13	628-11068 CELLULAR TELEPHONE/RADIO	1.000	EACH
14	722-09456 POLYMERIC OVERLAY SYSTEM	392.000	SYS
15	722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH	10.000	SFT
16	801-03290 CONSTRUCTION SIGN, C	2.000	EACH
17	801-06640 CONSTRUCTION SIGN, A	4.000	EACH
18	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
19	808-06716 LINE, REMOVE	480.000	LFT
20	808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN	340.000	LFT
21	808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN	340.000	LFT

CALL ORDER : 660

CONTRACT ID : B -33402-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE REHABILITATION		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER	1.000	DOL
7	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
8	201-52370 CLEARING RIGHT OF WAY	LUMP	LUMP
9	202-02240 PAVEMENT REMOVAL	133.000	SYS
10	202-51328 PRESENT STRUCTURE, REMOVE PORTIONS	LUMP	LUMP
11	202-93741 GUARDRAIL END TREATMENT, REMOVE	4.000	EACH
12	203-02000 EXCAVATION, COMMON	400.000	CYS
13	203-02070 BORROW	5.000	CYS
14	205-06937 TEMPORARY SILT FENCE	1,285.000	LFT
15	206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED	35.000	CYS
16	211-06467 AGGREGATE FOR END BENT BACKFILL	35.000	CYS
17	301-07448 COMPACTED AGGREGATE, NO. 53, BASE	55.000	TON
18	302-07455 DENSE GRADED SUBBASE	48.000	CYS
19	306-08034 MILLING, ASPHALT, 1 1/2 IN	275.000	SYS
20	306-08039 MILLING, ASPHALT REMOVAL	910.000	SYS
21	402-07433 HMA SURFACE, TYPE B	35.000	TON
22	402-07441 HMA BASE, TYPE B	60.000	TON
23	406-05521 ASPHALT FOR TACK COAT	350.000	SYS
24	601-01522 GUARDRAIL, TRANSITION TYPE TGB	4.000	EACH
25	601-02241 GUARDRAIL, REMOVE	523.000	LFT
26	601-94689 GUARDRAIL END TREATMENT, OS	4.000	EACH
27	601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING	481.250	LFT
28	602-06729 BARRIER DELINEATOR	14.000	EACH
29	609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN	286.000	SYS
30	616-02320 GEOTEXTILES	345.000	SYS
31	616-06405 RIPRAP, REVETMENT	195.000	TON
32	621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING	2.000	EACH
33	621-06559 MULCHED SEEDING, R	2,375.000	SYS
34	621-06574 SODDING	122.000	SYS
35	628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
36	628-09402 FIELD OFFICE, B	12.000	MOS
37	628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	12.000	MOS
38	628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN	24.000	MOS
39	628-11068 CELLULAR TELEPHONE/RADIO	2.000	EACH
40	702-51863 FIELD DRILLED HOLE IN CONCRETE	200.000	EACH
41	703-06029 REINFORCING BARS, EPOXY COATED	38,046.000	LBS
42	703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED	52.000	EACH
43	704-51002 CONCRETE, C, SUPERSTRUCTURE	69.600	CYS
44	706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC	4.000	EACH
45	706-09960 RAILING, CONCRETE, FC	431.000	LFT
46	709-51821 SURFACE SEAL	LUMP	LUMP
47	722-51401 BRIDGE DECK PATCHING, FULL DEPTH	820.000	SFT
48	722-51842 BRIDGE DECK OVERLAY	987.000	SYS
49	722-51846 BRIDGE DECK OVERLAY, ADDITIONAL	40.000	CYS

CALL ORDER : 660

CONTRACT ID : B -33402-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE REHABILITATION		
50	722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH	2,045.000	SFT
51	722-60824 SURFACE MILLING	910.000	SYS
52	724-51925 STRUCTURAL EXPANSION JOINT, SS	104.000	LFT
53	801-03290 CONSTRUCTION SIGN, C	2.000	EACH
54	801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN	4,820.000	LFT
55	801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24"	52.000	LFT
56	801-06640 CONSTRUCTION SIGN, A	8.000	EACH
57	801-06645 CONSTRUCTION SIGN, B	4.000	EACH
58	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
59	801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2	2.000	EACH
60	801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2	600.000	LFT
61	801-53072 TEMPORARY TRAFFIC SIGNAL	LUMP	LUMP
62	802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE	5.000	EACH
63	802-91122 SIGN, GROUND MOUNTED, RESET	1.000	EACH
64	808-06368 TRANSVERSE MARKING, REMOVE	52.000	LFT
65	808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN	370.000	LFT
66	808-06713 LINE, PAINT, SOLID, WHITE, 4 IN	3,000.000	LFT
67	808-06716 LINE, REMOVE	3,370.000	LFT
68	808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	18.000	EACH
69	808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER	18.000	EACH

CALL ORDER : 670

CONTRACT ID : B -33405-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	BRIDGE DECK OVERLAY		
1	105-06845 CONSTRUCTION ENGINEERING	LUMP	LUMP
2	109-08359 LIQUIDATED DAMAGES	1.000	DOL
3	109-08360 CONTRACT LIENS	1.000	DOL
4	109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
5	109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS	1.000	DOL
6	109-08463 PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
7	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
8	602-06729 BARRIER DELINEATOR	184.000	EACH
9	619-98427 CLEAN DRAINS	140.000	EACH
10	628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
11	628-09402 FIELD OFFICE, B	6.000	MOS
12	628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN	12.000	MOS
13	628-11068 CELLULAR TELEPHONE/RADIO	2.000	EACH
14	706-51020 RAILING, CONCRETE, C	0.500	CYS
15	722-09456 POLYMERIC OVERLAY SYSTEM	16,274.000	SYS
16	722-51846 BRIDGE DECK OVERLAY, ADDITIONAL	0.400	CYS
17	722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH	42.300	SFT
18	801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY	8.000	EACH
19	801-03290 CONSTRUCTION SIGN, C	2.000	EACH
20	801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN	32,950.000	LFT
21	801-06640 CONSTRUCTION SIGN, A	28.000	EACH
22	801-06710 FLASHING ARROW SIGN	80.000	DAY
23	801-06775 MAINTAINING TRAFFIC	LUMP	LUMP
24	801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN	2.000	EACH
25	808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN	3,661.000	LFT
26	808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN	2,522.500	LFT
27	808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN	2,053.500	LFT
28	808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE	46.000	EACH
29	808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER	46.000	EACH

CALL ORDER : 680

CONTRACT ID : B -34240-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	DEBRIS REMOVAL		
1 109-08359	LIQUIDATED DAMAGES	1.000	DOL
2 109-08360	CONTRACT LIENS	1.000	DOL
3 109-08443	QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES	1.000	DOL
4 109-08463	PROJECT ESTIMATE ADJUSTMENT	1.000	DOL
5 110-01001	MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
6 201-90788	DEBRIS, REMOVE, STRUCTURE NO	LUMP	LUMP
7 201-90788	DEBRIS, REMOVE, STRUCTURE NO	LUMP	LUMP
8 628-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
9 628-10246	CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN	4.000	MOS
10 628-11068	CELLULAR TELEPHONE/RADIO	1.000	EACH
11 801-03290	CONSTRUCTION SIGN, C	4.000	EACH
12 801-06640	CONSTRUCTION SIGN, A	12.000	EACH
13 801-06775	MAINTAINING TRAFFIC	LUMP	LUMP

CALL ORDER : 700

CONTRACT ID : M -34511-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	GUARDRAIL MAINTENANCE OR REPAIR		
1	109-08359 LIQUIDATED DAMAGES	1.000	DOL
2	109-08360 CONTRACT LIENS	1.000	DOL
3	110-01001 MOBILIZATION AND DEMOBILIZATION	LUMP	LUMP
4	601-03447 CAT BRACKET MK BK, FOR TRANSITION CABLE, MK CA	2.000	EACH
5	601-03448 CAT TRANSITION STEEL POST BRACKET, MK D	4.000	EACH
6	601-03462 GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN.	330.000	EACH
7	601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,	15.000	EACH
8	601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,	3.000	EACH
9	601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,	3.000	EACH
10	601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,	3.000	EACH
11	601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,	3.000	EACH
12	601-03683 COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY	50.000	HRS
13	601-05399 GUARDRAIL	LUMP	LUMP
14	601-05856 CAT	2.000	EACH
15	601-05856 CAT	2.000	EACH
16	601-05856 CAT	2.000	EACH
17	601-05856 CAT	2.000	EACH
18	601-05856 CAT	4.000	EACH
19	601-05856 CAT	4.000	EACH
20	601-05856 CAT	7.000	EACH
21	601-05856 CAT	2.000	EACH
22	601-05857 GUARDRAIL, BLOCKOUT, WOOD, 4 IN. X 6 IN.	30.000	EACH
23	601-06273 GUARDRAIL END TREATMENT, SKT-350	2.000	EACH
24	601-06273 GUARDRAIL END TREATMENT, SKT-350	2.000	EACH
25	601-06273 GUARDRAIL END TREATMENT, SKT-350	2.000	EACH
26	601-06273 GUARDRAIL END TREATMENT, SKT-350	2.000	EACH
27	601-06273 GUARDRAIL END TREATMENT, SKT-350	2.000	EACH
28	601-61340 GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.	4.000	EACH
29	601-61350 GUARDRAIL POST BRACKET, 15.5 LBS PER LFT., GALVANIZED,	6.000	EACH
30	601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,	15.000	EACH
31	601-62530 GUARDRAIL PIER CONNECTION, ES	2.000	EACH
32	601-62540 GUARDRAIL POST, PLUMB	1,200.000	EACH
33	601-91428 GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN	20.000	EACH
34	601-91432 GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD	31.000	EACH
35	601-91504 GUARDRAIL POST, W1, 10 IN X 10 IN	9.000	EACH
36	601-91505 GUARDRAIL POST, W2, 8 IN. X 8 IN.	4.000	EACH
37	601-91542 GUARDRAIL BLOCK, 6 IN. X 8 IN., B1	32.000	EACH
38	601-91649 GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED	3.000	EACH
39	601-91653 GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED	3.000	EACH
40	601-92973 GUARDRAIL END TREATMENT, LABOR ONLY	40.000	EACH
41	601-93346 GUARDRAIL CONNECTOR, AS	4.000	EACH
42	601-94689 GUARDRAIL END TREATMENT, OS	45.000	EACH
43	601-94690 GUARDRAIL END TREATMENT, MS	18.000	EACH
44	601-95972 GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,	90.000	EACH
45	601-97950 GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.	190.000	EACH
46	601-99123 GUARDRAIL, TRANSITION, GP	2.000	EACH
47	628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
48	628-09402 FIELD OFFICE, B	12.000	MOS
49	628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL	12.000	MOS

CALL ORDER : 700

CONTRACT ID : M -34511-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	GUARDRAIL MAINTENANCE OR REPAIR		
50 628-11006	CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN	24.000	MOS
51 628-11068	CELLULAR TELEPHONE/RADIO	2.000	EACH
52 801-06775	MAINTAINING TRAFFIC	LUMP	LUMP

CALL ORDER : 710

CONTRACT ID : M -34512-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADSIDE MAINTENANCE, MOWING		
1 109-08359	LIQUIDATED DAMAGES	1.000	DOL
2 109-08360	CONTRACT LIENS	1.000	DOL
3 623-04884	MOWING, CYCLE NO 1	1.000	CYCL
4 628-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
5 628-09408	MOBILE LAPTOP COMPUTER SYSTEM	3.000	MOS
6 628-09409	MOBILE INTERNET SERVICE	3.000	MOS
7 628-10246	CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN	3.000	MOS
8 628-11068	CELLULAR TELEPHONE/RADIO	1.000	EACH

CALL ORDER : 720

CONTRACT ID : M -34598-A

ITEM NO.	DESCRIPTION	QUANTITY	UNITS
SECTION NO. 0001	ROADSIDE MAINTENANCE, MOWING		
1 109-08359	LIQUIDATED DAMAGES	1.000	DOL
2 109-08360	CONTRACT LIENS	1.000	DOL
3 623-04884	MOWING, CYCLE NO 1	1.000	CYCL
4 623-04885	MOWING, CYCLE NO 2	1.000	CYCL
5 623-06922	MOWING	9.000	CYCL
6 628-08524	CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES	1.000	DOL
7 628-10246	CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN	7.000	MOS
8 628-11068	CELLULAR TELEPHONE/RADIO	1.000	EACH

